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SECTION I INVITATION FOR PROPOSALS 
 

CITY OF BLYTHE 
235 NORTH BROADWAY 

BLYTHE, CALIFORNIA 92225 
 
Sealed proposals for the work described in the specifications and contract documents entitled: 

BROADWAY STREET IMPROVEMENT PROJECT FROM 14TH AVENUE TO 
HOBSONWAY AND FROM BARNARD STREET TO STATION 8+87.73 

will be received at the City of Blythe, office of the City Clerk, 235 North Broadway, Blythe, 
California 92225 until: TUESDAY, AUGUST 30TH, 2016 AT 2:30 PM prevailing local time 
at which time they will be publicly opened and read aloud in the Multipurpose Room at said 
address. 

MANDATORY PRE-BID MEETING 
THURSDAY, AUGUST 11TH, 2016 AT 11:00 AM 

All Contractors interested in bidding on this project shall attend a mandatory pre bid meeting to 
be held at the Multipurpose Room, City Hall, 235 North Broadway, Blythe, California 92225 
on Thursday, August 11th, 2016 at 11:00 AM. 

Proposal forms for this work are included in the document entitled: BROADWAY STREET 
IMPROVEMENT PROJECT FROM 14TH AVENUE TO HOBSONWAY AND FROM 
BARNARD STREET TO STATION 8+87.73.  Proposals shall conform to the requirements 
of this Invitation for Proposals and other documents listed herein and any addenda thereto 
issued in advance of the proposal opening date. 

Project Description: The project consists of cold planing of existing pavement, the removal 
and disposal of various existing sections of curb and gutter, sidewalk, crossgutters, driveways 
and handicap curb returns, the grade adjustment of various utility appurtenances, the crack 
sealing of the roadway, the placement of a stress absorbing membrane interlayer (SAMI) over 
the roadway, the installation of new sections of curb and gutter, sidewalk, handicap ramps, 
spandrels, crossgutters and driveways and the installation of a 2 inch thick layer of new asphalt 
concrete over the entire roadway.  

Contractor’s License Classification: The Contractor shall possess a Class A General 
Engineering Contractor license issued by the State of California Contractors State License 
Board at the time of contract award. The Contractor’s subcontractor(s) performing work shall 
possess the appropriate state licenses for the work to be performed on each specialty 
subcontracted. Each bidder shall submit a copy of its active contractor’s licenses with the bid 
documents. The awarded Contractor and subcontractors will also be required to obtain a City 
Business License. 

Obtaining or Inspecting Contract Documents: Plans, specifications and other contract 
documents may be examined at the City of Blythe, Department of Public Works, 440 S. Main, 
Blythe, California 92225, Telephone (760) 922-6611. Copies of the contract documents may be 
obtained upon payment of a non-refundable fee of $150.00 for each set (11”x17” plan set). 
Requests that contract documents be mailed must be accompanied by an additional fee of 
$20.00 for a total of $170.00 for each set. The additional fee will be waived if an active Federal 
Express account number is provided. The plans and specifications documents will be posted on 
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the City of Blythe website at: http://www.cityofblythe.ca.gov. There will be no charge if 
bidders are willing to obtain electronic copies of the plans and specifications from the City 
website. If the Contractor purchases plans and specifications from the City, any addenda will 
be forwarded directly to the Contractor. If the Contractor downloads the plans and 
specifications from the websites, any addenda will be posted on the website and it will be the 
responsibility of the Contractor to acquire the addenda from this source. 

The specifications setting forth requirements and the work to be performed is comprised of the 
following: 
Section 1  Invitation for Proposals 
Section 2 Instructions to Bidders 
Section 3 Proposal Forms 
Section 4 Contract and Bond Forms 
Section 5 General Conditions 
Section 6 Special Conditions 
Section 7 Technical Conditions 
Section 8 Plans 

All questions regarding bidding, the bidding process and the project plans, specifications and 
contract documents shall be communicated to the City during the mandatory pre-bid meeting 
scheduled for Thursday, August 11th, 2016 at 11:00 AM. The City will receive questions 
concerning the project until Thursday, August 18th, 2016 at 4:00 PM. Questions concerning 
this project can be address to Mr. Armando Baldizzone, Public Works Director at 440 S. Main 
St., e-mail abaldizzone@cityofblythe.ca.gov, phone (760) 922-6611.  

All bidders are advised to observe the project conditions. 

Report Fraudulent Activities: The U.S. Department of Transportation (DOT) provides a toll-
free “hotline” service to report bid rigging activities Bid rigging activities can be reported 
Mondays through Fridays, between 8:00 a.m. and 5:00 p.m., eastern time, Telephone No. 1-
800-424-9071.  Anyone with knowledge of possible bid rigging, bidder collusion, or other 
fraudulent activities should use the “hotline” to report these activities.  The “hotline” is part of 
the DOT’s continuing effort to identify and investigate highway construction contract fraud and 
abuse and is operated under the direction of the DOT Inspector General.  All information will 
be treated confidentially and caller anonymity will be respected. 

Bidder’s Bond: No proposal will be considered unless it is accompanied by a proposal security 
in the form of cash, a certified check, or a cashier's check, equivalent to ten percent (10%) of 
the total bid as set forth in the bidder's proposal, payable to the order of the City of Blythe, to 
guarantee that if a proposal is accepted, a contract will be entered into and its performance 
secured. A Bidder's Bond to like effect and amount with a corporate surety will be acceptable 
for this project. Bids must be in writing and signed by or on behalf of the bidder. 

Wage Requirements: Pursuant to Section 1773 of the Labor Code, the general prevailing 
wage rates in the county, or counties, in which the work is to be done have been determined by 
the Director of the California Department of Industrial Relations.  These wages are set forth in 
the General Prevailing Wage Rates for this project, available at Blythe 235 N. Broadway 
Blythe, California and available from the California Department of Industrial Relations’ 
Internet web site at http://www.dir.ca.gov.  Future effective general prevailing wages rates 
which have been predetermined and are on file with the California Department of Industrial 
Relations are referenced but not printed in the general prevailing wage rates. 
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Contract Time: The work includes but is not limited to providing all required equipment and 
improvements for the Broadway Street Improvement Project from 14th Avenue to 
Hobsonway and from Barnard Street to Station 8+87.73.  All work shall be completed 
within sixty (60) calendar days following receipt of a written Notice to Proceed from the City. 

Award of Contract: The contract will be awarded on the basis of lowest price from a 
responsive and responsible bidder and will provide for progressive payments and liquidated 
damages as fixed in the specifications. All proposals must be made on the forms as contained 
in the specifications for the previously described project and shall in all respects comply with 
the Instructions to Bidders and Contract Documents. Bids must be in writing and signed by or 
on behalf of the bidder. 

Bonding and Insurance Requirements: The successful bidder will be required to furnish a 
Performance Bond for 100% of the contract price to secure fulfillment of all the bidder's 
obligations under such contract. The successful bidder will further be required to furnish a 
Labor and Material Bond for 100 % of the contract price to assure payment as required by law 
of all persons supplying labor and material in the execution of the work provided for in the 
contract. Contractor’s General Public Liability and Property Damage Insurance, Workers 
Compensation Insurance, and “All Risk” Type Builder’s Risk Insurance will be required during 
the contract time.  

Pre-Construction Conference: Prior to the start the Broadway Street Improvement Project 
from 14th Avenue to Hobsonway and from Barnard Street to Station 8+87.73 the City will 
conduct a Pre-Construction Conference. At the conference the City will review the planned 
project with the Engineer, Resident Inspector, Contractor, and other interested parties. 

Retainage from Payments: Monthly progress payments shall be made to the Contractor for 
the value of the work completed during the preceding month, less a five percent (5%) security 
withhold. 

The City reserves the right to reject any or all bids or any parts thereof and to waive any 
irregularities or informalities in any bid or in the bidding process and to make a contract award 
in the best interest of the City. 

No bidder may withdraw his bid for a period of sixty (60) calendar days after the date set for 
the opening of bids. 

CITY OF BLYTHE, Dated: July 21, 2016. 

Published: The Palo Verde Times; The Press Enterprise; The Desert Sun 

 
Mallory Crecelius, City Clerk 
July 29, 2016 
August 5, 2016 
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SECTION II -- INSTRUCTIONS TO BIDDERS 
 
 
 

A.  Bidding Procedures 
 
 

Each bidder, by submitting its bid, represents that it understands the scope of work and its 
obligation with respect to performance. All bidders must submit their proposals on the forms 
provided. To be valid, a bid must be received at the place and before the time designated, or 
prior to any extension granted by an addendum. No bidder may withdraw, adjust, or modify 
its bid for a period of sixty (60) days after the acceptance of bids. Addenda will be provided 
to each bidder of record and will be placed on file at the location for bidding documents. 
Should there be reasons why the contract cannot be awarded within the specified period, the 
time may be extended by mutual agreement between the City and the bidder. 

 
B.  Examination of Bidding Documents 

 
 

1.  All interpretations and/or corrections of the bidding documents shall be in writing by The 
City of Blythe, in the form of addenda.  No other interpretations or corrections shall be 
considered valid for bidding purposes.  Any bidder planning to submit a proposal is 
responsible for examining with appropriate care the complete specifications and all addenda, 
and is also responsible for informing itself with respect to all conditions, which might in any 
way affect the performance of any work. 
 
2.  The Contract Documents contain the provisions required for the construction of the 
project. Information obtained from an officer, agent, or employee of the City or any other 
person shall not affect the risks or obligations assumed by the Contractor or relieve the 
Contractor from fulfilling any of the conditions of the contract. 

 
C.  Qualification of Bidders 

 
 

1.  Each bidder, by submitting its bid, represents that it is qualified to perform the scope of 
the work for which it submits its proposal. It further represents that it can do so in the time 
specified. Each bidder shall submit with its proposal an experience statement substantially 
in the form included in the Proposal Forms.  The City may make such investigations as 
deemed necessary to determine the ability of the bidder to perform the work, and the bidder 
shall furnish to the City all such information and data for this purpose as the City may 
request. 
 
The City reserves the right to reject any bid if the evidence submitted by, or investigation of 
such bidder fails to satisfy the City that such bidder is properly qualified to carry out the 
obligations of the contract and to complete the work contemplated therein. Conditional or 
qualified bids will not be accepted. 
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No bid will be accepted from a Contractor who has not been licensed in accordance with 
both the provisions of Division 3, Chapter 9 of Business and Professions Code. Contractors 
shall possess the following California Contractor's licenses, or such other licenses as may be 
allowed by law, at the time of award of the prime contract in order to perform the work: 
Class “A”. Subcontractors must possess the appropriate licenses for each specialty 
subcontracted. Each bidder shall submit a copy of its active Contractor’s licenses with the bid 
documents. All electricians who work on this project shall be State-certified and show proof 
of certification, prior to commencement of work. 
 
In addition to professional licensure, no bid will be accepted from a Contractor, or its 
subcontractors, without proof of current registration with the California Department of 
Industrial Relations (DIR) pursuant to Labor Code Section 1725.5 of each Contractor and 
subcontractor identified in the bid. It is the responsibility of the Contractor to ensure that its 
business name appears in the DIR’s Public Works Contractor Registration database prior to 
submitting a bid package. The DIR Public Works Contractor Registration database can be 
found online at https://efiling.dir.ca.gov/PWCR/Search. This project is subject to continuing 
compliance monitoring and enforcement by the DIR. 

 
D.  Preparation and Submission of Proposals 

 

1. Proposals shall be submitted on the unbound copy of the forms provided with the bound 
specifications.   The copy shall be properly executed as described above, and any 
interlineation, alterations, or erasures shall be formally explained and initialed by the bidder. 
Failure to comply with this requirement may be cause for rejection of the proposal.  Each 
proposal shall show the full legal name and business address of the bidder, including its 
street address, and shall be signed with the usual signature of the person or persons 
authorized to bind the bidder and shall be dated. Proposals by a partnership or joint venture 
shall list the full names and addresses of all partners or joint venturers.  The State of 
Incorporation shall be stated when the corporation is a party as a bidder. The name of each 
signatory shall be typed or otherwise clearly imprinted below each signature.  When 
requested by the City, satisfactory evidence of the authority of any signatory on behalf of the 
bidder shall be furnished. The proposal shall be enclosed in a sealed envelope, distinctly 
marked "proposal" and bearing the project title as given and the name and address of the 
bidder. 

 
2. All bids must be made on the required bid form. All blank spaces for bid prices must be 
filled in, in ink or typewritten, and the bid form must be completed and executed when 
submitted.  Only one copy of the bid form is required. 

 
E.  Site Inspection and Conditions 

 

1.  In addition to examination of the specification, each prospective bidder shall make 
whatever other arrangements are necessary to become fully informed regarding all existing 
and expected conditions and matters which could affect any work or performance of any 
work in any way, and especially the cost of performing any work.  Arrangements may be 
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made for visiting the project area by contacting the Department of Public Works.  Any 
failure to fully investigate the site or the foregoing conditions shall not relieve the bidder 
from the responsibility for estimating properly the difficulty or cost of successfully 
performing any work. Neither the City nor any of its representatives or agents assume the 
responsibility for any understanding or representation made by the City or any of its 
representatives or agents prior to the execution of a contract pursuant to the specification. 

 
2.  Bidders must satisfy themselves of the accuracy of the estimated quantities on the 
drawings and narrative by examination of the site and a review of the drawings and 
specifications including addenda. After bids have been submitted, the bidder shall not assert 
that there was a misunderstanding concerning the quantities of work or of the nature of the 
work to be done. 

 
F.  Proposal Openings and Award of Contracts 

 
 

Proposals will be kept unopened until the time stated for opening of proposals. At such time, 
the contents of the proposals will be made public. No responsibility shall be attached to the 
City or any of its officers, employees, or representative for the premature opening of 
proposals.  All bidders or their authorized representatives are invited to be present at the 
proposal opening. The successful bidder will be notified in writing by the City of the award 
of contract within sixty (60) calendar days after opening of proposals. Accompanying the 
City's Notice of Award will be the contract, which the successful bidder will be required to 
sign and return, together with the performance bond, payment bond, and insurance coverage. 

 
All of the above documents shall be returned to the City within ten (10) calendar days 
following receipt of the Notice of Award. The City will promptly determine whether such 
contract, bonds, certificates of insurance and other required documents are as required by the 
specifications, and upon such determination will forward a fully signed copy of the contract 
and a Notice to Proceed to the successful bidder, provided that the City reserves the right to 
issue a Notice to Proceed at any time prior to forwarding such contract. The failure of any 
bidder to whom the City may award the contract as aforesaid to properly sign and return to 
the City the contract, together with the required performance bond, payment bond, 
certificates of insurance and other documents within the specified time period, shall entitle 
the City to declare a breach of contract by such bidder, to award the contract to another 
bidder in accordance with the provisions of the specifications, and to declare a forfeiture of 
the bidders proposal security accompanying its proposal.  In the event of such failure, the 
City will suffer damage, the amount of which is difficult, if not impossible, to ascertain, and 
the City shall therefore be entitled to retain the amount of such cashier's or certified check, or 
to enforce the provisions of said bid bond in the amount thereof, as liquidated damages for 
such breach of contract.  The City will return the bonds of all except the three lowest 
responsible bidders.  When the agreement is executed, the bonds of the two remaining 
unsuccessful bidders will be returned. The bid bond of the successful bidder will be retained 
until the performance bond and payment bond have been executed and approved, after which 
it will be returned.  A cashier's check may be used in lieu of a bid bond. 
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The award of the contract, if it be awarded, will be to the lowest responsive, responsible 
bidder whose proposal complies with all the requirements prescribed. 

 
G. Acceptance or Rejection of Bids 

 
 

The contract will be awarded to the lowest responsive, responsible bidder, provided that all 
bidders acknowledge the right of the City to accept or reject any and all bids and to waive 
any informality or irregularity in any bid received. 

 
H. Worker's Compensation Notice 

 
 

1. As required by §1860 of the California Labor Code and in accordance with the provisions 
of §3700 of said Labor Code, every Contractor shall be required to secure worker's 
compensation insurance to protect its employees. 

 
2. In accordance with §1861 of the California Labor Code, the Contractor shall furnish the 
City a notarized statement as follows" "I am aware of the provisions of §3700 of the Labor 
Code which requires every employer to be insured against liability for worker's 
compensation or to undertake self-insurance in accordance with the provisions of the code, 
and I will comply with such provisions before commencing the performance of the work of 
this contract." 

 
I. Proposal Security 

 
 

No proposal will be considered unless it is accompanied by a proposal security in the form of 
cash, a certified check or a cashier's check, payable to the order of the City of Blythe for a 
sum not less than ten (10%) of the total bid as set forth in the bidder's proposal, or a bidder's 
bond in the same amount executed as surety by a corporation acceptable to the City and 
authorized to issue such surety bonds in the State of California.  Such bond shall be in 
substantial conformity with the form included in Section III, Proposal Forms, of the 
specifications. 

 
If the successful bidder fails to enter into the contract, the bidder’s security shall be forfeited 
to the City. 

 
J.  Bonds and Insurance Policies 

 
 

The bidder to whom the contract award is made shall furnish to the City a performance bond 
and a payment bond, executed as surety by a corporation acceptable to the City and 
authorized to issue surety bonds in the State of California. Such bonds shall be substantially 
in the form included in Section IV of the specifications.  Such performance bond and 
payment bond shall be for one hundred percent (100%) of the total bid as set forth in the 
bidder's proposal.  The entire cost of these bonds shall be borne by the successful bidder. 
The successful bidder shall, at the time of execution of the contract, deliver to the City two 
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(2) copies of the certificates, on the carrier's forms, attesting to the fact that the required 
policies of insurance have been obtained. 

 
K. Identification of Subcontractors 

 

In accordance with §4104 of the California Public Contract Code, each bidder, in its bid, 
shall set forth: (1) The name and location of the place of business of each subcontractor who 
will perform work or labor, or render services to the Contractor in or about the construction 
of the work or improvement, in an amount in excess of one-half of one percent (0.50%) of 
the Contractor's total bid or in the case of streets and highways work, one-half (1/2) of one 
percent (1%) or ten thousand dollars ($10,000) whichever is greater; and (2) The portion of 
the work which will be done by each such subcontractor. 

 
In accordance with §4107 of the California Public Contract Code, no Contractor whose bid 
is accepted shall without consent of the City either:  (a) Substitute any person as a 
subcontractor in place of the subcontractor designated in the original bid; or (b) Permit any 
such subcontract to be assigned or transferred, or allow it to be performed by anyone other 
than the original subcontractor listed in the bid; or (c) Sublet or subcontract any portion of 
the work in excess of one half of one percent (0.50%) of the Contractor's total bid as to 
which his original bid did not designate a subcontractor. Penalties for failure to comply with 
the foregoing sections of the California Public Contract Code are set forth in §4106, 4110, 
and 4111 of the Public Contract Code 

 
L.  Wage Rates 

 
 

The City has obtained from the Director of the Department of Industrial Relations the 
general prevailing rate of per diem wages and the general prevailing rate for holidays and 
overtime work for each craft, classification, or type of worker required to execute the 
contract. A copy of said prevailing rate of per diem wages is on file in the principal office of 
the City, to which reference is hereby made for further particulars. 

 
Said prevailing wage rate of per diem wages will be made available to any interested party 
upon request and a copy thereof shall be posted at each job site. During the performance of 
this contract the Contractor shall comply with the wage guidelines set forth in the 
Specific Wage Rates for the Project. 

 
M.  Statutory Penalty for Failure to Pay Minimum Wages 

 

In accordance with §1775 of the California Labor Code, the Contractor shall as a penalty 
to the State or political subdivision on whose behalf a contract is made and awarded, 
forfeit not more than two hundred dollars ($200.00) for each calendar day or portion 
thereof, for each worker paid less than the stipulated prevailing rates for any public work 
done under the contract by the Contractor or by any subcontractor under the Contractor. 
The amount of the penalty shall be determined by the Labor Commissioner. 
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N.  Statutory Penalty for Unauthorized Overtime Work 
 
 

In accordance with §1813 of the California Labor Code, the Contractor shall as a penalty to 
the State or political subdivision on whose behalf a contract is made or awarded, forfeit 
twenty-five dollars ($25.00) for each worker employed in the execution of the contract by 
the Contractor or by any subcontractor for each calendar day during which said worker is 
required or permitted to work more than eight hours in any one (1) calendar day and forty 
(40) hours in any one (1) calendar week in violation of §1810-1815 of the California Labor 
Code. 

 
O. Subcontracting 
Pursuant to the provisions in Section 1777.1 of the Labor Code, the Labor Commissioner 
publishes and distributes a list of Contractors ineligible to perform work as a 
Subcontractor on a Public Works Project. This list of debarred Contractors is available from 
the Department of Industrial Relations web site at 
http://www.dir.ca.gov/dir/Labor_law/DLSE/Debar.html. 

 
The Contractor is to note provisions in the third paragraph of Section 8-1.01, 
"Subcontracting," of Caltrans Standard Specifications, that the Contractor shall perform with 
the Contractor's own organization contract work amounting to not less than 50 percent of the 
original contract price. 

 
P. Removal of Asbestos and Hazardous Substances 
When the presence of asbestos or hazardous substances are not shown on the plans or 
indicated in the specifications and the Contractor encounters materials which the Contractor 
reasonably believes to be asbestos or a hazardous substance as defined in Section 25914.1 of 
the Health and Safety Code, and the asbestos or hazardous substance has not been rendered 
harmless, the Contractor may continue work in unaffected areas reasonably believed to be 
safe. The Contractor shall immediately cease work in the affected area and report the 
condition to the Engineer in writing.  In conformance with Section 25914.1 of the Health and 
Safety Code, removal of asbestos or hazardous substances including exploratory work to 
identify and determine the extent of the asbestos or hazardous substance will be performed by 
separate contract.  If delay of work in the area delays the current controlling operation, the 
delay will be considered a right of way delay and the Contractor will be compensated for the 
delay in conformance with the provisions in Section 8-1.09, "Right of Way Delays," of the 
Standard Specifications. 

 
Q. Prompt Progress Payments to Subcontractors 
Attention is directed to the provisions in Sections 10262 and 10262.5 of the Public Contract 
Code and  Section 7108.5  of  the  Business  and  Professions  Code  concerning  prompt  
payment  to subcontractors. 

 
 
 
 

R. Prompt Progress of Withheld Funds to Subcontractors 
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The Contractor shall return all moneys withheld in retention from the subcontractor within 30 
days after receiving payment for work satisfactorily completed, even if the other contract 
work is not completed and has not been accepted in conformance with Section 7-1.17, 
"Acceptance of Contract” of the Caltrans Standard Specifications. This requirement shall not 
be construed to limit or impair any contractual, administrative, or judicial remedies otherwise 
available to the Contractor or subcontractor in the event of a dispute involving late payment 
or nonpayment by the Contractor or deficient subcontract performance or noncompliance by 
a subcontractor. 

 
 
 

S.  Apprenticeship Requirements 
 
 

The Contractor agrees to comply with §1777.5, 1777.6, and 1777.7 of the California Labor 
Code relating to the employment of apprentices.  The responsibility for compliance with 
these provisions is fixed with the prime Contractor for all apprenticeable occupations, 
where journeymen in the craft are employed on the public work, in a ratio of not less than 
one (1) apprentice for each five (5) journeymen (unless an exemption is granted in 
accordance with §1777.5) and Contractors and subcontractors shall not discriminate 
among otherwise qualified employees as indentured apprentices on any public work solely 
on the ground of race, religious creed, color, national origin, ancestry, sex, or age, 
except as provided in §3077 of the Labor Code. 

 
Only apprentices, as defined in §3077, who are in training under apprenticeship standards 
and who have signed written apprentice agreements will be employed on public works in 
apprenticeable occupations. 
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SECTION III -- PROPOSAL FORMS 
 
 
 

1--PROPOSAL FORMS 
 
 

CONTRACTOR 
 

The undersigned hereby proposes to the City of Blythe to furnish all labor, technical and 
professional services, supervision, materials, and equipment and to perform all operations 
necessary and required to complete the City of Blythe Broadway Street Improvement 
Project from 14th Avenue to Hobsonway and from Barnard Street to Station 
8+87.73. 

 
The work shall be completed in accordance with the provisions of this document and 
the associated drawings, and at the prices stated opposite the respective items set forth 
in the Schedule of Items and Prices attached hereto. 

 
The undersigned agrees that this Proposal constitutes a firm offer to the City of Blythe which 
cannot be withdrawn for sixty (60) calendar days from and after the date set for opening of 
proposals, or until a contract is fully executed by the City and a third party, whichever is 
earlier. 

 
The undersigned certifies that it has examined and is fully familiar with all of the provisions 
of this document, the drawings, narrative and any addenda thereto; that it has carefully 
checked all of the words and figures shown in its Schedule of Items and Prices; that it has 
carefully reviewed the accuracy of all statements in this proposal and attachments hereto; 
and it understands and agrees that the City of Blythe will not be responsible for any errors or 
omissions on the part of the undersigned in preparing this proposal. 

 
The undersigned represents that it has made careful examination of this document and the 
drawings and by examination of the actual site conditions has satisfied itself as to the nature 
and location of all work, the general and local conditions to be encountered in the 
performance of any work and all other matters which can in any way affect the work or the 
cost thereof. If awarded a contract, the undersigned agrees to execute and deliver to City of 
Blythe within ten (10) calendar days, a signed contract, the necessary insurance certificates, 
and all other required documents. Upon receipt of a Notice to Proceed, the undersigned shall 
complete all work within sixty (60) calendar days.  Liquidated damages in the amount of 
one thousand dollars ($1,000.00) per calendar day shall be assessed after the designated 
sixty (60) calendar days have expired. 
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The undersigned represents that they understand that the City retains the privilege of deleting 
work items from the final contract. 

 
The undersigned represents that they have or will obtain a valid City of Blythe Business 
License. 

 
The undersigned certifies that it is now licensed in accordance with the provisions of the 
Contractor's License Law of the State of California, and the number of said license is 
   and that said license expires   , 20   

 
 
 

Bidder:    
 

(SEAL) By:    
 

Title   
 
 
 
 

(Type or print name) 
 

BIDDER'S BUSINESS ADDRESS 
 
 
 
 
 
 
 

Dated: PHONE ( ) 
 

NOTE: 
If bidder is a corporation, enter State of Incorporation in addition to Business Address; if a 
partnership or joint venture give full names of all partners or joint venturers. 
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SECTION III -- PROPOSAL FORMS 
 
 
 

2--SCHEDULE OF ITEMS AND PRICES 
 
 
 

In accordance with City's INVITATION FOR PROPOSALS, the undersigned BIDDER 
hereby proposes to furnish all materials, equipment, tools, labor and incidentals required 
for the above stated project as set forth in the Plans, Specifications and contract 
documents and any addenda, thereto, and to perform all work in the manner and time 
prescribed therein. 

 
BIDDER understands that a bid is required for the entire work. It is agreed that the unit 
and/or lump sum prices bid include all appurtenant expenses, bonds, taxes, royalties, 
transportation and fees. 

 
If awarded the Contract, the undersigned further agrees that in the event of the 
BIDDER'S default in executing the required contract and filing the necessary bonds and 
insurance certificates within ten working days after the date of the City's notice of award 
of contract to the BIDDER, the proceeds of the security accompanying this bid shall 
become the property of the City and this bid and the acceptance hereof may, at the City's 
option, be considered null and void. 

 
In case of discrepancies in the amounts bid, unit prices shall govern over extended 
amounts, and the accurate and mathematically correct summation of the total bid item 
amounts shall govern over the total for comparison summation figure and words listed 
on the proposal form. 
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BROADWAY STREET IMPROVEMENT PROJECT FROM 

14TH AVENUE TO HOBSONWAY AND FROM BARNARD STREET TO STATION 8+87.73 
THG PROJECT NO. 100.280 

 
 

ENGINEER’S OPINION OF PROBABLE COST 
 

Item 
No. 

Description Quantity Unit Unit 
Price 

Amount

1. 
Mobilization, Supervision, Permits, Licenses, Bonds, Taxes, 
Project Signs, Drinking Water, Temporary Restrooms, 
Demobilization and Clean Up. 1 LS $75,000 $75,000 

2. Cold plane existing AC pavement for a depth of 2 inches. 245,000 SF   

3. Sawcut the AC pavement for the full depth of the AC 
pavement. 1,400 LF   

4. Remove and dispose of the existing AC pavement at the Public 
Works Yard. 125 CYD   

5. Remove and dispose of underlying material beneath the AC 
pavement at the Public Works Yard. 368 CYD   

6. Remove and dispose of existing native material at the Public 
Works Yard. 100 CYD   

7. Sawcut the PCC sidewalk for the full depth of the PCC sidewalk. 150 LF   

8 Sawcut the existing PCC curb and gutter for the full depth of the 
PCC curb and gutter. 60 LF   

9. Remove and dispose of the existing PCC sidewalk and 
underlying material at the Public Works Yard. 2,300 SF   

10. Remove and dispose of the existing underlying material beneath 
the PCC sidewalk at the Public Works Yard. 50 CYD   

11. Remove and dispose of the existing PCC curb and gutter at the 
Public Works Yard. 360 LF   

12. Remove and dispose of the existing underlying material beneath 
the PCC curb and gutter at the Public Works Yard. 15 CYD   

13. Remove and dispose of the existing PCC Non-ADA 
compliant handicap curb returns at the Public Works Yard. 1,650 SF   

14. 
Remove and dispose of the underlying material beneath the PCC 
Non-ADA compliant handicap curb returns at the Public Works 
Yard. 35 CYD   

15. Lower water valve risers to 0.30ft. below finish grade prior to 
paving activities. 3 EA   

16. Lower sewer manhole frames and covers to 0.30ft. below finish 
grade prior to paving activities. 5 EA   

17. Lower stormwater manhole frames and covers to 0.30ft. below 
finish grade prior to paving activities. 6 EA   

18. Lower monument wells to 0.30ft. below finish grade prior to 
paving activities. 4 EA   

19. Lower gas valve risers to 0.30ft. below finish grade prior to 
paving activities. 5 EA   

20. Remove and temporarily store existing stop/street 5 EA   
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name signs. 

21. Remove and dispose of PCC spandrels at the Public 
Works Yard. 680 SF   

22. Remove and dispose of the existing material beneath the PCC 
spandrels at the Public Works Yard. 30 CYD   

23. Sawcut the existing PCC crossgutter for the full depth of 
the PCC crossgutter. 3 LF   

24. Remove and dispose of the existing PCC crossgutter at the 
Public Works Yard. 150 SF   

25. Remove and dispose of the existing material beneath the 
PCC crossgutter at the Public Works Yard. 10 CYD   

26. Sawcut the existing handicap ramp at the back of the curb. 100 LF   

27. Remove and dispose of the existing PCC driveway at the Public 
Works Yard. 200 SF   

28. Remove and dispose of the existing underlying material beneath 
the PCC driveway at the Public Works Yard. 10 CYD   

29. Remove and dispose of the existing PCC catch basin at the 
Public Works Yard. 1 EA   

30. Sawcut the existing PCC driveway for the full depth of the PCC 
driveway. 10 LF   

31. Crack seal the pavement after the cold planing process. 50,000 LF   
32. Install 12 inches of Class 2 Base beneath the AC pavement. 700 TONS   
33. Install stress absorbing membrane interlayer (SAMI). 200,000 SF   
34. Install Class 2 Base beneath PCC curb and gutter. 60 TONS   
35. Install 6” curb and gutter. 320 LF   
36. Install 6” of sand beneath PCC sidewalk. 80 TONS   
37. Install PCC sidewalk. 1,900 SF   

38. 
Place and compact native material in the 5ft. wide strip between 
the back of the sidewalk and/or back of curb to the adjacent 
property line. 25 CYD   

39. Install Class 2 Base material beneath the handicap ramps. 75 TONS   
40. Install handicap ramps. 1,750 SF   
41. Install truncated domes. 110 SF   

42. Install 12 inch thick layer of class 2 base beneath PCC 
crossgutters. 75 TONS   

43. Install 6ft. wide PCC crossgutters. 870 SF   
44. Install Class 2 Base beneath alley driveways. 85 TONS   
45. Install PCC alley driveways. 1,020 SF   
46. Install Class 2 Base beneath PCC spandrels. 130 TONS   
47. Install PCC spandrels. 1,600 SF   

48. Install stormwater catch basin per Caltrans Standard Plan D72 
Type OL. 1 EA   

49. Adjust existing fire hydrant to finish grade. 1  EA   
50. Install Class 2 Base beneath PCC residential driveway. 5 TONS   
51. Install PCC residential depressed driveway. 40 SF   
52. Install Class 2 Base beneath PCC barrier curb. 18 TONS   
53. Install PCC barrier curb. 180 LF   
54. Install Class 2 Base beneath PCC commercial driveway. 20 TONS   
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55. Install PCC commercial driveway. 210 SF   
56. Install AC pavement. 3,500 TONS   

57. 
Adjust sanitary sewer and stormwater manholes to finish grade 
after paving operations in accordance with modified City 
Standard SS 401. 11 EA   

58. 
Adjust water valve risers to finish grade after paving operations 
and place an 8 inch thick, 8 inch wide concrete ring around the 
risers. 3 EA   

59. 
Adjust gas valve risers to finish grade after paving operations 
and place an 8 inch thick, 8 inch wide concrete ring around the 
risers. 5 EA   

60. Install previously removed stop/street name signs on new posts 
and pedestals. 5 EA   

61. Adjust the existing storm drain grate frame and cover to finish 
grade after paving operations. 1 EA   

62. Erosion Control Plan Implementation     
63. Material Testing  1 LS   
64. Traffic Control 1 LS   
65. Striping 1 LS   
66. Force Account Allowance 1 LS $40,000 $40,000 

 

Total Project Bid Price In Numbers (Items 1-66) $  
 

Total Project Bid Price In Words (Items 1-66) 
 
 
 
 
 
 
 
 
 
 

 
Notes: 
Prices shall include all work and material required in the Plans and Specifications even if it is 
not clearly delineated in the Bid Schedule. Bids are to be submitted for the entire work. 

 
The bidder shall set forth for lump sum item a total for all components considered to be 
included in that item, all in clearly legible figures in the respective spaces provided for this 
purpose. 

 
The Contract prices paid for the work shall include full compensation for all taxes, whether 
imposed by federal, state, or local government, including, without being limited to federal 
excise tax.  No tax exemption certificate nor any document designed to exempt the Contractor 
from payment of any tax will be furnished to the Contractor by the City as to any tax or labor, 
services, material, transportation, or any other items furnished pursuant to the contract. 

 
The City of Blythe retains the right to award on the basis of bids received or to reject any or all 
bids. No conditional bids will be accepted. 
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The undersigned hereby acknowledges the receipt of the following addendum(a): 

 
None                          No. 1                 No. 2                 No. 3                 No. 4                 No. 5 

 
                Date       
 
         
Name of Contractor 
 
         
Signature 
 
         
Address 
 
         
City                                      State                          Zip 
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SECTION III -- PROPOSAL FORMS 
 
 
 

3--BIDDER'S BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS, that we 
as Principal, and    as Surety, are firmly held and bound 
unto the City of Blythe, organized and existing under the laws of the State of California, 
sometimes referred to as the City, in the sum of $ (which is a sum 
no less than ten percent (10%)  of the amount of the total bid) for the payment of which sum 
well and truly to be made, we bind ourselves, our heirs, executors, administrators and 
successors, jointly and severally, firmly by these presents. 

 
The condition of this obligation is such that, whereas the Principal has submitted to the City 
the accompanying Proposal dated                                 , for the construction of: 

 
City of Blythe 

Broadway Street Improvement Project 
from 14th Avenue to Hobsonway and from 

Barnard Street to Station 8+87.73 
 

NOW, THEREFORE, if the Principal withdraws said proposal within the period specified in 
said Proposal, or if the Principal shall not, within ten (10) calendar days after the receipt 
from the City of Notice of Award of the Contract for any reason whatsoever except the fault 
of the City, enter into the Contract with the City in accordance with the Principal's Proposal, 
give bonds with good and sufficient surety and furnish the certificates of insurance as stated 
in said Proposal, then the above obligation shall be and remain in full force and effect; 
otherwise it shall be null and void. In the event suit is brought upon this Bond by the City 
and judgment is recovered, the surety and sureties shall pay all costs incurred by the City in 
such suit, including attorney's fees to be fixed by the court. 
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Dated:    , 
 
 
 
 

(Principal) 
 
 
 
 

(Business Address) 
In presence of: 

 
 
 
 
 
 
 
 

(Address) 
 
 
 

(Seal) 
 

(Surety) 
 
 
 

(Business Address) 
 

In presence of: 
 

 
 
 
 
 
 
 
 

(Address) 
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4--LIST OF PROPOSED SUBCONTRACTORS 

 
 

If awarded the contract, the bidder proposes to employ the following subcontractors, which 
will perform work or labor or render service to the bidder in or about the construction of the 
work in an amount in excess of one-half of one percent (0.50%) of the total amount bid or in 
the case of streets and highways work, one-half (1/2) of one percent (1%) or ten thousand 
dollars ($10,000). whichever is greater. The bidder shall not be allowed to substitute another 
subcontractor for the subcontractor listed below without the written approval of the Owner. 
If no subcontract work is proposed, except within the one-half of one percent (0.50%) limit 
set forth above, the bidder shall so state. 

 
Name and Address  Subcontractor’s  Description of Work 
of Subcontractor  License Number  To Be Subcontracted 

     
_________________________  __________________  _______________________________
_________________________    _______________________________
_________________________    _______________________________
     
_________________________  __________________  _______________________________
_________________________    _______________________________
_________________________    _______________________________
     
_________________________  __________________  _______________________________
_________________________    _______________________________
_________________________    _______________________________
     
     
_________________________  __________________  _______________________________
_________________________    _______________________________
_________________________    _______________________________
     
     
_________________________  __________________  _______________________________
_________________________    _______________________________
_________________________    _______________________________
     
     
_________________________  __________________  _______________________________
_________________________    _______________________________
_________________________    _______________________________
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5--EXPERIENCE STATEMENT 

 
 

The bidder shall submit, as a part of its proposal, the following statements as to its 
experience qualifications. The bidder certifies that all statements and information set forth 
are true and accurate. 

 
a. The bidder has been engaged in the contracting business under its present business 

name for                          years. 
 

b. Experience in work of nature similar in type and magnitude to that set forth in the 
specification extends over a period of                        years. 

 
c. The bidder, as Contractor, has satisfactorily completed all contracts awarded to it, 

except as follows: (Name any and all exceptions and reasons therefore. Bidder should 
attach additional pages if necessary). 

 
1.    

 
2.    

 
d. The following contracts covering work similar in type and magnitude to that set forth 

in the specification have been satisfactorily completed within the last five (5) years for 
the following owners (person, firms or authorities): 

 
 
Name of Owner Telephone 

Number 
Amount of 
Contract 

Type of Work Year 
Completed 

______________________ __________ _____________ _____________________ __________

______________________ __________ _____________ _____________________ __________

______________________ __________ _____________ _____________________ __________

______________________ __________ _____________ _____________________ __________

______________________ __________ _____________ _____________________ __________

______________________ __________ _____________ _____________________ __________
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6 – CERTIFICATION OF NON-SEGREGATED FACILITIES 

 
The Contractor certifies that he does not maintain or provide for his employees any 
segregated facilities at any of his establishments, and that he does not permit his 
employees to perform their services at any location, under his control, where segregated 
facilities are maintained.   The Contractor agrees that a breach of this certification is a 
violation of the Equal Opportunity Clause in this contract. As used in this certification, the 
term "segregated facilities" means any waiting rooms, work areas, rest rooms and wash 
rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 
transportation, and housing facilities provided for employees which are segregated by 
explicit directive or are in fact segregated on the basis of race, creed, color, or national 
origin, because of habit, local custom or otherwise. The Contractor agrees that (except 
where he has obtained identical certifications from proposed subcontractors for specific 
time periods) he will obtain identical certifications from proposed subcontractors prior to 
the award of subcontracts exceeding $10,000.00 which are not exempt from the 
provisions of the Equal Opportunity Clause, and that he will retain such certifications in his 
files. 

 
 
 

Signature Date 
 
 
 

Name and Title of Signer (Please Type) 
 
 
 
 

NOTE: THE PENALTY FOR MAKING FALSE 
STATEMENTS IN OFFERS IS PRESCRIBED IN 
18 U.S.A. 1001. 
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7--MAJOR MATERIAL SUPPLIERS INFORMATION 
 
 

The bidder shall indicate opposite each item of equipment or material listed below the name 
of the manufacturer and supplier of the equipment or material proposed shall be furnished 
under the bid. 

 
ITEM SUPPLIER MANUFACTURER 

 
1.     Concrete                                                                                                                             

 
 
 

2.      SAMI  
 
 
 

3.      Class 2 Base  
 
 
 

4.      A.C.  
 
 
 

5.        
 
 
 

6.   
 
 
 

7.   
 
 
 

8.                                                                                                                                  
 
 
 
 

* Attach list of additional suppliers if additional space is needed. 
 

Awarding of a contract under this bid will not imply approval by the City of the 
manufacturers or suppliers listed by the bidder. No substitution will be permitted after the 
bid opening unless equipment or material of the listed manufacturer or suppliers cannot meet 
the specifications. 
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SECTION III – PROPOSAL FORMS 
 

8--CONTRACTOR'S CERTIFICATION OF PREVAILING WAGE 
REQUIREMENTS 

 
 

I hereby certify that I have reviewed the construction contract requirements imposed on the 
Contractor and fully understand all my obligations if the project is awarded to me, including 
the necessity to pay prevailing wage rates and provide certified payroll forms. The pertinent 
requirements and wage rates are on file at the City Clerk’s Office, 235 North Broadway 
Blythe, California 92225. 

 
City of Blythe – Broadway Street Improvement Project 
from 14th Avenue to Hobsonway and from Broadway 
Street to Station 8+87.73 

 
 
 
 

Name of Contractor 
 
 

 
Signature 

 
 
 

Address 

Date   

 
 
 

City State Zip 
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SECTION III – PROPOSAL FORMS 
 
9-EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 

 
 
 

(THE BIDDER'S EXECUTION ON THE SIGNATURE 
PORTION OF THIS PROPOSAL SHALL ALSO 

CONSTITUTE AN ENDORSEMENT AND EXECUTION 
OF THOSE CERTIFICATIONS WHICH ARE A PART OF 

THIS PROPOSAL) 
 
 
 
 

The bidder or proposed subcontractor 
hereby certifies that he has/ has not participated in a previous contract or subcontract 
subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 
11246, and that, where required, he has filed with the Joint Reporting Committee, the 
Director of the Office of Federal Contract Compliance, a Federal Government contracting or 
administering agency, or the former President's Committee on Equal Employment 
Opportunity, all reports due under the applicable filling requirements. 

 
 
 
 

Note: The  above  certification  is  required  by  the  Equal  Employment  Opportunity 
Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be 
submitted by bidders and proposed subcontractors only in connection with 
contracts and subcontracts which are subject to the equal opportunity clause. 
Contracts and subcontracts which are exempt from the equal opportunity clause are 
set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of $10,000 or 
under are exempt.) 

 
Currently, Standard Form 100 (EEO-1) is the only report required by the Executive 
Orders or their implementing regulations. 

 
Proposed prime contractors and subcontractors who have participated in a previous 
contract or subcontract subject to the Executive Orders and have not filed the 
required reports should note that 41 CFR 60-1.7(b) (1) prevents the award of 
contracts and subcontracts unless such Contractor submits a report covering the 
delinquent period or such other period specified by the Federal Highway 
Administration or by the Director, Office of Federal Contract Compliance, U.S. 
Department of Labor. 
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SECTION III – PROPOSAL FORMS 
 

10-PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT 
 

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the 
bidder hereby declares under penalty of perjury under the laws of the State of California that 
the bidder          has/        has not been convicted within the preceding three years of any 
offenses referred to in that section, including any charge of fraud, bribery, collusion, 
conspiracy, or any other act in violation of any state or Federal antitrust law in connection 
with the bidding upon, award of, or performance of, any public works contract, as defined in 
Public Contract Code Section 1101, with any public entity, as defined in Public Contract 
Code Section 1100, including the Regents of the University of California or the Trustees of 
the California State University.  The term "bidder" is understood to include any partner, 
member, officer, director, responsible managing officer, or responsible managing employee 
thereof, as referred to in Section 10285.1. 

 
Note: The bidder must place a check mark after "has" or "has not" in one of the blank 

spaces provided. The above Statement is part of the Proposal.  Signing this 
Proposal on the signature portion thereof shall also constitute signature of this 
Statement. Bidders are cautioned that making a false certification may subject the 
certifier to criminal prosecution. 

 
 
 

Public Contract Code Section 10162 Questionnaire 
 

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under 
penalty of perjury, the following questionnaire: 

 
Has the bidder, any officer of the bidder, or any employee of the bidder who has a 
proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented 
from bidding on, or completing a federal, state, or local government project because of a 
violation of law or a safety regulation? 

 
YES NO 

 
If the answer is yes, explain the circumstances in the following space. 
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SECTION III – PROPOSAL FORMS 
 
11- PUBLIC CONTRACT CODE 10232 STATEMENT 

 
 
 

In conformance with Public Contract Code Section 10232, the Contractor, hereby states 
under penalty of perjury, that no more than one final unappeallable finding of contempt of 
court by a federal court has been issued against the Contractor within the immediately 
preceding two year period because of the Contractor's failure to comply with an order of a 
federal court which orders the Contractor to comply with an order of the National Labor 
Relations Board. 

 
Note: The above Statement and Questionnaire are part of the Proposal.  Signing this 

Proposal on the signature portion thereof shall also constitute signature of this 
Statement and Questionnaire. 

 
Bidders are cautioned that making a false certification may subject the certifier to 
criminal prosecution. 
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SECTION III – PROPOSAL FORMS 

 
12-NON-COLLUSION AFFIDAVIT 

 
 

(Title 23 United States Code Section 112 and 
Public Contract Code Section 7106) 

 
 

To the CITY of BLYTHE, DEPARTMENT OF PUBLIC WORKS. 
 
 

In conformance with Title 23 United States Code Section 112 and Public Contract Code 
 

7106 the bidder declares that this bid is not made in the interest of, or on behalf of, any 

undisclosed person, partnership, company, association, organization, or corporation; that the 

bid is genuine and not collusive or sham; that the bidder has not directly or indirectly 

induced or solicited any other bidder to put in a false or sham bid, and has not directly or 

indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a 

sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, 

directly or indirectly, sought by agreement, communication, or conference with anyone to fix 

the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element 

of the bid price, or of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and, further, that the bidder has not, directly or indirectly, 

submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 

information or data relative thereto, or paid, and will not pay, any fee to any corporation, 

partnership, company, association, organization, bid depository, or to any member or agent 

thereof to effectuate a collusive or sham bid. 

 
Note: The above Non-Collusion Affidavit is part of the Proposal. Signing this Proposal 

on the signature portion thereof shall also constitute signature of this 
Non-Collusion Affidavit. 

 
Bidders are cautioned that making a false certification may subject the certifier to 
criminal prosecution. 
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SECTION IV -- CONTRACT AND BOND FORMS 
 

1--NOTICE OF AWARD 
 
 

TO: 
 
 
 

PROJECT DESCRIPTION: 
 

City of Blythe – Broadway Street Improvement Project from 14th Avenue to 
Hobsonway and from Broadway Street to Station 8+87.73 

 
The City has considered the bid submitted by you for the above-described work in 
response to its Invitation for Proposals and Information for Bidders dated   . 

 
You are hereby notified that your bid has been accepted as listed on the Schedule of Items 
and Prices in the proposal forms in the amount of $                     . 

 
You are required by the Information for Bidders to execute the Agreement and furnish the 
required Contractor's Performance Bond, Payment Bond and Certificates of Insurance within 
ten (10) calendar days from the date of this Notice to you. 

 
If you fail to execute said Agreement and to furnish said bonds within ten (10) days from the 
date of this Notice, said City will be entitled to consider all your rights arising out of the 
City's acceptance of your bid as abandoned.  The City will be entitled to such other rights 
as may be granted by law. 

 
You are required to return an acknowledged copy of this Notice of Award to the CITY. 

Dated this        day of                , 2015. 

CITY OF BLYTHE  
 
 
 
 

By: Armando Baldizzone 
City Engineer 
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SECTION IV -- CONTRACT AND BOND FORMS 
 
 
 
 

2--ACCEPTANCE OF NOTICE 
 

 
 
 
 

Receipt of the above Notice of Award is hereby acknowledged this the   day 
of   , 2015. 

 
 
 
 

Name of Contractor Signature 
 
 
 
 
 
 
 

Address Date 
 
 
 

City State Zip 
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SECTION IV -- CONTRACT AND BOND FORMS 
 

3--PERFORMANCE BOND 

KNOW ALL PERSONS BY THESE PRESENTS: that 
      

(Name of Contractor) 
hereinafter called Principal and     

(Name of Surety) 
hereinafter called Surety, are held and firmly bound unto The CITY OF BLYTHE, 235 
North Broadway, Blythe, California 92225, hereinafter called OWNER, in 

aggregate penal sum of ($ ) dollars in lawful money of the United 
States, for payment of which sum well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, successors, and assigns, jointly and severally, firmly by these 
presents. 
 
The Condition of this obligation is such that whereas the Principal entered into a certain 
contract with the Owner, dated the th day of , 2015, a copy of which is 
hereto attached and made a part hereof for the construction of: 

 
CITY OF BLYTHE 

BROADWAY STREET IMPROVEMENT PROJECT FROM 14TH AVENUE TO 
HOBSONWAY AND FROM BARNARD STREET TO STATION 8+87.73 

 
NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all 
the undertakings, covenants, terms, conditions, and agreements of said contract during the 
original term thereof, and any extensions thereof which may be granted by the Owner, with 
or without notice to the surety and during the one (1) year guaranty period and if the 
Principal shall satisfy all claims and demands incurred under such contract, and shall fully 
indemnify and save harmless the Owner from all costs and damages which it may suffer by 
reason of failure to do so, and shall reimburse and repay the Owner all outlay and expense 
which the Owner may incur in making good any default, then this obligation shall be void, 
otherwise to remain in full force and effect. 

 
PROVIDED that beneficiaries or claimants hereunder shall be limited to the Subcontractors, 
and persons, firms, and corporations having a direct contract with the Principal or its 
Subcontractors. 

 
PROVIDED, FURTHER, that the said SURETY, for value received hereby stipulates and 
agrees that no change, extension of time, alteration or addition to the terms of the contract or 
work to be performed there under or the specifications accompanying same shall in any way 
affect its obligation on this bond, and it does hereby waive notice of any change, extension 
of time, alteration or addition to the terms of the contract or to the Work or the 
Specifications.  . 
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PROVIDED, FURTHER, that it is expressly agreed that the Bond shall be deemed 
amended automatically and immediately, without formal and separate amendments hereto, 
upon amendment to the contract not increasing the contract price more than twenty percent 
(20%), so as to bind the Principal and the Surety to the full and faithful performance of the 
contract as so amended. The term "Amendment," wherever used in this Bond, and whether 
referring to this Bond, or the contract, shall include any alteration, addition, extension, or 
modification of any character whatsoever. 

 
PROVIDED, FURTHER, that no final settlement between the Owner and the Principal 
shall abridge the right of the other beneficiary hereunder, whose claim may be unsatisfied. 
The Owner is the only beneficiary hereunder. 
 
IN WITNESS WHEREOF, this instrument is executed this, the ___________ day of  
     .   

 
 

ATTEST: 
 

 
Principal 

 
[Witness as to Principal] By 

 
[SEAL] 

 

 
Signature 

 
Address 

 
 
 

Witness as to Surety Surety 
 

[SEAL] By 
 

 
Signature 

 
Address 
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IV -- CONTRACT AND BOND FORMS 
 

4--PAYMENT BOND 

KNOW ALL PERSONS BY THESE PRESENTS: that 
 

     
(Name of Contractor) 

hereinafter called Principal and     
(Name of Surety) 

herein after called Surety, are held and firmly bound unto CITY OF BLYTHE, 235 North 
Broadway, Blythe, California 92225, hereinafter called Owner, and unto all persons, firms 
and corporations who or which may furnish labor, or who furnish materials to perform as 
described under the contract and to their successors and assigns in the total aggregate penal 
sum of ($ )  dollars in lawful money of the United States, for 
payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 
administrators, successors, and assigns, jointly and severally, firmly by these presents. 

 
THE CONDITION OF THIS OBLIGATION is such that whereas the Principal entered 
into a certain contract with the Owner, dated the day of , a 
copy of which is hereto attached and made a part hereof for the construction of: 

 
CITY OF BLYTHE 

Broadway Street Improvement Project from 14th Avenue to Hobsonway and from 
Barnard Street to Station 8+87.73 

 
NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 
and corporations furnishing materials for or performing labor in the prosecution of the Work 
provided for in such contract, and any authorized extensions or modifications thereof, 
including all amounts due for materials, lubricants, oil, gasoline, coal and coke, repairs on 
machinery, equipment and tools, consumed or used in connection of such Work, and for all 
labor cost incurred in such Work including that by a Subcontractor, and to any mechanic or 
material person lien holder whether it acquires its lien by operation of State or Federal law; 
then this obligation shall be void, otherwise to remain in full force and effect. 

 
PROVIDED that beneficiaries or claimants hereunder shall be limited to the Subcontractors, 
and persons, firms, and corporations having a direct contract with the Principal or its 
Subcontractors. 
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PROVIDED, FURTHER, that the said Surety for value received hereby stipulates and 
agrees that no change, extension of time, alteration or addition to the terms of the contract or 
to the work to be performed thereunder or the Specifications accompanying the same shall 
in any way affect its obligation on this Bond, and it does hereby waive notice of any such 
change, extension of time, alteration or addition to the terms of this contract or to the Work 
or to the Specifications. 

 
PROVIDED, FURTHER, that it is expressly agreed that the Bond shall be deemed 
amended automatically and immediately, without formal and separate amendments hereto, 
upon amendment to the contract not increasing the contract price more than twenty percent 
(20%), so as to bind the Principal and the Surety to the full and faithful performance of the 
contract as so amended. The term "Amendment," wherever used in this Bond, and whether 
referring to this Bond, or the contract, shall include any alteration, addition, extension, or 
modification of any character. 

 
PROVIDED, FURTHER, that no final settlement between the Owner and the Principal 
shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. The 
Owner is the only beneficiary hereunder. 

 
IN  WITNESS  WHEREOF,  this  instrument  is  executed  this  the 

. 
day  of 

 
ATTEST: 

 

 
Principal 

 
[Witness as to Principal] By 

 
[SEAL] 

 

 
Signature 

 
Address 

 
[Witness as to Surety] Surety 

 
[SEAL] By 

 

 
Signature 

 
 
 

Address 
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SECTION IV -- CONTRACT AND BOND FORMS 
 
 
 

5--INSURANCE REQUIREMENTS 
 
 

The Contractor shall purchase and maintain such insurance as will protect him from claims 
set forth below which may arise out of or result from the Contractor's execution of the work 
whether such execution be by himself or by any subcontractor or by anyone directly or 
indirectly employed by any of them, or by anyone for whose acts any of them may be liable. 
Such claims shall include: 

 
a. Claims under workmen's compensation, disability benefits and other similar employee 
benefit acts. 

 
b. Claims for damages because of bodily injury, occupational sickness or disease, or death of 
his employees. 

 
c. Claims for damages because of bodily injury, sickness or disease, or death of any person 
other than his employees. 

 
d. Claims for damages insured by usual personal injury liability coverage, which are 
sustained (1) by any person as a result of an offense directly or indirectly related to the 
employment of such person by the Contractor, or (2) by any other person. 

 
e. Claims for damages because of injury to or destruction of tangible property, including loss 
of use resulting therefrom. 

 
Certificates of Insurance acceptable to the City shall be filed with the City prior to 
commencement of the work.  These Certificates shall contain a provision that coverage 
afforded under the policies will not be canceled unless at least fifteen (15) days prior written 
notice has been given to the owner. 

 
The Contractor shall procure and maintain, at his own expense, during the contract time, 
liability insurance as hereinafter specified. 

 
Contractor's General Public Liability and Property Damage Insurance including vehicle 
coverage issued to the Contractor and protecting him from all claims for destruction of or 
damage to property, arising out of or in connection with any operations under the contract 
documents, whether such operations be by himself or by any subcontractor under him or 
anyone directly or indirectly employed by the Contractor or by a subcontractor under him. 



 

City of Blythe – Broadway Street Improvement Project from 14th Avenue to  
Hobsonway and from Barnard Street to Station 8+87.73 

36 
 

Insurance shall be written with a limit of liability of not less than $1,000,000 for all damages 
arising out of bodily injury, including death, at any one time resulting therefore, sustained by 
any one person in any one accident; and a limit of liability of not less than $1,000,000 
aggregate for any such damages sustained by two or more persons in any one accident. 
Insurance shall be written with a limit of liability of not less than $1,000,000 for all property 
damage sustained by any one person in any one accident; and a limit of liability of not less 
than $1,000,000 aggregate for any such damage sustained by two or more persons in any 
one accident. 

 
The Contractor shall procure and maintain at his own expense, during the contract time, in 
accordance with the provisions of the laws of the State of California, Worker's 
Compensation Insurance, including occupational disease provisions for all of his 
employees at the site of the project and in case any work is sublet, the Contractor shall 
require such subcontractor similarly to provide Worker's Compensation Insurance, including 
occupational disease provisions for all of the latter's employees unless such employees are 
covered by the protection afforded by the Contractor.  In case any class of employees 
engaged in hazardous work under this contract at the site of the project are not protected 
under the Worker's Compensation statute, the Contractor shall provide adequate and suitable 
insurance for the protection of his employees not otherwise covered. 

 
The Contractor shall secure "All Risk" type Builder's Risk Insurance for work to be 
performed. Unless specifically authorized by the City, the amount of such insurance shall not 
be less than the contract price totaled in the bid. The policy shall cover not less than the 
losses due to fire, explosion, hail, lightning, vandalism, malicious mischief, wind collapse, 
riot, aircraft, and smoke during the contract time, and until the work is accepted by the 
City.  The policy shall name as the insured the Contractor and the City of Blythe. 
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SECTION IV -- CONTRACT AND BOND FORMS 
 
 
 

6--CERTIFICATE OF OWNER'S ATTORNEY 
 

 
I, the undersigned, , the duly authorized and acting legal 
representative of the CITY OF BLYTHE, do hereby certify as follows: 

 
I have examined the attached contract(s), performance and payment bonds and insurance 
certificates and the manner of execution thereof, and I am of the opinion that each of the 
aforesaid agreements has been duly executed by the proper parties thereto acting through 
their duly authorized representatives; that said representatives have full power and authority 
to execute said agreements on behalf of the respective parties named thereon; and that the 
foregoing agreements constitute valid and legally binding obligations upon the parties 
executing the same in accordance with terms, conditions, and provisions thereof. I also am 
of the opinion that the Contractor's insurance coverage complies with the requirements of the 
contract. 

 
 
 
 

Attorney's Signature 
 
 
 

Date 
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SECTION IV -- CONTRACT AND BOND FORMS 
 
 
 

7--AGREEMENT 
 
 

THIS AGREEMENT, dated                                , 2015, is made by the City of Blythe, a 

municipal corporation, ("City") and                                                                                          , 

("Contractor"). 

City desires to construct the public work and improvements described below under Scope 

of Work, Paragraph 1 ("Work"). 

ACCORDINGLY, the parties hereto agree as follows: 
 

1.   SCOPE OF WORK. 
 

The Work consists of the reconstruction of Broadway from 14th Avenue to 

Hobsonway and from Barnard Street to Station 8+87.73. 

The Work is further described in the “Contract Documents” referred to below. 

2.   CONTRACT DOCUMENTS. 
 

The complete Agreement consists of the following documents relating to the Project: 

this Agreement; notice inviting bids; the Contractor’s bid; the complete plans, profiles, detailed 

drawings and specifications, including general provisions and special provisions; the provisions 

of the most current edition of Caltrans Standard Specifications; 2012 Edition of the Standard 

Specifications for Public Works Construction “Greenbook”;  Faithful Performance Bond and 

Labor and Material Bond, including agent's Power of Attorney for each Bond; certificates of 

insurance; and all addenda setting forth any modifications or interpretations of those documents. 

The documents comprising the complete Agreement will be referred to as the "Contract 

Documents." 

All of the Contract Documents are intended to complement one another, so that any 

Work called for in one and not mentioned in another is to be performed as if mentioned in all 

documents. 
 

In the event of an inconsistency in the Contract Documents, the terms of this 
 

Agreement shall prevail over all other Contract Documents. The order of precedence between the 
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remaining Contract Documents shall be as set forth in the agreement. 
 

The Contract Documents constitute the entire agreement between the parties and 

supersede any and all other writings and oral negotiations. 

3.   CITY’S REPRESENTATIVE. 
 

The City's Representative is Armando Baldizzone, who shall be referred to herein as 

the Project Manager ("Project Manager"). 

4.   SCHEDULE. 
 

All Work shall be performed in accordance with the schedule approved on 

behalf of the City by the Project Manager, and in accordance with the time of performance set 

forth in Paragraph 7. 

5.   EQUIPMENT - PERFORMANCE OF WORK. 
 

The Contractor shall furnish all tools, equipment, apparatus, facilities, labor and 

materials necessary to perform and complete the Work of construction in a good and 

workmanlike manner in strict conformity with the Contract Documents. 

The equipment, apparatus, facilities, labor and material shall be furnished and such 

Work performed and completed as required in the plans and specifications to the satisfaction of 

the Project Manager or his designee, and subject to his approval. 

6.   CONTRACT PRICE - $   . 
 

7.   TIME OF PERFORMANCE. 
 

Work shall begin within ten (10) days after the date this Agreement is executed by 

City unless a later time is agreed upon in writing by the parties, and the Work shall be completed 

within sixty (60) calendar days from the first day of commencement of the Work. 

8.   OPTION OF CITY TO TERMINATE AGREEMENT IN EVENT OF FAILURE 

TO COMPLETE WORK. 

If the Contractor refuses or fails to prosecute the Work or any severable part of it 

with such diligence as will ensure its timely completion, or if the Contractor fails to complete the 

Work on time, or if the Contractor, or any subcontractor, violates any of the provisions of the 

Contract Documents, the Project Manager may give written notice to the Contractor and the 

Contractor's sureties of the City's intention to terminate this Agreement; and, unless within 
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five (5) calendar days after the serving of that notice, such conduct shall cease and 

arrangements for the correction thereof be made to the satisfaction of the City, this Agreement 

may be terminated at the option of the City effective upon the Contractor's receipt of a second 

notice sent by the City indicating that the City has exercised its option to terminate. 

If the Contractor is adjudged a bankrupt or files for any relief under the Federal 

Bankruptcy Code or State insolvency laws, this Agreement shall automatically terminate without 

any further action or notice by City. 

9. LIQUIDATED DAMAGES. 
 

In the event the Work is not completed, for any reason, within the time required 

including any approved extensions of time, and to the satisfaction of the Project Manager, the 

City may, in addition to any other remedies, equitable and legal, including remedies authorized 

by Paragraph 8 of this Agreement, charge to the Contractor or his sureties, or deduct from 

payments or credits due the Contractor, a sum equal to $1000 as liquidated damages for each 

calendar day beyond the date provided for the completion of such Work. 

The parties hereto agree that the amount set forth above, as liquidated damages, 

constitutes a fair and reasonable estimate of the costs the City would suffer for each day that the 

Contractor fails to meet the performance schedule.  The parties hereby agree and acknowledge 

that the delays in the performance schedule will cause the City to incur costs and expenses not 

contemplated by this Agreement. 

10. PERFORMANCE BY SURETIES. 
 

In the event the Contractor fails or refuses to perform the Work, the City may 

provide the Contractor with a notice of intent to terminate as provided in Paragraph 8, of this 

Agreement. The City shall immediately give written notice of such intent to terminate to the 

Contractor and the Contractor's surety or sureties, and the sureties shall have the right to take 

over and perform this Agreement; provided, however, that the sureties must, within five (5) 

calendar days after the City's giving notice of termination, (a) give the City written notice of 

their intention to take over the performance of this Agreement; (b) provide adequate 

assurances, to the satisfaction of the City, that the Work shall be performed diligently and in a 

timely manner; and, (c) must commence performance thereof within five (5) calendar days 
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after providing notice to the City of their intention to take over the Work. Upon the failure of 

the sureties to comply with the provisions set forth above, the City may take over the Work and 

complete it, at the expense of the Contractor, and the Contractor and the sureties shall be liable 

to the City for any excess costs or damages including those referred to in Paragraph 9, incurred 

by the City. In such event, the City may, without liability for so doing, take possession of such 

materials, equipment, tools, appliances, Contract Documents and other property belonging to 

the Contractor as may be on the site of the Work and reasonably necessary therefor and may 

use them to complete the Work. 

11. DISPUTES PERTAINING TO PAYMENT FOR WORK. 
 

Should any dispute arise respecting whether any delay is excusable, or its duration, 

or the value of the Work done, or of any Work omitted, or of any extra Work which the 

Contractor may be required to do, or respecting any payment to the Contractor during the 

performance of this Agreement, such dispute shall be decided by the Project Manager, and his 

decisions shall be final and binding upon the Contractor and his sureties. 

12. SUPERINTENDENCE BY CONTRACTOR. 
 

At all times during performance of the Work, the Contractor shall give personal 

superintendence or have a competent foreman or superintendent on the worksite, with authority to 

act for the Contractor. 

13. INSPECTION BY CITY. 
 

The Contractor shall at all times maintain proper facilities and provide safe access 

for inspection by the City to all parts of the Work and to all shops on or off-site where the 

Work or portions of the Work, are in preparation.  The City shall have the right of access to the 

premises for inspection at all times.  However, the City shall, at all times, comply with the 

Contractor’s safety requirements on the job site. 

14. CARE OF THE WORK AND OFF-SITE AUTHORIZATION. 
 

The Contractor warrants that it has examined the site of the Work and is familiar 

with its topography and condition, location of property lines, easements, building lines and other 

physical factors and limitations affecting the performance of this Agreement. The Contractor, at 

the Contractor's sole cost and expense, shall obtain any permission, and all approvals, licenses, 
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or easements necessary for any operations conducted off the premises owned or controlled by 

the City. The Contractor shall be responsible for the proper care and protection of all materials 

delivered to the site or stored off-site and for the Work performed until completion and final 

inspection and acceptance by the City. The risk, damage or destruction of materials delivered to 

the site or to Work performed shall be borne by the Contractor. 

15. PAYMENTS TO CONTRACTOR. 
 

On or before the last Monday of each and every month during the performance of the 

Work, the Contractor shall meet with the Project Manager or his designee to determine the 

quantity of pay items incorporated into the improvement during that month. A "Progress 

Payment Order" will then be jointly prepared, approved, and signed by the Project Manager 

and the Contractor setting forth the amount to be paid and providing for a 5% retention. Upon 

approval of the progress payment order by the Project Manager, or his designee, it shall be 

submitted to the City's Finance Department and processed for payment by obtaining approval 

from the City Council to issue a warrant. 

Within three (3) days following the City Council's approval to issue a warrant, the 

City shall mail to the Contractor a warrant for the amount specified in the progress payment order 

as the amount to be paid. Unless otherwise authorized under law, the retained five percent (5%) 

shall be paid to the Contractor thirty-five (35) calendar days after the recording of the Notice of 

Completion of the Work by the City and after the Contractor shall have furnished releases of all 

claims against the City by persons who furnished labor or materials for the Work, if required 

by the City. 

Upon the request of the Contractor and at his expense, securities equivalent to the 

amount withheld pursuant to the foregoing provisions may be presented to the City for 

substitution for the retained funds. If the City approves the form and amount of the offered 

securities it will release the retained funds and will hold the securities in lieu thereof. The 

Contractor shall be entitled to any interest earned on the securities. 

In the event that claims for property damage or bodily injury are presented to the 

City arising out of the Contractor's or any subcontractor's Work under this Agreement, the City 

shall give notice thereof to the Contractor, and the Contractor shall have thirty-five (35) calendar 
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days from the mailing of any such notice to evaluate the claim and to settle it by whole or 

partial payment, or to reject it, and to give notice of settlement or rejection to the City. If the 

City does not receive notice within the above-mentioned thirty-five calendar day period that 

the claim has been settled, and if the Project Manager, after consultation with the City Attorney, 

determines that the claim is meritorious, the City may pay the claim or a portion of it in exchange 

for an appropriate release from the claimant, and may deduct the amount of the payment from 

the retained funds that would otherwise be paid to the Contractor upon completion of the Work; 

provided, however, that the maximum amount paid for any one claim pursuant to this provision 

shall be one thousand dollars ($1,000), and the maximum amount for all such claims in  aggregate 

paid pursuant to this provision shall be five thousand dollars ($5,000). 

16. PROMPT PAYMENT OF SUBCONTRACTORS. 
 

The Contractor agrees to pay each subcontractor under this Agreement for 

satisfactory performance of its contract no later than 10 days from the receipt of each payment the 

Contractor receives from the City. 

The Contractor agrees further to release retainage payments to each subcontractor 

within 30 days after the subcontractor’s work is satisfactorily completed. 

Any delay or postponement of payment from the above referenced time frame may 

occur only for good cause following written approval of the City. 

17. CONTRACT SECURITY AND GUARANTEE. 
 

Unless previously provided by the Contractor to the City, the Contractor shall 

furnish, concurrently with the execution of this Agreement, the following: (1) a surety bond in an 

amount equal to one hundred percent (100%) of the contract price as security for the faithful 

performance of this Agreement, and (2) a separate surety bond in an amount equal to at least 

one hundred percent (100%) of the contract price as security for the payment of all persons 

furnishing labor or materials in connection with the Work under this Agreement. Sureties for 

each of the bonds and the forms thereof shall be satisfactory to the City. In addition, such 

sureties must be authorized to issue bonds in California; sureties must be listed on the latest 

revision to the U.S. Department of the Treasury Circular 570; and must be shown to have 

sufficient bonding capacity to provide the bonds required by the Contract Documents. 



 

City of Blythe – Broadway Street Improvement Project from 14th Avenue to  
Hobsonway and from Barnard Street to Station 8+87.73 

44 
 

The Contractor shall provide a certified copy of the certificate or authority of the surety 

issued by the Insurance Commissioner, a certificate from the clerk of the county in which the 

court or officer is located that the certificate of authority of the surety has not been surrendered, 

revoked, canceled, annulled, or suspended or, in the event that it has, that renewed authority has 

been granted; and copies of the surety’s most recent annual statement and quarterly statement 

filed with the Department of Insurance pursuant to Article 10 (commencing with Section 900) of 

Chapter 1 of Part 2 of Division 1 of the Insurance Code. 

The Contractor guarantees that all materials used in the Work and all labor 

performed shall be in conformity with the Contract Documents including, but not limited to, 

the standards and specifications set forth in the most current edition of the Caltrans Standard 

Specifications. The Contractor shall, at his own expense, make any and all repairs and 

replacements that shall become necessary as the result of any failure of the Work to conform to 

the aforementioned Contract Documents, and standard specifications; provided, however, that 

the Contractor shall be obligated under this provision only to the extent of those failures or 

defects of which he is given notice within a period of twelve (12) months from the date that the 

Notice of Completion is recorded. 

The rights and remedies available to the City pursuant to this provision shall be 

cumulative with all rights and remedies available to the City pursuant to statutory and common 

law, which rights and remedies are hereby expressly reserved, and neither the foregoing 

guarantee by the Contractor nor his furnishing of the Bonds, nor acceptance thereof by the 

City, shall constitute a waiver of any rights or remedies available to the City against the 

Contractor. 

18. INDEMNIFICATION. 
 

The Contractor agrees to protect, defend, indemnify and hold harmless the City 

and its elected and appointed boards, officers, agents, and employees from any and all claims, 

liabilities, expenses, or damages of any nature, including attorney fees, for injury to or death of 

any person, and for injury or damage to any property, including consequential damages of any 

nature resulting therefrom, arising out of or in any way connected with the performance of this 

Agreement, except that the indemnity obligation of the Contractor shall be reduced by an 
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amount proportional to the active negligence of the City, if any. 

The Contractor shall comply with all of the provisions of the Workers’ Compensation 

insurance laws and Safety in Employment laws of the State of California, including the 

applicable provisions of Divisions 4 and 5 of the California Labor Code and all amendments 

thereto and regulations promulgated pursuant thereto, and all similar State, Federal or local laws 

applicable; and the Contractor shall indemnify and hold harmless the City from and against all 

claims, liabilities, expenses, damages, suits, actions, proceedings and judgments, of every 

nature and description, including attorney fees, that may be presented, brought or recovered 

against the City for or on account of any liability under or failure to comply with any of said 

laws which may be incurred by reason of any Work performed under this Agreement by the 

Contractor or any subcontractor or others performing on behalf of the Contractor. 

The City does not, and shall not, waive any rights against the Contractor which it 

may have by reason of the above hold harmless agreements, because of the acceptance by the 

City or the deposit with the City by the Contractor of any or all of the insurance policies 

described in this Agreement. 

The hold harmless agreements by the Contractor shall apply to all liabilities, 

expenses, claims, and damages of every kind (including but not limited to attorney fees) incurred 

or alleged to have been incurred, by reason of the operations of the Contractor or any 

subcontractor or others performing on behalf of the Contractor, whether or not such insurance 

policies are applicable. The Contractor shall require any and all tiers of subcontractors to 

afford the same degree of indemnification to the City of Blythe and its elected and appointed 

boards, officers, agents, and employees that is required of the Contractor and shall incorporate 

identical indemnity provisions in all contracts between the Contractor and all tiers of his 

subcontractors. 

In the event that the Contractor and the City are sued by a third party for damages 

caused or allegedly caused by negligent or other wrongful conduct of the Contractor, or by a 

dangerous condition of the City's property created by the Contractor or existing while the 

property was under the control of the Contractor, the Contractor shall not be relieved of its 

indemnity obligation to the City by any settlement with any such third party unless that 
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settlement includes a full release and dismissal of all claims by the third party against the City. 

19. LEGAL WORK DAY - PENALTIES FOR VIOLATION. 
 

Eight hours of labor shall constitute a legal day's work during any one calendar day. 

The Contractor shall forfeit to the City the sum of twenty-five dollars ($25.00) for each 

workman employed in the execution of this Agreement by the Contractor or by any 

subcontractor for each calendar day during which such workman is required or permitted to 

work more than eight (8) hours in any one calendar day and 40 hours in any one calendar week 

in violation of California Labor Code Sections 1810 through 1815, inclusive. 

20. PREVAILING WAGE SCALE. 
 

The Contractor shall also comply in all respects with the California Labor Code, 

Sections 1770 et seq., including the keeping of all records required by the provisions of the   

Labor Code Section 1776. 

The Contractor, who is engaged in the construction, prosecution, completion or 

repair of any public building or public work, or building or work shall furnish each month to the 

City’s Project Manager a statement with respect to the wages of each of its employees during the 

preceding monthly payroll period. 

21. NON – DISCRIMINATION. 
 

In performing this Agreement, the  Contractor will not engage in, nor permit its 

agents to engage in, discrimination in employment of persons because of their race, religion, 

color, national origin, ancestry, physical handicap, medical condition, marital status or sex, or 

sexual orientation, except as permitted pursuant to Section 12940 of the Government Code.  

Violation of this provision may result in the imposition of penalties referred to in Labor Code, 

Section 1735. 

22.    CONTRACT ASSURANCE. 
 

The Contractor or subcontractors shall not discriminate on the basis of race, 

color, national origin, or sex in the performance of this contract. 

The Contractor will require that the above provision is included in all subcontracts. 
 

23. PROVISIONS CUMULATIVE 
 

The provisions of this Agreement are cumulative and in addition to, and not in 
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limitation of, any other rights or remedies available to the City. 

24. NOTICES. 
 

It shall be the duty and responsibility of the Contractor to notify all tiers of 

subcontractors and material men of the following special notice provision; namely, all 

preliminary 20-day notices or stop notices shall be directed only to the City Clerk and to no other 

department, and shall be either personally delivered or sent by certified mail, postage prepaid. 

All other notices shall be in writing and delivered in person or sent by certified mail, 

postage prepaid.  Notices required to be given to the City pursuant to this Agreement shall be 

addressed as follows: 

 

The City of Blythe 
 

235 N. Broadway 
 

Blythe, California  92225 
 
 
 

Attention: Construction Management 
 

 
Notices required to be given to the Contractor shall be addressed as follows: 
 
       

       

       

       

 
Notices required to be given to the Contractor’s sureties shall be addressed as follows: 
 
       

       

       

       

 



 

City of Blythe – Broadway Street Improvement Project from 14th Avenue to  
Hobsonway and from Barnard Street to Station 8+87.73 

48 
 

25. INDEPENDENT CONTRACTOR. 
 

25.1         The parties hereto acknowledge and agree that the relationship 

between the City and the Contractor is one of principal and independent Contractor 

and no other. All personnel to be utilized by the Contractor in the performance of this 

Agreement shall be employees of the Contractor and not employees of the City.  The 

Contractor shall pay all salaries and wages, employer’s social security taxes, 

unemployment insurance and similar taxes relating to employees and shall be 

responsible for all applicable withholding taxes. Nothing contained in this Agreement 

shall create or be construed as creating a partnership, joint venture, employment 

relations, or any other relationship except as set forth between the parties. The parties 

specifically acknowledge and agree that the Contractor is not a partner with the City, 

whether general or limited, and no activities of the City or the Contractor or statements 

made by the City or the Contractor shall be interpreted by any of the parties hereto as 

establishing any type of business relationship other than an independent Contractor 

relationship. 

25.2 PERS Eligibility Indemnity. 
 

In the event that the Contractor or any employee, agent, or subcontractor 

of the Contractor providing services under this Agreement claims or is determined by a 

court of competent jurisdiction or the California Public Employees Retirement System 

(PERS) to be eligible for enrollment in PERS as an employee of the City, the 

Contractor shall indemnify, defend, and hold harmless the City for the payment of 

any employee and/or employer contributions for PERS benefits on behalf of the 

7Contractor or its employees, agents, or subcontractors, as well as for the payment of 

any penalties and interest on such contributions, which would otherwise be the 

responsibility of the City. 

Notwithstanding any other agency, state or federal policy, rule, regulation, 

law or ordinance to the contrary, the Contractor and any of its employees, agents, and 

subcontractors providing service under this Agreement shall not qualify for or become 

entitled to, and hereby agree to waive any claims to, any compensation, benefit, or any 
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incident of employment by the City, including but not limited to eligibility to enroll in 

PERS as an employee of the City and entitlement to any contribution to be paid by the 

City for employer contribution and/or employee contributions for PERS benefits. 

26.    VALIDITY. 
 

The invalidity in whole or in part of any provision of this Agreement shall 

not void or affect the validity of any of the other provisions of this Agreement. 

27.    GOVERNING LAW. 
 

This Agreement shall be governed by and construed in accordance with the laws of 

the State of California.  Any legal action relating to or arising out of this Agreement shall be 

subject to the jurisdiction of Riverside County, California. 

28.    NO THIRD PARTY BENEFICIARY RIGHTS. 
 

This Agreement is entered into for the sole benefit of the City and the 

Contractor and no other parties are intended to be direct or incidental beneficiaries of this 

Agreement and no third party shall have any right in, under or to this Agreement. 

29.    ASSIGNABILITY 
 

This Agreement may not be sold, transferred or assigned by either party, or 

by operation of law, to any other person or persons or business entity, without the other 

party’s written permission.  Any such sale, transfer or assignment, or attempted sale, 

transfer or assignment without written permission, may be deemed by the other party to 

constitute a voluntary termination of this Agreement and this Agreement shall thereafter 

be deemed terminated and void. 
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30. WAIVER. 
 

No waiver of any provision of this Agreement shall be effective unless in writing 

and signed by a duly authorized representative of the party against whom enforcement of a waiver 

is sought referring expressly to this Paragraph. The waiver of any right or remedy with respect 

to any occurrence or event shall not be deemed a waiver of any right or remedy with respect to 

any other occurrence or event, nor shall any waiver constitute a continuing waiver. 

31. HEADINGS. 
 

Section and subsection headings are not to be considered part of this Agreement, are 

included solely for convenience, and are not intended to modify or explain or to be a full or 

accurate description of the content thereof. 

31. COUNTERPARTS. 
 

This Agreement may be executed in one or more counterparts by the parties hereto. 

All counterparts shall be construed together and shall constitute one Agreement. 

33. CORPORATE AUTHORITY. 
 

The persons executing this Agreement on behalf of the Parties hereto warrant that 

they are duly authorized to execute this Agreement on behalf of said Parties and that by doing so, 

the Parties hereto are formally bound to the provisions of this Agreement. 

34. ADDITIONAL SERVICES. 
 

The Contractor shall not receive compensation for any services provided outside 

the scope of the Contract Documents unless such additional services, including change orders, 

are approved in writing by the City prior to the Contractor performing the additional services. 

It is specifically understood that oral requests or approvals of such additional 

services, change orders or additional compensation and any approvals from the City shall be 

barred and are unenforceable. 
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by 

and through their respective authorized officers, as of the date first above written 
 
 
ATTEST: CITY OF BLYTHE 

 
 
 
 
 
City Clerk of the City of Blythe Mayor of the City of Blythe 

 
 
 
APPROVED AS TO FORM: CONTRACTOR: 

 
 
 
 
 

City Attorney (Name) 

Title:    

APPROVED FOR CONTENT: State License No.:   
 
 
 

Federal Tax I.D. No.:   
 
 
 

Project Manager Address:     
 
 
 
 
 
 
 

Telephone:  _   
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SECTION IV -- CONTRACT AND BOND FORMS 
 
 

8--NOTICE TO PROCEED 
 
 

TO: Date: 
 
 
 
 

Attn: 
 

PROJECT: City of Blythe – Broadway Street Improvement Project from 14th Avenue 
to Hobsonway and from Barnard Street to Station 8+87.73 

 
You are hereby notified to commence work in accordance with the Agreement dated 

, on or before , and you are to complete the 
work within sixty (60) consecutive calendar days thereafter. The date of completion of all 
work is therefore   . 

 
 

CITY OF BLYTHE 
 

: 
By:   

 
Title: Project Manager 

 
 

Receipt of the above Notice to Proceed is hereby acknowledged on this the day 
of ,. 

 
Contractor 

 
By:   

 
 
 

Title:   
 

Employer Identification Number:    
Telephone Number:   
Facsimile Number:        
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SECTION V- GENERAL CONDITIONS 
1--DEFINITIONS 

 
 

Wherever used in the CONTRACT DOCUMENTS, the following terms shall have the 
meanings indicated and shall be applicable to both the singular and plural thereof: 

 
1.01 BLANK 
1.02 ADDENDA -- Written or graphic instruments issued prior to the Agreement, which 

modify or interpret the Contract Documents, drawings, and specifications, by 
additions, deletions, clarifications, or corrections. 

1.03 BID -- The offer or proposal of the bidder submitted on the prescribed form setting 
forth the prices for the work to be performed. 

1.04 BIDDER -- Any person, firm, or corporation submitting a bid for the work. 
1.05 BONDS -- Bid, Performance, and Labor & Material Bonds and other instruments of 

surety, furnished by the Contractor and the Contractor's surety in accordance with 
the Contract Documents. 

1.06 CHANGE ORDER -- A written order to the Contractor authorizing an addition, 
deletion, or revision in the work within the general scope of the Contract 
Documents, or authorizing any adjustments in the contract price or contract time. 

1.07 CITY -- The City of Blythe, California 
1.08 CONTRACT DOCUMENTS -- The contract, including Instructions To Bidders, 

Notice of Award, Agreement, Labor and Material Bond, Performance Bond, Notice 
to Proceed, General Conditions, Special Conditions, Technical Conditions, 
Drawings, Insurance Requirements, and Addenda. 

1.09 CONTRACT PRICE -- The total moneys payable to the Contractor under the 
terms and conditions of the Contract Documents. 

1.10 CONTRACT TIME -- The number of calendar days stated in the Contract 
Documents for the completion of the work. 

1.11 CONTRACTOR -- The person, firm, or corporation with whom the City has 
executed the Agreement for any one or multiple bid divisions. 

1.12 BLANK. 
1.13 DRAWINGS  --  The  parts  of  the  Contract  Documents  which  show  the 

characteristics and scope of the work to be performed and which have been 
prepared by the Engineer. 

1.14 ENGINEER – The Holt Group. 
1.15 FIELD ORDER -- A written order effecting a change in the work not involving an 

adjustment in the contract price or an extension of the contract time, issued by the 
Engineer to the Contractor during construction. 

1.16 NOTICE OF AWARD -- Written notice of the acceptance of the bid from the 
City to the successful bidder. 
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1.17 NOTICE TO PROCEED -- Written communication issued by the City to the 
Contractor authorizing him/her to proceed with the work and establishing the date 
for commencement of the work. 

1.18 OWNER -- City of Blythe 
1.19 PROJECT -- The undertaking to be performed as provided in the Contract 

Documents. 
1.20 RESIDENT PROJECT REPRESENTATIVE -- The authorized representative of 

the City who is assigned to the project site or any part thereof. 
1.21 SHOP DRAWINGS -- All drawings, diagrams, illustrations, brochures, schedules 

and other data which are prepared by the Contractor, a Subcontractor, manufacturer, 
supplier or distributor, which illustrate how specific portions of the work shall be 
fabricated or installed. 

1.22 SPECIFICATIONS -- A part of the Contract Documents consisting of written 
descriptions of a technical nature of materials, equipment, construction systems, 
standards and workmanship and including the General Conditions, Technical 
Conditions and Special Conditions. 

1.23 STANDARDS AND SPECIFICATIONS – Caltrans Standard Specifications latest 
edition, 2012 Edition of the Standard Specifications for Public Works Construction 
and the City of Blythe Standard details in the City’s Standard Specifications. 

1.24 SUBCONTRACTOR -- An individual, firm, or corporation having a direct contract 
with the Contractor or with any other Subcontractor for the performance of a part of 
the work at the site. 

1.25 SUBSTANTIAL COMPLETION -- That date certified by the Engineer when the 
construction of the project or a specified part thereof is sufficiently completed, in 
accordance with the Contract Documents, so that the project or specified part can be 
utilized for the purposes for which it is intended. 

1.26 SPECIAL CONDITIONS -- Additions to the General Conditions. In the event of a 
discrepancy, the Special Conditions shall govern over the General Conditions. 

1.27 SUPPLIERS -- Any person or organization who supplies materials or equipment 
for the work, including that fabricated to a special design, but who does not perform 
labor at the site. 

1.28 WORK -- All labor necessary to produce the construction required by the Contract 
Documents, and all materials and equipment incorporated or to be incorporated in 
the project. 

1.29 WRITTEN NOTICE -- Any notice to any party of the Agreement relative to any 
part of this Agreement in writing and considered delivered and the service thereof 
completed, when posted by certified or registered mail to the said party or their 
authorized representative on the work. 



 

City of Blythe – Broadway Street Improvement Project from 14th Avenue to  
Hobsonway and from Barnard Street to Station 8+87.73 

55 
 

 
2--ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS 

 
 

2.1 The Contractor may be furnished additional instructions and detail drawings by the 
Engineer as necessary to carry out the work required by the Contract Documents. 

 
2.2 The additional drawings and instructions thus supplied will become part of the 

Contract Documents.  The Contractor shall carry out the work in accordance with 
the additional detail drawings and instructions. 

 
 
 

3--DRAWINGS AND SPECIFICATIONS 
 
 

3.1 The intent of the drawings and specifications is that the Contractor shall furnish all 
labor, materials, tools, equipment, and transportation necessary for the proper 
execution of the work in accordance with the Contract Documents and all incidental 
work necessary to complete the project in an acceptable manner, ready for use, 
occupancy or operation by the City. 

 
3.2 Any  discrepancies  found  between  the  drawings  and  specifications  and  site 

conditions or any inconsistencies or ambiguities in the drawings or specifications 
shall be immediately reported to the City, in writing, who shall promptly correct 
such inconsistencies or ambiguities in writing. Work done by the Contractor after 
discovery of such discrepancies, inconsistencies or ambiguities, shall be done at the 
Contractor's risk. 

 
 
 

4--MATERIALS, SERVICES AND FACILITIES 
 
 

4.1 It is understood that, except as otherwise specifically stated in the Contract 
Documents, the Contractor shall provide and pay for all materials, labor, tools, 
equipment, water, light, power, transportation, supervision, temporary construction 
of any nature, and all other services and facilities of any nature whatsoever 
necessary to execute, complete, and deliver the work within the specified time. 

 
 
 

5--INSPECTION AND TESTING 
 
 

5.1 All work on the project shall be subject to adequate inspection and testing in 
accordance with generally accepted standards, as required and defined in the 
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Contract Documents. The Contractor shall make a request to the City for inspection 
twenty-four (24) hours prior to all needed inspections. 

 
5.2 The City of Blythe will provide all inspection services except for bacteriological 

testing of water samples, geotechnical testing and other testing required for the 
project which are the responsibility of the Contractor. 

 
5.3 Inspections, tests, or approvals by the City or others shall not relieve the Contractor 

from the obligations to perform the work in accordance with the requirements of the 
Contract Documents. 

 
5.4 If any work is covered prior to inspection by the Engineer it must, if requested by 

the Engineer, be uncovered for the Engineer's observation and replaced at the 
Contractor's expense. 

 
5.5 A final inspection of all the work will be made by the City, the Engineer, and the 

Contractor. 
 
 
 

6--SURVEYS, PERMITS, AND REGULATIONS 
 
 

6.1 The City shall furnish all necessary construction staking as required. 
 

6.2 The Contractor shall carefully preserve benchmarks, reference points and stakes 
and, in case of willful or careless destruction, he shall be charged with the resulting 
expense and shall be responsible for any mistakes that may be caused by their 
unnecessary loss or disturbance. 

 
6.3 City permits necessary for the prosecution of the work shall be secured by the 

Contractor and paid for by the City. 
 

6.4 The Contractor shall be responsible for the compliance by subcontractors of all tiers 
with the above provisions. 

 
 
 

7--PROTECTION OF WORK, PROPERTY AND PERSONS 
 
 

7.1 The Contractor will be responsible for initiating, maintaining, and supervising all 
safety precautions and programs in connection with the work.  He will take all 
necessary precautions for the safety of, and will provide the necessary protection to 
prevent damage, injury or loss to, all employees on the work and other persons who 
may be affected thereby, all the work and all materials or equipment to be 
incorporated therein, whether in storage on or off the site, and other property at the 
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site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 
structures and utilities not designated for removal, relocation or replacement in 
the course of construction. 

 
7.2 The Contractor will comply with all applicable laws, ordinances, rules, regulations 

and orders of any public body having jurisdiction.  He will erect and maintain, as 
required by the conditions and progress of the work, all necessary safeguards for 
safety and protection. He will notify the City of adjacent utilities when prosecution 
of the work may affect them. The Contractor will remedy all damage, injury or loss 
to any property caused, directly or indirectly, in whole or in part, by the Contractor, 
any subcontractor or anyone directly or indirectly employed by any of them or 
anyone for whose acts any of them may be liable. The Contractor shall maintain all 
portions of the work in a neat, clean and sanitary condition at all times. Toilets shall 
be furnished by the Contractor where needed for use by all employees and their use 
shall be strictly enforced.  The Contractor shall also be responsible for furnishing 
and maintaining a potable water supply. 

 
7.4 The Contractor shall keep adequate first-aid facilities and supplies available. 

 
7.5 The Contractor shall assure that his Subcontractors of all tiers shall comply with the 

foregoing provisions. 
 
 
 

8--SUPERVISION BY CONTRACTOR 
 
 

8.1 The Contractor will supervise and direct the work. He will be solely responsible for 
the means, methods, techniques, sequences and procedures of construction.  The 
Contractor will employ and maintain on the work a qualified supervisor or 
superintendent who shall have been designated within 5 days after the Notice to 
Proceed in writing by the Contractor as the Contractor's representative at the site. If 
a supervisor or superintendent is replaced during the project, the name of the new 
supervisor or superintendent shall be forwarded in writing to the Project Manager 
and the Engineer.  If the Project Manager and/or the Engineer are burdened with 
the responsibilities of the supervisor due to his incompetence or absence, the 
Contractor shall bear the cost of the Project Manager’s and/or Engineer's time. The 
supervisor shall have full authority to act on behalf of the Contractor, including the 
signature of payment requests, and all communications given to the supervisor 
shall be as binding as if given to the Contractor. The supervisor shall be present on 
the site at all times as required to perform adequate supervision and coordination of 
the work. 

 
8.2 The Contractor shall employ only competent and skilled men.  The Contractor 

shall be responsible for maintaining satisfactory conduct of his employees. 
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8.3 The Contractor shall be responsible for maintaining labor relations in such manner 

and by such methods as will provide for harmony among workmen, and, to the 
extent permissible under federal and state law, shall be bound by the terms and 
provisions of the Agreement creating the National Joint Board for Settlement of 
Jurisdictional Disputes, and the Contractor agrees that any decision or interpretation 
by such Joint Board shall be immediately accepted. The Contractor shall assure that 
his Subcontractors of all tiers comply with the provisions set forth above. 

 
8.4 The Contractor shall act as an independent Contractor in performing work under the 

Contract Documents, maintaining complete control over his employees and all of 
his/her subcontractors.  The Contractor shall perform all work in an orderly and 
workmanlike manner, enforce strict discipline and order among his employees and 
assure strict discipline and order by his Subcontractors. 

 
8.5 The Contractor shall provide and use on any work only such construction plant and 

equipment as are capable of producing the quality and quantity of work and 
materials required by the Contract Documents and within the time or times 
specified. Before proceeding with any facilities including but not limited to 
temporary structures, pipelines, equipment, grading and permanent structures, the 
Contractor shall, at his expense, furnish the Engineer with such information and 
drawings relative to such equipment, plant and facilities as the Engineer may 
request. Upon written order of the Engineer, the Contractor shall promptly remove 
unsatisfactory equipment and facilities from the site. 

 
 
 

9--CHANGES IN WORK 
 
 

9.1 The City may at any time, as the need arises, order changes within the scope of the 
work without invalidating the Agreement. If such changes increase or decrease the 
amount due under the Contract Documents, or in the time required for performance 
of the work, an equitable adjustment shall be authorized by a Change Order. 

 
 

9.2 In the event of any emergency, which the City determines endangers life or 
property, any work required by reason of such an emergency shall be performed in 
accordance with verbal orders from the City.  These orders will be confirmed in 
writing as soon as practicable. Any such authorization, whether written or verbal, 
may be accompanied by drawings and data as are necessary to show the extent of 
such change or extra work. In the event of ordered emergency work, the Contractor 
shall keep accurate records of actual costs in accordance with Subparagraph 10.2 (b) 
until such time as Agreement of compensation is reached. Keeping of such records 
shall not be construed as an indication that this method of compensation is 
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necessarily acceptable for such emergency work and shall not preclude the 
possibility of an Agreement to pay for such emergency work on a unit-price or 
lump-sum basis. Upon determination as to the compensation due the Contractor for 
performing any emergency work, a Change Order shall amend the Contract 
Documents in writing. 

 
9.3 The Engineer also may at any time by issuing a Field Order make changes in the 

details of the work.  The Contractor shall proceed with the performance of any 
changes in the work so ordered by the Engineer unless the Contractor believes that 
such Field Order entitles him to a change in Contract Price or time, or both, in 
which event he shall give the Engineer written notice thereof within seven (7) days 
after the receipt of the ordered change.  Thereafter the Contractor shall document 
the basis for the change in Contract Price or Time within thirty (30) calendar days. 
The Contractor shall execute such changes upon the receipt of an executed Change 
Order or further instructions from the Owner. 

 
 
 

10--CHANGES IN CONTRACT PRICE 
 
 

10.1 All changes that affect the cost or time of the construction of the project must be 
authorized by means of a Change Order. The Change Order will include extra work 
or work for which quantities have been dramatically altered from those shown in 
the bidding schedule. All changes should be recorded on a Change Order as they 
occur. Each Change Order must contain complete and detailed justification for all 
items addressed by the Change Order. 

 
10.2 The value of any work covered by a Change Order or of any claim for increase or 

decrease in the Contract Price shall be determined by one or more of the following 
methods in the order of precedence listed below: 

 
 

a.          An agreed lump sum. 
 

b. The actual cost of labor, direct overhead, materials, supplies, equipment, 
and other services necessary to complete the work. In addition, there shall 
be added an amount to be agreed upon but not to exceed fifteen percent 
(15%) of the actual cost of the work to cover the cost of general overhead 
and profit. 

 
c.          Unit prices previously approved. 

 
 

11--TIME FOR COMPLETION AND LIQUIDATED DAMAGES 
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11.1 The date of beginning and the time for completion of the work are essential 
conditions of the Contract Documents, and the work embraced shall be commenced 
on the date specified in the Notice to Proceed. 

 
11.2 The Contractor will proceed with the work at such rate of progress to insure full 

completion within the contract time.  It is expressly understood and agreed, by 
and between the Contractor and the City, that the contract time for the completion 
of the work described herein is a reasonable time, taking into consideration the 
average climatic and economic conditions and other factors prevailing in the 
locality of the work. 

 
11.3 If the Contractor shall fail to complete the work within the contract time, or 

extension of time granted by the City, then the Contractor will pay to the City the 
amount for liquidated damages as specified in the bid for each calendar day that the 
Contractor shall be in default after the time stipulated in the Contract Documents. 

 
11.4 The Contractor shall not be charged with liquidated damages or any excess cost 

when the delay in completion of the work is due to the following and the Contractor 
has promptly given written notice of such delay to the City or Engineer. 

 
11.4.1   To any preference, priority or allocation order duly issued by the City. 
 
11.4.2 To unforeseeable causes beyond the control and without the fault or 

negligence of the Contractor, including but not restricted to: acts of God, or of the 
public enemy, acts of the City, fires, floods, epidemics, quarantine restrictions, 
strikes, freight embargoes, and abnormal and unforeseeable weather. 

 
11.4.3  To any delays of subcontractors occasioned by any of causes specified in 

paragraphs 11.4.1 and 11.4.2 of this article. 
 
 

 
12--CORRECTION OF WORK 

 
 

12.1 The Contractor shall promptly remove from the premises all work rejected by the 
City for failure to comply with the Contract Documents, whether incorporated in the 
construction or not, and the Contractor shall promptly replace and re-execute the 
work in accordance with the Contract Documents and without expense to the City 
and shall bear the expense of making good all work of other Contractors destroyed 
or damaged by such removal or replacement. 

 

12.2 All removal and replacement work shall be done at the Contractor's expense. If the 
Contractor does not take action to remove such rejected work within ten (10) days 
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after receipt of written notice, the City may remove such work and store the 
materials at the expense of the Contractor. 

 
 
 

13--SUSPENSION OF WORK, TERMINATION, AND DELAY 
 
 

13.1 The City may suspend the work or any portion thereof for a period of not more 
than ninety (90) days or such further time as agreed upon by the Contractor, by 
written notice to the Contractor which shall fix the date on which work shall be 
resumed.  The Contractor will resume that work on the date so fixed.  The 
Contractor will be allowed an increase in the Contract Price or an extension of the 
contract time, or both, directly attributed to any suspension. 

 
13.2 If  the  Contractor  is  adjudged  as  bankrupt  or  insolvent,  or  makes  a  general 

assignment for the benefit of its creditors, or if a trustee or receiver is appointed for 
the Contractor or for any of its property, or if the Contractor files a petition to take 
advantage of any debtor's act, or to re-organize under the bankruptcy or applicable 
laws, or repeatedly fails to supply sufficient skilled workmen, or suitable material, 
or equipment, or repeatedly fails to make prompt payments to subcontractors or for 
labor, materials or equipment, or disregards the authority of the Engineer, or 
otherwise violates any provision of the Contract Documents, then the City may, 
without prejudice to any other right or remedy, and after giving the Contractor and 
its surety a minimum of ten (10) days from delivery or a written notice, terminate 
the services of the Contractor and take equipment and machinery thereon owned by 
the Contractor, and finish the work by whatever method the City may deem 
expedient. In such case the Contractor shall not be entitled to receive any further 
payment until the work is finished.  If the unpaid balance of the Contract Price 
exceeds the direct and indirect costs of completing the project, including 
compensation for additional professional services, such excess shall be paid to the 
Contractor. If such costs exceed the unpaid balance, the Contractor will pay 
the difference to the City. Such costs incurred by the City will be determined by 
the City and incorporated in a Change Order. 

 
13.3 Where the Contractor's services have been so terminated by the City, said 

termination shall not affect any right of the City against the Contractor then 
existing or which may thereafter accrue.  Any retention or payment of moneys by 
the City due the Contractor will not release the Contractor from compliance with 
the Contract Documents. 

 
  13.4 After ten (10) days from delivery of a written notice to the Contractor and the 

Engineer, the City may, without cause and without prejudice to any other right or 
remedy, elect to abandon the project and terminate the Contract.  In such case the 
Contractor shall be paid for all work executed and any expense sustained plus 
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reasonable profit. 
 

13.5 If, through no act or fault of the Contractor, the work is suspended for a period of 
more than ninety (90) days by the City, or under an order of court or other public 
authority, or the City fails to act on any request for payment within sixty (60) days 
after it is submitted, or the City fails to pay the Contractor substantially the sum 
approved by the City or awarded by arbitrators within sixty (60) days after its 
approval and presentation, then the Contractor may, after ten (10) days from 
delivery of a written notice to the City, terminate the contract and recover from 
the City payment for all work executed and all expenses sustained.  In addition 
and in lieu of terminating the contract, if the City has failed to act on a request for 
payment or if the City has failed without good cause to make any payment as 
aforesaid, the Contractor may, upon ten (10) days written notice to the City, stop 
the work until paid all amounts then due, in which event and upon resumption of the 
work, Change Orders shall be issued for adjusting the contract price or extending 
the contract time or both to compensate for the costs and delays attributable to the 
stoppage of the work. 

 
13.6 If the performance of all or any portion of the work is suspended, delayed, or 

interrupted as a result of a failure of the City to act within the time specified in the 
Contract Documents, or if no time is specified, within a reasonable time, an 
adjustment in the contract price or extension of the contract time, or both, shall be 
made by Change Order to compensate the Contractor for the costs and delays 
necessarily caused by the failure of the City or Engineer. 

 
 
 

14--PAYMENT TO CONTRACTOR 
 
 

14.1 At least fifteen (15) days before each progress payment falls due (but not more often 
than every thirty-one (31) calendar days), the Contractor will submit to the City a 
partial payment estimate filled out and signed by the Contractor covering the work 
performed during the period covered by the partial payment estimate and supported 
by such data as the City may reasonably require.  If payment is requested on the 
basis of materials and equipment not incorporated in the work but delivered and 
suitably stored at or near the site, the partial payment estimate shall also be 
accompanied by such supporting data, such as paid invoices, or other written 
evidence satisfactory to the City, as will establish the City's interest therein, 
including applicable insurance.  The City, within fifteen (15) days after receipt of 
each partial payment estimate, shall either indicate in writing approval of payment or 
return the partial payment estimate to the Contractor indicating in writing the 
reasons for refusing to approve payment.  In the latter case, the Contractor may 
make the necessary corrections and resubmit the partial payment estimate. The City 
will, within forty-five (45) days of presentation of an approved partial payment 
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estimate, pay the Contractor a progress payment on the basis of the approved partial 
payment estimate less the retention. The retention shall be an amount equal to five 
percent of the estimate. 

 
14.2 All progress payments and the final payment shall be processed on a "Partial 

Payment Estimate" Form A.I.A. Document G702. 
 

14.3 Prior to substantial completion, the City, with the concurrence of the Contractor, 
may use any completed or substantially completed portions of the work. 

 
14.4 The City shall have the right to enter the premises for the purpose of doing work not 

covered by the Contract Documents.  This provision shall not be construed as 
relieving the Contractor of the sole responsibility for the care and protection of the 
work, or the restoration of any damaged work except such as may be caused by 
agents or employees of the City. 

 
14.5 Upon completion and acceptance of the work, the City shall issue a certificate 

attached to the final payment request that the work has been accepted under the 
conditions of the Contract Documents.   The entire balance will be due the 
Contractor thirty-five (35) calendar days after the timely recording of a Notice of 
Completion. 

 
14.6 The Contractor will indemnify and save the City or the City's agents harmless from 

all claims growing out of the lawful demand of subcontractors, laborers, workmen, 
mechanics, material persons, and furnishers of machinery and parts thereof, 
equipment, tools, and all supplies incurred in the furtherance of the performance of 
the work. The Contractor shall, at the City's request, furnish satisfactory evidence 
that all obligations of the nature designated above have been paid, discharged, or 
waived.  If the Contractor fails to do so, the City may, after having notified the 
Contractor, either pay unpaid bills or withhold from the Contractor's unpaid 
compensation a sum of money deemed reasonably sufficient to pay any and all such 
lawful claims until satisfactory evidence is furnished that all liabilities have been 
fully discharged whereupon payment to the Contractor shall be resumed in 
accordance with terms of the Contract Documents. In no event shall the provisions 
of this sentence be construed to impose any obligations upon the City to either the 
Contractor, the Contractor's Surety, or any third party.  In paying any unpaid bills 
of the Contractor, any payment so made by the City shall be considered as a 
payment made under the Contract Documents by the City to the Contractor and 
the City shall not be liable to the Contractor for any such payments made in good 
faith. 

 
14.7 The City may withhold or, on account of subsequently discovered evidence, nullify 

the whole or part of any approved partial payment estimate to such extent as may be 
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necessary to protect the City from loss on account of: 
a. Defective work not remedied. 
b. Claims filed or reasonable evidence indicating probable filing of claims. 
c. Failure of the Contractor to make payments properly to Subcontractors or 

for material or labor. 
d. A reasonable doubt that the work can be completed for the balance then 

unpaid. 
e. Damage to another Contractor. 
f. Performance of work in violation of the terms of the Contract Documents. 

 
14.9 Where work on lump sum or unit price items are substantially complete but lack 

clean up and/or corrections ordered by the City, amounts shall be deducted from 
lump sum items in partial payment estimates to amply cover such clean up and 
corrections. 

 
 
 

15--ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
 

15.1 The acceptance by the Contractor of final payment shall be and shall operate as a 
release to the City of all claims and all liability to the Contractor other than claims 
in stated amounts as may be specifically accepted by the Contractor for all things 
done or furnished in connection with this work and for every act and neglect of the 
City and others relating to or arising out of this work. Any payment, however, final 
or otherwise, shall not release the Contractor or its sureties from any obligations 
under the Contract Documents or the Performance and Payment Bonds. 

 
 
 
 

16--INSURANCE 
 
 

16.1 The Contractor shall purchase and maintain such insurance as will protect it from 
claims set forth below which may arise out of, or result from, the Contractor's 
execution of the work, whether such execution be by the Contractor and 
Subcontractor, or anyone directly or indirectly employed by any of them, or by 
anyone for whose acts any of them may be liable: 

 
16.1.1   Claims under worker's compensation, disability benefit and other similar employee 

benefits acts; 
 

16.1.2   Claims for damages because of bodily injury, occupational sickness or disease, or 
death of employee; 

 
16.1.3   Claims for damages because of bodily injury, sickness or disease, or death of any 
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person other than employee; 
 

16.1.4   Claims for damages insured by usual personal injury liability coverage which are 
sustained (1) by any person as a result of an offense directly or indirectly related to 
the employment of such person by the Contractor, and (2) by any other person; and 

 
16.1.5  Claims for damages because of injury to or destruction of tangible property, 

including loss of use resulting therefrom. 
 

16.2 Certificates of Insurance acceptable to the City shall be filed with the City prior to 
commencement of the work. These Certificates shall contain a provision that cover- 
ages afforded under the polices will not be canceled unless fifteen (15) days prior 
written notice has been given to the City. 

 
16.3 The Contractor shall procure and maintain, at the Contractor's own expense, during 

the contract time, liability insurance as described in the Proposal Form. 
 
 
 

17--CONTRACT SECURITY 
 
 

17.1 The Contractor shall within ten (10) days after the receipt of the Notice of Award 
furnish the City with a Performance Bond and a Payment Bond in penal sums equal 
to the amount of the Contract Price, conditioned upon the performance by the 
Contractor of all undertakings, covenants, terms, conditions and agreements of the 
Contract Documents, and upon the prompt payment by the Contractor to all persons 
supplying labor and materials in the prosecution of the work provided by the 
Contract Documents. 

 
Such bonds shall be executed by the Contractor and a corporate bonding company 
licensed to transact such business in the State of California and named on the 
current list of "Surety Companies Acceptable on Federal Bonds" as published in the 
Treasury Department Circular Number 570. The expense of these bonds shall be 
borne by the Contractor.  If at any time a surety on any such bond is declared 
bankrupt, or loses its right to do business in the state in which the work is to be 
performed, or is removed from the list of Surety Companies accepted on Federal 
Bonds, the Contractor shall within ten (10) days after notice from the City to do 
so, substitute an acceptable bond (or bonds) in such form and sum and signed by 
such other surety or sureties as may be satisfactory to the City.  The premiums on 
such bonds shall be paid by the Contractor. No further payment shall be deemed 
due nor shall be made until the new surety or sureties shall have furnished an 
acceptable bond to the City. 

 
17.2 The Performance Bond and the Payment Bond to be furnished by the Contractor 
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shall be executed on the forms provided in this document. 
 

17.3 The contract security provisions are contained in Section IV, The Contract and Bond 
Forms Section of the specifications. 

 
 

18--ASSIGNMENTS 
 
 

18.1 Neither the Contractor nor the City shall sell, transfer, assign or otherwise dispose of 
the Contract or any portion thereof, or of any right, title or interest therein, or any 
obligation there under, without written consent of the other party. 

19—NOT USED 
 

 
20--SEPARATE CONTRACTS 

 
 

20.1 The City reserves the right to enter into other contracts in connection with this 
project. The Contractor shall afford other Contractor's reasonable opportunity for 
the introduction and storage of their materials and the execution of their Work, and 
shall properly connect and coordinate the Work with theirs. If proper execution or 
results of any part of the Contractor's Work depends upon the Work of any other 
Contractor, the Contractor shall inspect and promptly report to the Engineer any 
defects in such Work that renders it unsuitable for such proper execution and results. 
The City or the City may perform additional Work related to the Project or the City 
may enter into other Contracts containing provisions similar to these.   The 
Contractor shall afford the other Contractors who are parties to such Contracts (or 
the City, if the City is performing the additional Work) reasonable opportunity for 
the introduction and storage of materials and equipment and the execution of Work, 
and shall properly connect and coordinate the Work with theirs. 

 
20.2 If the performance of additional Work by other Contractors or the City is not noted 

in the Contract Documents prior to the execution of the Contract, written notice 
thereof shall be given to the Contractor prior to starting any such additional Work. 
If the Contractor believes that the performance of such additional Work by the City 
or others involves an additional expense or entitles it to an extension of the Contract 
Time, the Contractor may make a claim thereof as provided in Sections 14 and 15. 

 
21--SUBCONTRACTING 

 
21.1 The Contractor may utilize the services of specialty Subcontractors on those parts of 

the Work, which under normal contracting practices, are performed by specialty 
Subcontractors. 

 
21.2 The Contractor shall not award Work to Subcontractor(s), in excess of fifty percent  
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(50%) of the Contract price, without prior written approval of the City. 
 

21.3 The Contractor shall be fully responsible to the City for the acts and omissions of its 
Subcontractors, and persons either directly or indirectly employed by them, as the 
Contractor is for the acts and omissions of persons directly employed by it. 

 
21.4 The Contractor shall cause appropriate provisions to be inserted in all subcontracts 

relative to the Work to bind Subcontractors to the Contractor by the terms of the 
Contract Documents insofar as applicable to the Work of Subcontractors and give 
the Contractor the same power with regard to terminating any subcontract that the 
City may exercise over the Contractor under any provision of the Contract 
Documents. 

 
21.5 Nothing contained in this Contract shall create any contractual relation between any 

Subcontractor and the City. 
 

22--GUARANTEE 
 

22.1 The Contractor shall guarantee all materials and Work performed for a period of one 
(1) year from the date of Substantial Completion.  The Contractor warrants and 
guarantees for a period of one (1) year from the date of Substantial Completion of 
the system that the completed system is free from all defects due to faulty materials 
or workmanship and the Contractor shall promptly make such corrections as may be 
necessary by reason of such defects. The City shall give notice of observed defects 
with reasonable promptness.  In the event that the Contractor should fail to make 
such repairs, adjustments, or other work that may be made necessary by such 
defects, the City may do so and charge the Contractor the cost thereby incurred. 
The Performance Bond shall remain in full force and effect through the guarantee 
period. 

 
 
 

23--ARBITRATION 
 
 

23.1 All claims, disputes, and other matters in question arising out of, or relating to, the 
Contract Documents or the breach thereof, except for claims which have been 
waived by the acceptance of final payment as provided by Section 20, may be 
decided by arbitration if the parties mutually agree. Any agreement to arbitrate shall 
be specifically enforceable under the prevailing arbitration law. If this is a "Public 
Works Contract" as defined in Section 4600 of the California Government Code, 
the arbitration shall be conducted pursuant to Sub-section 10240 - 10240.13 of the 
California Public Contract Code.  The award rendered by the arbitrators shall be 
final, and judgment may be entered upon it in any court having jurisdiction thereof. 
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24.2 Notice of the request for arbitration shall be filed in writing with the other party to 

the Contract Documents and a copy shall be filed with the Engineer.  A request 
for arbitration shall in no event be made on any claim, dispute, or other matter in 
question which would be barred by the applicable statute of limitations. 

 
24.3 The Contractor shall carry on the Work and maintain the progress schedule during 

any arbitration proceedings, unless otherwise mutually agreed in writing. 
 
 
 

25--TAXES 
 
 

25.1 The Contractor shall pay all sales, consumer, use and other similar taxes required by 
the laws of the City of Blythe, State of California and the United States of America. 

 
 
 

26--CONFLICT OF INTEREST 
 
 

26.1 No member of or delegate to Congress or City Council Member shall be admitted to 
any share or part of this contract or to any benefit that may arise there from. 

 
26.2 No official of the City who is authorized in such capacity and on behalf of the City 

to negotiate, make, accept, or approve, or to take part in negotiating, making, 
accepting or approving any architectural, engineering, inspection, construction or 
material supply contract or any subcontract in connection with construction of the 
project, shall become directly or indirectly involved personally in this contract or in 
any part thereof. No officer, employee, architects, attorney, engineer or inspector of 
the City who is authorized in such capacity on behalf of the City shall  become  
directly  or  indirectly  involved personally in this Contract or in any part thereof, 
any material supply contract, subcontract, insurance contract or any other contract 
pertaining to the project. 

 
 

27--CLEAN UP 
 
 

27.1 The Contractor shall at all times keep the premises occupied by him and access 
to such premises in a neat, clean, and safe condition. Upon completion of any 
Work, the Contractor shall promptly remove all his equipment, temporary 
structures, and surplus construction and other materials not to be used at or near 
the same location during later stages of work. Upon completion of any work and 
before final payment is made, the Contractor shall, at his expense, satisfactorily 
dispose of all plants, buildings, rubbish, unused materials, concrete forms and 
other equipment and materials belonging to him or used in the performance of 
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work and the Contractor shall leave the premises in a neat, clean and safe 
condition.  In the event of the Contractor's failure to comply with any of the 
foregoing, the same may be accomplished by the City at the Contractor's expense. 

 
28--SUBSURFACE CONDITIONS 

 
 

28.1 The Contractor shall promptly, and before such conditions are disturbed except in 
the event of an emergency, notify the City by written notice of: 

 
28.1.1  Subsurface or latent physical conditions at the site differing materially 

from those indicated in the Contract Documents; or 
 
28.1.2  Unknown physical conditions at the site, of an unusual nature, differing 

materially from those ordinarily encountered and generally recognized as 
inherent in work of the character provided for in the Contract Documents. 

 
28.2 The City shall promptly investigate the conditions, and if it is found 

that such conditions do so materially differ and cause an increase or 
decrease in the cost of, or in the time required for, performance of the 
work, an equitable adjustment hereunder shall be made and the Contract 
Documents shall be modified by a Change Order. Any claim of the 
Contractor for adjustment hereunder shall not be allowed unless the 
required written notice has been given; provided that the City may, if the 
City determines the facts so justify, consider and adjust any such claims 
asserted before the date of final payment. 

 
 
 

29--LAND AND RIGHTS-OF-WAY 
 

29.1 Prior to issuance of Notice to Proceed, the City shall obtain all land and right-of-
way necessary for the completion of the work to be performed pursuant to the 
Contract Documents, unless otherwise mutually agreed. 

 
29.2 The City shall provide to the Contractor information, which delineates and describes 

the lands owned and rights-of-way acquired. 
 

29.3 The Contractor shall provide at its own expense and without liability to the City any 
additional land and access thereto that the Contractor may desire for temporary 
construction facilities, or for storage of materials. 
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30--PRE-CONSTRUCTION CONFERENCE 
 
 

30.1 Prior  to  the  start  of  construction  the  City  will  conduct  a  Pre-Construction 
Conference.  At the conference the City will review the planned Project with the 
Engineer, Resident Inspector, Contractor, and other interested parties. 

 
 
 

31--FIRE PREVENTION 
 
 

31.1 The Contractor shall not permit unauthorized fires either within or adjacent to the 
limits of the project and shall be liable for all damage from fire due directly or 
indirectly to its own activities, or to those of its employees or of its subcontractors 
or their employees.  The Contractor shall conform to all state and local laws and 
regulations pertaining to burning, fire prevention and control within or adjacent to 
the project.  A copy of each required permit shall be furnished to the Engineer 

 
 
 

32--TITLE TO MATERIALS FOUND 
 
 

32.1 Unless otherwise provided in the Contract, the title and interest in the right to use all 
water, and the title to all soil, stone, gravel, sand, materials, timber, and all other 
materials developed or obtained in the excavation or other operations by the 
Contractor or any of his Subcontractors, or any of their representatives or 
employees, and the right to use or dispose of the same are hereby expressly reserved 
by the City and neither the Contractor nor any of his subcontractors, nor any of their 
representatives or employees, shall have any right, title, or interest in or to any part 
thereof; neither shall they, nor any of them assert or make any claim thereto. 

 
32.2 In the event that any Indian relics or items with archaeological or historical value 

are discovered by the Contractor or any of his Subcontractors or any of their 
representatives or employees, the Contractor shall immediately notify the Engineer 
and await the Engineer’s decision before proceeding with any work.  Such relics 
and items shall be the property of the City. 

 
 

33--SUBSTITUTIONS 
 
 

33.1 Whenever a material, article, or piece of equipment is identified on the drawings or 
specifications by reference to brand name or catalogue numbers, it shall be 
understood that this is referenced for the purpose of defining the performance or 
other salient requirements and that other products of equal capacities, quality and 
function shall be considered. The Contractor may recommend the substitution of a 
material, article, or piece of equipment of equal substance and function for those 
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referred to in the Contract Documents by reference to brand name or catalogue 
number, and if, in the opinion of the Engineer, such material, article, or piece of 
equipment is of equal substance and function to that specified, the Engineer may 
approve its substitution and use by the Contractor.  Any cost differential shall be 
deductible from the contract price and the Contract Documents shall be 
appropriately modified by the change order.  The Contractor warrants that if 
substitutes are approved, no major changes in the function or general design of the 
project will result.   Incidental changes or extra component parts required to 
accommodate the substitute will be made by the Contractor without change in the 
contract price or contract time. 

 
 
 

34--PATENTS 
 
 

34.1 The Contractor shall pay all applicable royalties and license fees. He shall defend 
all suits or claims for infringement of any patent right and save the City harmless 
from loss on account thereof, except that the City shall be responsible for any such 
loss when a particular process, design, or the product of a particular manufacturer or 
manufacturers is specified; however, if the Contractor has reason to believe that the 
design, process or product specified is an infringement of a patent, he shall be 
responsible for such loss unless he promptly gives such information to the Engineer. 
The Contractor shall have the right, in order to avoid such claims or actions, to 
substitute at his own expense such infringing equipment, materials, and processes so 
they become non-infringing, provided that such substitute and modified equipment, 
material and processes shall meet all the requirements and be subject to all the 
provisions of the Contract Documents. 

 
 
 

35--CONSTRUCTION SCHEDULE 
 

35.1 Within five (5) calendar days after the date of receipt by the Contractor of the 
Notice to Proceed, the Contractor shall submit to the Engineer a progress schedule 
showing the proposed sequence of the work and the estimated dates of starting and 
finishing the various major parts of the work. The progress schedule shall conform 
to the specified time for the completion of the work; shall show a reasonable and 
orderly work sequence that will preclude excessive times for completion of any part 
thereof; shall show and be in accordance with the order and delivery dates for 
equipment and materials requiring special fabrication or otherwise not readily 
available for purchase and affecting, or critical with respect to, such time of 
completion; and shall be subject to the approval of, and modification by, the 
Engineer.  The Engineer shall be advised in advance by the Contractor when 
construction work is scheduled and the days when no construction work will be 
done.   When, in the judgment of the Engineer, it is necessary to accelerate any part 
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of the work ahead of schedule, the Contractor shall, when directed, concentrate his 
efforts on such part of the work.  Within seven (7) calendar days after the 
submission of the original schedule, the Contractor shall participate with the 
Engineer in the review and establishment of critical completion dates of the 
project.  Any revisions necessary as a result of this review and evaluation process 
shall be made by the Contractor and resubmitted to the Engineer for approval 
within seven (7) calendar days.  The Contractor shall, at monthly intervals, 
evaluate work progress with the Engineer by review of actual accomplishments 
since the previous update. The schedule shall be jointly revised by the Contractor 
and Engineer to show all changes in network logic, work items sequence, duration 
of activities, and critical completion dates since the previous update.  Data 
furnished to the Engineer shall include a description of the problem area, current 
and anticipated delaying factors and their impact, and an explanation of the 
corrective action to be taken. 

 
 
 

36--SANITATION FACILITIES 
 
 

36.1 The Contractor shall furnish a portable men's restroom facility and a separate 
portable women's restroom facility. The restroom facilities shall be placed at the job 
site prior to the start of construction within 10 days of the Notice to Proceed and 
shall remain in service until the job is complete. The Contractor shall position the 
restroom facilities, as required to maintain the facilities, near the location of daily 
work activity. 

 
 
 
 

37--CODES AND SPECIFICATIONS 
 

37.1 All work and materials shall be in accordance with applicable codes, ordinances and 
regulations of the City of Blythe, State of California, and all other public authorities 
having jurisdiction. Codes governing this work include, but are not limited to, the 
latest approved edition of the following: State & Federal ADA Standards, Standard 
Specifications for Public Works, 2012 edition; Occupational Safety and Health Act 
(OSHA); and the City of Blythe Ordinances and Regulations.  Requirements of 
codes and regulations shall be considered as minimum. Where codes conflict, the 
more stringent shall apply.  The Contractor shall furnish all materials and labor 
required for compliance with codes and regulations, even though not specifically 
mentioned or illustrated. 
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SECTION VI - SPECIAL CONDITIONS 
 
 
 

1.0 BUSINESS LICENSE 
 
 

The Contractor shall obtain a business license from the City of Blythe prior to the 
commencement of the project. The cost of the business license shall be borne by the 
Contractor. 

 
 
 

2.0 SOLID WASTE DISPOSAL 
 
 

All broken concrete and other debris generated as a result of demolition of existing 
structures and the work becomes the property of and responsibility of the 
Contractor. Procedures for proper solid waste disposal must be observed and said 
disposal must be done in a lawful manner. 

 
 
 

3.0 DIG-ALERT 
 
 

A Dig-Alert request shall be made by the Contractor by calling 811 for all locations 
prior to the beginning of work. A ticket number will be supplied to the Project 
Manager with dates made at intervals not exceeding fourteen (14) calendar days.  
The Contractor will designate, in writing, the person or persons in the 
Contractor’s firm responsible for maintaining the Dig-Alert notifications in a 
"current" status. Work will be suspended at any site where the Dig-Alert ticket has 
expired and will not resume until such time as the ticket has been brought to current 
status. 

 
 
 

4.0 TRAFFIC CONTROL 
 
 

Public convenience and traffic control shall conform to Section 302-4.4 and 7-10 of 
the Standard Specifications for Public Works Construction, 2012 Edition with the 
following special provisions: 

 
4.1 The Contractor, at all times during construction, shall furnish, erect and maintain 

such fences, barriers, lights, flares, signs and miscellaneous traffic devices as are 
necessary to give adequate warning and protection to the public as determined by 
the City. 

 
4.2 Signs used for handling of traffic during construction shall be in accordance with 

those shown on the latest "Uniform Sign Chart" as published by the State of 
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California Department of Public Works, Division of Highways, or as approved by 
the City. 

 
4.3 The method in which signs, barriers and other miscellaneous traffic devices are 

used during construction shall be in accordance with the latest publication of the 
State of California, Department of Public Works Manual titled "Manual of 
Warning Signs, Lights, and Devices for use in Performance of Work Upon 
Highways" or the appropriate section of the later publication of the State of 
California, Division of Highways Planning Manual titled "Part 8 Traffic". 

 
4.4 The  C2R  "Road  Closed"  signs  shall  not  be  used  except  at  those  locations 

specifically approved by the City. 
 

4.5. The Contractor shall field check all temporary traffic control signs, barricades and 
other devices at least once every day. 

 
4.6 The Contractor shall prepare a traffic control plan for review and approval by the 

City and Engineer at the Pre-Construction Conference. 
 

4.7 Full compensation for conforming to the requirements of this section shall be 
considered as included in the prices paid for the various contract items of work 
involved and no additional compensation will be allowed therefore. 

 
 
 

5.0 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS 
 
 

5.1 The Contractor shall conform to Section 7-9 of the Standard Specifications for 
Public Works Construction in protecting and restoring existing improvements, 
including but not limited to, fire hydrant locator reflectors, manhole covers and 
water valve covers and utility vaults. All vegetation, fences, gates, paving, walks, 
landscaping, any item of a decorative nature or any other improvement will be 
restored to its original condition or better or replaced in like kind at the Contractor’s 
sole expense. All existing underground utilities, landscape items and any other sub- 
structures, whether known, marked, unknown, or unmarked that are damaged will 
be IMMEDIATELY repaired at the Contractor’s sole expense.  Heavy equipment 
will not be allowed on concrete surfaces except as specifically allowed by the 
Engineer. 
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6.0 CLEANUP, DUST AND SOUND CONTROL 
 
 

6.1 Cleanup and dust control shall be provided by the Contractor in accordance 
with Section 7-8 of the Standard Specifications for Public Works Construction, 
2012 Edition.  The Contractor shall comply with all local sound control and noise 
level rules, regulations and ordinances that apply to any work performed pursuant 
to the contract.  Each internal combustion engine, used for any purpose on the 
job or related to the job, shall be equipped with a muffler of a type recommended 
by the manufacturer.  No internal combustion engine shall be operated on the 
project without said muffler. The Contractor shall utilize water trucks with spray 
booms to water disturbed areas daily and at intervals required by the Project 
Manager to adequately control dust during construction activities. Full 
compensation for conforming to the requirements of this section shall be considered 
as included in the prices paid for the various contract items of work involved and 
no additional compensation will be allowed therefore.. 

 
 
 

7.0 CHANGES FROM PLANS DURING CONSTRUCTION 
 
 

7.1 The Contractor shall maintain a set of drawings on the job showing all changes from 
the original plans made during construction. A marked up set of drawings shall be 
delivered to the City upon completion of the work, which will reflect all 
modifications of the work from the construction plans. 

 
 
 

8.0 PRESERVATION OF EXISTING UTILITIES 
 
 

8.1 The locations of existing utilities are shown in an approximate way only.  The 
Contractor shall determine the exact location of all existing utilities before 
commencing work.  The Contractor shall be fully responsible for any and all 
damages, which might be occasioned by the failure to exactly locate and preserve 
any and all underground utilities. 

 
 
 

9.0 INGRESS AND EGRESS 
 
 

9.1 The Contractor shall provide for ingress and egress for private property adjacent to 
the project at the close of work each day throughout the period of construction. 
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10.0 MATERIAL TESTING 
 
 

10.1 The Contractor shall provide the services of an independent Geotechnical Consultant 
approved by the Engineer to perform the required testing specified within the 
contents of the plans and specifications.  The cost for the Geotechnical Testing shall 
be borne by the Contractor. A copy of all tests shall be forwarded to the Engineer 
within four (4) days after the testing is complete. 

 
10.2 The Geotechnical testing shall include but not be limited to compaction tests on 

Class 2 Base and granular sand material.  Compaction and extraction and gradation 
testing regarding the A.C. pavement shall be required during the project.  The 
Engineer shall determine the location of the tests.   Gradation, durability, R-value 
and sand equivalent tests for Class 2 Base shall be required during the submittal 
process.  Compaction testing for the Class 2 Base shall be required. Mix designs for 
the A.C. pavement shall also be required during the submittal process. 

 
10.3 The following tests shall be performed as a minimum: 

 
A. A compaction test for the Class 2 Base subgrade material shall be required for 

every 2,500 square feet of Class 2 Base surface street area. 
 

B. An extraction/gradation test shall be completed from an A.C. pavement 
sample obtained by the geotechnical consultant representative each morning 
that pavement operations occur. 

 
C. A compaction test for the A.C. pavement shall be required for every 2,500 

square feet of A.C. street surface area. 
 

D. A.C. pavement density testing shall be conducted on a continuous basis by 
the geotechnical representative during the placement of A.C. pavement. 

 
E. One (1) set of cylinders and one (1) slump test shall be required for every 

50 cubic yards of concrete except that a minimum of one (1) set of cylinders 
and slump test shall be required each day twenty (20) or more yards of 
concrete are placed at a project site.  The maximum allowable slump shall be 
4 inches.  A set of cylinders shall be composed of four (4) cylinders.  The 
first cylinder of a set shall be tested after seven (7) days of curing.  The 
second cylinder of a set shall be tested after 14 days of curing and the third 
cylinder after 28 days of curing. The fourth cylinder shall be held in reserve 
and tested if directed by the Engineer.  The test results will be forwarded to 
the Engineer for review. The Engineer shall receive a concrete vendor slip for 
each truck load of concrete delivered to the project site. 
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F. An A.C. mix design, and concrete mix design shall be submitted for the 
review and approval of the Engineer during the submittal process. 

 
G. One (1) compaction test for the native earth shoulders shall be obtained for 

each 100 lineal feet of sidewalk installed. 
 
 

12.0 SUBMITTALS 
 
 

12.1 The Contractor shall submit the following shop drawings or submittal 
information to the Engineer for review and approval prior to commencing 
construction work at the project site.  A total of six (6) sets of submittal 
documents shall be forwarded to the Engineer.  Three (3) reviewed submittal 
documents shall be returned to the Contractor.  This list is not intended to be all 
inclusive and the Engineer reserves the right to demand shop drawings and 
submittal information associated with any other items at its discretion. 

 
1. Hot Mix Asphalt (HMA) design for pavement.  The combined aggregate 

gradation, individual bin gradations (hot for batch, cold for drum plant), 
percentage of each bin, density, air voids, voids in mineral aggregates, 
stability, aggregate source, asphalt binder source and all other standard 
parameters 

2. Tack Coat (SS1h) 
3. Class 2 Base gradation, durability, R-value and sand equivalent 
4. P.C.C. concrete mix design (4,000 psi with Fibermesh) 
5. Traffic Paint and Striping 
6. Traffic Control Plan 
7. Signs, Traffic Control Devices, Cones, Barricades and all other items required 
8. Truncated Domes 
9. Project Identity and Construction Signs 
10. Construction Schedule 
11. Letter designating Project Superintendent 
12. Schedule of Values 
13. SAMI (Stress absorbing membrane interlayer) 

 
12.2 The Contractor shall not initiate construction until all Submittals are approved by 

the Engineer. 
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13.0 PROJECT SIGNS 
 
 

13.1 California requires a Contractor’s identity sign for all construction projects in the 
State of California. At a minimum this sign must have the Contractor’s name, 
address, telephone number, State Contractor’s License number and an after hour’s 
emergency telephone number for safety, police and fire emergencies.   The 
Contractor’s identity sign shall be installed at a location designated by the Engineer. 

 
13.2 California and Federal labor laws require employee notices and posters be provided 

at all project sites that employ workers. Federal labor laws for Public Works 
projects require the current Federal Wage Decisions to be posted and maintained at 
the project site for the duration of a construction project. California labor laws for 
Public Works projects require that the current State Wage Decisions be posted 
and maintained at the project site for the duration of a construction project. In 
addition there are EEO, OSHA and other required postings to be displayed and 
maintained at the project site for the duration of the construction. 

 
13.3 A clear plexiglas plate is to be placed over the sign to protect the posters from the 

elements. 
 

13.4 The Contractor is responsible for providing, installing and maintaining the project 
signs required by this section. The Project signs shall be submitted to the Engineer 
as a submittal document for review and approval.  The Project signs are to be 
erected at the project site prior to commencement of any work activities.  The 
Project signs are to remain posted for the entire duration of the project. 

 
The project signs are illustrated at the end of this section. 
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SECTION VII TECHNICAL CONDITIONS 
 
 

C-01 SCOPE OF WORK 
 

 
7.1 MATERIALS 

 
7.1.1 Portland cement concrete shall be Class 3 per City of Blythe Standard Specifications 

and Section 90 of the Caltrans Standard Specifications. 
 

7.2 OBSTRUCTIONS 
 

7.2.1 Attention is directed to Sections 8-1.10, "Utility and Non-Highway Facilities," and 
15, "Existing Highway Facilities," of the Standard Specifications and these special 
provisions. 

 

7.2.2 The Contractor's attention is directed to the existence of underground facilities that 
may require special precautions be taken by the Contractor to protect the health, 
safety and welfare of workmen and of the public. 

 

7.2.3 The Contractor shall notify the Engineer and the appropriate regional notification 
center for operators of subsurface installations at least 2 working days, but not more 
than 14 calendar days, prior to performing any excavation or other work. Regional 
notification centers include but are not limited to the following: 

 
Notification Center Telephone 

 

Dig Alert 811 
 

7.3 MOBILIZATION 
 

7.3.1 Mobilization shall conform to the provisions in Section 11, "Mobilization," of the 
Standard Specifications. 

 
 
 

7.4 MAINTAINING TRAFFIC 
 

7.4.1 The Contractor shall maintain access at all times to businesses. 
 

7.4.2 The Contractor may temporarily close driveways to businesses provided that other 
adequate access is available and maintained to these developments and in addition 
the Contractor provides written notification to the Engineer and the Managers or 
Owners of the commercial or residential properties five working days in advance of 
such closures. The notification shall state the date the closure is to be made and the 
planned duration of said closure. 

7.4.3 The Contractor shall block the driveways to be closed by placing a minimum of 2 
Type III barricades.  The driveways shall not be closed longer than is necessary to 
complete the required work. 
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7.4.4 The  first  paragraph  of  Section  12-2.02,  "Flagging  Costs",  of  the  Standard 
Specifications, is amended as follows: 

The costs for furnishing all flagmen and guards under the provisions in Section 7-1.-08, 
"Public Convenience", and Section 7-1.09, "Public Safety", shall be borne solely by the 
Contractor. 

 

7.4.5 Not used 
 

7.4.6  No work that interferes with public traffic shall be performed between 7:00 p.m. 
and 6:00 a.m. 

 

Work considered to interfere with public traffic includes the following: 
a) Delivering materials to the project or removing materials from the project 

unless no part of the haul route is on or across a public street. 
b) Work involving temporary lane closures or encroachment into a lane 

carrying traffic. 
c) Work involving rearrangement of traffic patterns, including traffic switches 

required for the stage construction. 
 

7.4.7 Not Used 
 

7.4.8 Minor deviations from the requirements of this section concerning hours of work 
which do not significantly change the cost of the work may be permitted upon the 
written request of the Contractor if in the opinion of the Engineer public traffic will 
be better served and the work expedited. Such deviations shall not be adopted until 
the Engineer has indicated his written approval.  All other modifications will be 
made by contract change order.  

 

7.4.9 Accessible Pedestrian access facilities shall be provided through construction areas at 
all times.  Full compensation for providing said pedestrian facilities shall be 
considered as included in the prices paid for the various contract items of work 
involved and no additional compensation will be allowed therefore. 

 
 

7.5 TEMPORARY PAVEMENT DELINEATION 
 

7.5.1 Temporary pavement delineation shall be furnished, placed, maintained and removed 
in accordance with the provisions in Section 12-3.01, "General," of the Standard 
Specifications and these special provisions. Nothing in these special provisions shall 
be construed as to reduce the minimum standards specified in the Manual of Traffic 
Controls published by the Department or as relieving the Contractor from his 
responsibility as provided in Section 7-1.09, "Public Safety," of the Standard 
Specifications. 

 
7.6 EXISTING ROADWAY FACILITIES 

 
7.6.1  The work performed in connection with various existing roadway facilities shall 
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conform to the provisions in Section 15, "Existing Highway Facilities," of the 
Standard Specifications and these special provisions. 

 

7.6.2 All materials removed from the work are to be disposed off the site unless otherwise 
specified. 

 

7.6.3 Existing pavement markers, when no longer required for traffic lane delineation as 
directed by the Engineer, shall be removed and disposed of. Full compensation for 
removing and disposing of pavement markers shall be considered as included in the 
contract price paid for the various removals and no separate payment will be made 
therefore. 

 

7.6.4 Not used 
 

7.6.5 Adjustment of manholes shall be performed and shall be done in accordance with 
City of Blythe Standard Drawing SS-402, and in accordance with the applicable 
requirements of the Standard Specifications and these Special Provisions.  Sewer 
manholes shall be accessible at all times during construction. 

 

7.6.6 Valve boxes, at the locations shown on the plans, shall be adjusted to grade during or 
after final paving. The Contractor shall provide all labor, materials and equipment 
necessary for adjusting the valve boxes to grade. 

 
7.6.7 Existing asphalt concrete pavement shown on the plans to be removed shall be 

completely removed to the depth shown on the plans.   Resulting holes and 
depressions shall be backfilled with earthy material selected from excavation to the 
lines and grade established by the Engineer. The material removed shall be disposed 
of outside the highway right of way as provided in Section 15-2.03, "Disposal," of 
the Standard Specifications. 

 

7.6.8 Where a portion of existing surfacing is to be removed, the outline of the area to be 
removed shall be cut on a neat line with a power-driven saw to a full depth before 
removing the surfacing.   
 

7.6.9 Payment at the contract unit prices for the various items of work shall include full 
compensation for hauling materials off the site, weighing, as specified in Section 2 of 
the Special Conditions, and disposal, or for hauling salvaged materials to a 
designated location, and no additional compensation shall be allowed therefore. 
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7.7 COLD PLANE / REMOVE ASPHALT CONCRETE 
 

7.7.1 Existing asphalt concrete pavement shall be cold planed and/or removed at the 
locations and to the dimensions shown on the plans.  Removal may be by cold 
planing in accordance with the provisions for cold planing. 

 

7.7.2 Planing asphalt concrete pavement shall be performed by the cold planing method. 
Planing of the asphalt concrete pavement shall not be done by the heater planing 
method. Cold planing machines shall be equipped with a cutter head not less than 
24 inches in width and shall be operated so as not to produce fumes or smoke. The 
cold planing machine shall be capable of planing the pavement without requiring the 
use of a heating device to soften the pavement during or prior to the planing 
operation. 

 

7.7.3 The depth, width and shape of the cut shall be as indicated on the typical cross 
sections or as directed by the Engineer. The final cut shall result in a uniform surface 
conforming to the typical cross sections. The outside lines of the planed area shall be 
neat and uniform. Planing asphalt concrete pavement operations shall be performed 
without damage to the surfacing to remain in place. Following planing operations, a 
drop-off of more than 0.15-foot will not be allowed at any time between adjacent 
lanes open to public traffic. 

 

7.7.4 Where transverse joints are planed in the pavement at conform lines no drop-off shall 
remain between the existing pavement and the planed area when the pavement is 
opened to public traffic.  If asphalt concrete has not been placed to the level of 
existing pavement before the pavement is to be opened to public traffic, a temporary 
asphalt concrete taper shall be constructed.  Asphalt concrete for temporary tapers 
shall be placed to the level of the existing pavement and tapered on a slope of 30:1 or 
flatter to the level of the planed area. Asphalt concrete for temporary tapers shall be 
commercial quality and may be spread and compacted by any method that will 
produce a smooth riding surface.  Temporary asphalt concrete tapers shall be 
completely removed, including the removal of all loose material from the underlying 
surface, before placing the permanent surfacing.  Such removed material shall be 
disposed of outside the highway right of way in accordance with the provisions in 
Section 7-1.13 of the Standard Specifications. 

 

7.7.5 The material planed from the roadway surface, including material deposited in 
existing gutters or on the adjacent traveled way, shall be removed and disposed of 
outside the highway right of way in accordance with the provisions in Section 7-1.13 
of the Standard Specifications. Removal operations of cold planed material shall be 
concurrent with planing operations and follow within 50 feet of the planer, unless 
otherwise directed by the Engineer. 
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7.8 REMOVE CONCRETE 
 

7.8.1 Concrete, designated on the plans to be removed, shall be removed. 
 

7.8.2 Concrete removed shall be disposed of in a lawful manner. 
 

7.8.3.1 Where no joint exists between concrete to be removed and concrete to remain in 
place, the concrete shall be cut in a neat line to a full depth with a power driven saw 
before concrete is removed. Where concrete has been removed outside the 
roadway prism, the backfilled areas shall be graded to drain and blend in with the 
surrounding terrain. 

 
 
 
 

7.9 CLEARING AND GRUBBING 
 

7.9.1 Clearing and grubbing shall include miscellaneous demolition of existing features 
that are not specifically identified but necessary for completion of the project.  

 
 

7.10 EARTHWORK 
 

7.10.1 Earthwork shall conform to the provisions in Section 19, "Earthwork," of the 
Standard Specifications. 

 
 
 

7.11 NOT USED 
 
 
 

7.12 ASPHALT CONCRETE 
 
 
 

7.12.1 Asphalt  concrete  shall  conform  to  the  provisions  of  the  current  Standard 
Specifications for Public Works Construction Section 203 “Green Book” (2012 
edition) Bituminous Materials. 

 

7.12.2  Asphalt Grade shall be PG 70-10 C2 Dense medium. 
 

7.12.3 Asphalt Concrete shall conform to the requirements of 203-6 with a maximum of 
15 percent Reclaimed Asphalt Pavement (RAP). Contractor shall submit for review 
their proposed Job Mix formula and allow 14 days for review and approval. The 
6-inch asphalt pavement shall be placed in two 3-inch courses.  95% maximum 
density per ASTM D-1559-91-50 blow Marshal test required. 

 

7.12.4 Hot mixed asphalt only will be place with a floating, heated screed, laydown 
machine. A prime coat for base per section 302-5.3 shall be applied. Provide a tack 
coat of bitumen between courses per section 302-5.4. Asphalt shall be placed in 
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conformance with 302-5.1 
 

7.12.1  A drop-off of more than 0.15-foot will not be allowed at any time between adjacent 
lanes open to public traffic. 

 

7.12.2  After final rolling, no vehicular traffic of any kind shall be permitted on the 
pavement until it has cooled and hardened and in no case less than six hours.  
Measurement and payment for asphalt shall include all labor, materials and 
equipment to complete in place at the contract unite price per ton.  Full compensation 
for furnishing and applying the tack coat shall be considered as included in the 
contract price per ton.   

 
 
 
 

7.13 NOT USED 
 

 
7.14 CONCRETE STRUCTURES 

 
7.14.1  Portland cement concrete structures shall conform to the provisions in Section 51, 

"Concrete Structures," of the Standard Specifications and applicable City of Blythe 
standard drawings. 

 
7.15 NOT USED 

 

 
7.16 MISCELLANEOUS FACILITIES 

 
7.16.1  Miscellaneous facilities shall conform to the provisions in Section 70 of the Standard 

Specifications, details shown on the plans and applicable City of Blythe Standard 
Drawings. 

 
 
 

7.17 MISCELLANEOUS CONCRETE CONSTRUCTION 
 

7.17.1 Concrete curb, curb and gutter, cross gutters, spandrels, driveway approaches, 
sidewalks, ribbon gutters, pads for street furnishings and wheelchair ramps shall 
conform to the provisions in Section 73, "Concrete Curbs and Sidewalks," of the 
Standard Specifications, details shown on the plans, and applicable City of Blythe 
Standard Drawings. 

 

7.17.2  Portland cement concrete shall be Class 3 per City of Blythe Standard Specifications 
and Section 90 of the Caltrans Standard Specifications. 

 

7.17.3  P.C.C. concrete, utilized for but not limited to, curb and gutter, barrier curb, spandrels, 
cross-gutter, valley gutter, ribbon gutters, residential and commercial driveways, 
sidewalks and all other concrete infrastructure shall contain a minimum of 6 sacks of 
cement per cubic yard of concrete and attain 4,000 p.s.i. compressive strength after 
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28 days curing unless stated otherwise on the plans. 
 

7.17.4 The P.C.C. shall contain 1 ½ lbs of polypropylene fiber per cubic yard.  The 
polypropylene fiber shall be manufactured by fiber-mesh or an approved equal. 

 

7.17.5  A concrete mix design is to be submitted to the Engineer within five (5) days after the 
issuance of the Notice to Proceed. 

 
7.17.6 New formwork shall be utilized in the construction of every concrete facility.  The 

formwork shall be true to line and grade.  The vertical flowline elevation tolerance 
shall be +/- 0.02 feet for design grade for slopes of 1.0% or greater, +/- 0.01 for design 
grade for slopes less than 1.0%. The Engineer shall check the formwork for line and 
grade prior to the placement of concrete.   

 

7.17.7  The subcontractor shall notify the Engineer 72 hours prior to the required inspection. 
 

7.17.8  Exposed surfaces of concrete areas shall receive a double trowel finish.  Weakened 
plane joints shall be placed every 8 lineal feet for ribbon gutter, cross gutter and valley 
gutter construction unless otherwise illustrated on the standard plans. Expansion joints 
shall be placed every 64 feet along curb and gutter, barrier curb, valley gutter and 
sidewalk construction unless otherwise illustrated on the standard plans. 

 

7.17.9  Installation of curb and gutter, valley gutter and cross-gutters shall begin at the lowest 
elevation and proceed uphill. 

 

7.17.10A total of one (1) set of cylinders and one (1) slump test shall be required for every 50 
cubic yards of concrete, except that a minimum of one (1) set of cylinders and slump 
test shall be required each day twenty (20) or more yards of concrete are placed at 
the project site. The maximum allowable slump shall be 4 inches. A set of cylinders 
shall be composed of four (4) cylinders.  The test results will be forwarded to the 
Engineer for review. 

 

7.17.11The Engineer shall receive a concrete vendor slip for each truckload of concrete 
delivered to the project site. 

 

7.17.12Prior to the placement of concrete, the subgrade depth shall be inspected to insure 
that the full depth of concrete, as noted on the plans, is attained. Excess fill material 
shall be removed as required by the Engineer. The form boards shall be checked for 
the proper elevation.  Compaction tests on the subgrade shall have achieved the 
density requirements specified.  The Engineer shall then allow the placement of 
concrete. 

 

7.17.13The concrete shall be screeded and floated. All edges shall be struck with a concrete 
edger.  Weakened plane joints shall be established at right angles to the sidewalk 
edge as illustrated on the standard drawings. The weakened plane joints shall be 
3/8-inch in width and ¾-inch in depth.  Expansion joints consisting of ½-inch 
thick celotex material shall be placed across the full section of the P.C.C. sidewalk 
every 64 lineal feet, or as required by the standard plans.  After the concrete 
surface has been floated and cured adequately, it shall receive a double trowel 
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finish.  The troweling shall be accomplished by hand with a steel trowel.  The 
surface tolerance shall be 1/8-inch in 10 lineal feet with maximum 
high and low variance not occurring in less than 20 feet.  The Contractor 
shall maintain the concrete surface moist or wet for a 24-hour period after the 
concrete is placed and finished troweled. Placement of burlap bags or used carpet 
over the concrete surface and a continuous application of water over the concrete 
surface will be required for a 24-hour period. After  the  24-hour  period,  a  "seal  
hard"  concrete  sealer  as  manufactured  by L&M Construction Chemicals, Inc., 
shall be applied to all new P.C.C. concrete surfaces. The phone number of 
L&M Construction Chemicals, Inc. is (402) 453-6600.  The concrete surfaces 
shall be cleaned of all dirt and residue prior to the placement of the concrete 
sealer.  Concrete shall not be placed after 10:00 a.m. on Fridays. 

 

7.17.14The Contractor shall provide necessary security and protection such that the 
concrete will not be defaced by the public during the curing process. 

 

7.17.15Payment for sidewalk at the bid price per square foot includes all work associated 
with compacting the subgrade, forming, pouring, finishing, scoring, grooving, and all 
labor, tools, materials and incidentals and any other necessary or appurtenant work 
for placement of the sidewalk. 

 

7.17.16Payment for curb & gutter at the bid price per linear foot includes all work associated 
with compacting the subgrade, forming, pouring, finishing, scoring, grooving, and all 
labor, tools, materials and incidentals and any other necessary or appurtenant work 
for placement of the curb & gutter. 

 

7.17.17Payment for concrete cross gutter and spandrel at the bid price per square foot 
includes all work associated with compacting the subgrade, forming, pouring, 
finishing, scoring, grooving, and all labor, tools, materials and incidentals and any 
other necessary or appurtenant work for placement of the concrete cross gutter and 
spandrel. 

 
 

7.17.18Payment for commercial driveways at the bid price per square foot includes all 
work associated with compacting the subgrade, forming, pouring, finishing, 
scoring, grooving, and all labor, tools, materials and incidentals and any other 
necessary or appurtenant work for placement of the commercial driveway. 

 
 

7.17.19Payment for pedestrian ramps at the bid price per square foot includes all work 
associated with compacting the subgrade, forming, pouring, finishing, scoring, 
grooving, truncated domes and all labor, tools, materials and incidentals and any 
other necessary or appurtenant work for placement of the pedestrian ramp. 
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7.18 TRAFFIC STRIPES, PAVEMENT MARKINGS AND TRAFFIC SIGNS 
 

 
7.18.1  This item shall consist of the painting of markings and stripes on the surface of the 

A.C. pavement in accordance with the locations and requirements illustrated on the 
striping and signage plan.  All painting of markings and stripes shall conform to 
Caltrans standard plans and specifications, latest edition, unless noted otherwise. 

 

7.18.2 Paint shall meet the requirements of the Standard Specifications for Public 
Works Construction, “Greenbook”, 2012 Edition, Section 214-4.2 and the 
table 214-4.1(a). 

 

7.18.3 A glass sphere reflective media shall be required per Section 214-3 of the 
Standard Specifications for Public Works Construction, “Greenbook”, 
2012 Edition. 

 

7.18.4  The painting shall be performed only when the surface is dry, when the atmospheric 
temperature is above 60 degrees f., and when the weather is not foggy or windy. 

 

7.18.5  All equipment for the work shall be approved by the Engineer and shall include the 
apparatus necessary to properly clean the existing surface.  A mechanical marking 
machine, and such auxiliary hand-painting equipment as may be necessary shall be 
furnished to satisfactorily complete the job. The mechanical marker shall be an 
atomizing spray- type marking machine suitable for application of traffic paint.  It 
shall produce an even and uniform film thickness at the required coverage and shall 
be designated so as to apply markings of uniform cross sections and clear-cut edges 
without running or spattering. 

 

7.18.6  Immediately before application of the paint, the pavement surface shall be dry and 
free from dirt, grease, oil, laitance, or other foreign material which would reduce the 
bond between the paint and the pavement. The area to be painted shall be cleaned by 
sweeping and blowing or by other methods as required to remove all dirt, laitance, 
and loose materials. 

 

7.18.7 The proposed markings shall be laid out in advance of the paint application 
according to the dimensions required by the plans and specifications or by Caltrans 
Standards. 

 

7.18.8  Markings shall be applied at the locations and to the dimensions and spacing shown 
on the plans. Paint shall not be applied until the layout and condition of the surface 
have been approved by the Engineer. The paint shall be mixed in accordance with 
the manufacturer’s instructions and applied to the pavement with a marking machine 
at a rate specified in the Standard Specifications for Public Works Construction, 
“Greenbook”, 2012 Edition, Section 214.  The addition of thinner will not be 
permitted. The edges of the markings shall not vary from a straight line more than 
¼-inch in 50 feet, and the dimensions shall be within a tolerance of plus or minus 
2 percent. The Contractor shall furnish certified test reports for the materials 
shipped to the project.  The reports shall not be interpreted as a basis for final 
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acceptance. The Contractor shall notify the Engineer upon arrival of shipment of 
the paint to the checking by the Engineer. The containers shall not be removed from 
the project site or destroyed until authorized by the Engineer. 

 

7.18.9  A minimum of three (3) coating applications shall be applied. 
 

7.18.10After application of the paint, all markings shall be protected from damage until the 
paint is dry. All surfaces shall be protected from disfiguration by spatter, splashes, 
spillage or drippings of paint. 

 

7.18.11Rapid dry paint:  The paint shall conform with the rapid dry paint specified in the 
Standard Specifications for Public Works Construction, “Greenbook”, 
2012 Edition, Section 214. 

 

7.18.12A blue pavement marker is to be placed at each fire hydrant. 
 

7.18.13Payment at the contract lump sum price for striping and pavement markings includes 
full compensation for all traffic stripes and markings, painted or thermoplastic, and 
pavement markers. 

 

7.18.14Measurement and Payment for relocation of traffic signs shall be paid for on an each 
basis and shall include all labor, materials, tools and equipment to remove the traffic 
signs from their existing location and relocate to the new locations including 
providing new breakaway bases per current standards complete and in place. 

 
7.19 CLASS 2 BASE 
 
7.19.1 The Class 2 Base material shall conform to Caltrans Section 26, latest edition, for 

25mm maximum base material.  The gradation requirements are as follows: 
 
 
  SIZE      PERCENT PASSING 
 
  1 IN/25.04MM     100 
   ¾ IN/19.00MM     87-100 
  #4/4.75MM      30-65 
  #30/600MM      5-35 
  #200/75.00MM     0-12 
 
 

7.19.2 The sand equivalent shall be 25 or greater.  An angular aggregate is to be used.  
Class 2 Base material shall be compacted to 95 percent of maximum density 
according to ASTM D-1557, unless otherwise noted on the plans or details.  The 
tolerance for the Class 2 Base between design subgrade elevation and actual 
subgrade elevation as constructed in the field shall be plus or minus 0.02 feet as 
referenced from the design subgrade.  Prior to the placement of Class 2 Base the 
native subbase grade shall be checked and approved by the Engineer.  The native 
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subbase grade shall be within plus or minus 0.05 feet of native subbase design 
grade prior to the placement of Class 2 Base. 

 
7.19.3 The Contractor shall supply a five gallon sample of the Class 2 Base to the material 

testing laboratory within four (4) days of the Notice to Proceed.  The material shall 
be delivered to the testing laboratory to determine the maximum density, 
gradation, R-value, sand equivalent and durability index of the Class 2 Base.   A 
copy of the test results shall be forwarded to the Engineer by the geotechnical 
consultant for review.  The gradation of the Class 2 Base shall be determined and 
the test results forwarded to the Engineer for approval prior to the delivery of the 
Class 2 Base material to the construction site.  Class 2 Base utilizing recycled 
materials shall not be allowed. 

 
7.20 ASPHALT-RUBBER SEAL COAT (STRESS ABSORBING MEMBRANE 
INTERLAYER: SAMI) 

 
7.20.1The asphalt-rubber seal coat (Stress Absorbing Membrane Interlayer, SAMI) shall     
consist of an application of asphalt-rubber binder and screenings precoated with paving 
asphalt.  Asphalt-rubber seal coat (or SAMI) shall conform to the provisions specified for 
seal coats in Section 37-1, "Seal Coats," of the latest revision of Caltrans Standard 
Specifications and to these special provisions. 

 
7.20.2 GENERAL 
The Contractor shall furnish a Certificate of Compliance to the Engineer in conformance with 
the provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications 
for each material used in the asphalt-rubber binder and the asphalt-rubber binder mixture.  
When requested by the Engineer, the Contractor shall also submit samples with the Certificates 
of Compliance.  The Contractor shall provide the Engineer a Material Safety Data Sheet 
(MSDS) for each of the constituent components of the asphalt-rubber binder and for the 
completed mixture of the asphalt-rubber binder. The Contractor shall provide a Certificate of 
Compliance for each truck load of crumb rubber modifier (CRM), paving asphalt, and asphalt 
modifier delivered to the project.  The Quality Control Program used by the manufacturer of 
each ingredient shall include a sampling and testing frequency as shown below: 
 

A. CRM shall be tested except for the grading requirement, at least once for every 250 
tons with a minimum of once per project.  CRM shall be tested for grading for every 
truck load delivered to the project. 
B. Paving asphalt shall be tested at least once for every 200 tons of production with a 
minimum of once per project. 
C. Asphalt modifier shall be tested at least once for every 25 tons of production with a 
minimum of once per project.  
D. A copy of the laboratory test results for the test parameters specified in these special 
provisions for CRM, paving asphalt, and asphalt modifier shall be submitted to the 
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Engineer with the Certificate of Compliance for each truck load of individual material 
delivered to the project. 

 
Certified volume or weight slips shall be delivered to the Engineer for materials supplied. 
 
7.20.3 PAVING ASPHALT 
Paving asphalt to be used in the asphalt-rubber binder shall be Grade PG 64-16 and shall 
conform to the provisions in Section 92, "Asphalts," of the Standard Specifications and these 
special provisions. The paving asphalt for use in asphalt-rubber binder shall be modified with 
asphalt modifier.  Paving asphalt shall not be polymer modified. 
 
Transportation Laboratory 
Office of Pavement Consulting Services 
Sacramento, California 
Telephone (916) 227-7300. 
 
The length of an individual CRM particle shall not exceed 3/16 inch. The CRM shall be 
sufficiently dry so that the CRM will be free flowing and will not produce foaming when 
combined with the blended paving asphalt and asphalt modifier mixture.  Calcium carbonate or 
talc may be added at a maximum amount of 3 percent by weight of CRM to prevent CRM 
particles from sticking together.  The CRM shall have a specific gravity of between 1.1 and 1.2 
as determined by California Test 208.  Scrap tire CRM and high natural CRM shall be 
delivered to the production site in separate bags and shall be sampled and tested separately.  
CRM material shall conform to the following requirements as determined by ASTM 
Designation:  D 297: 
 
 

 Scrap Tire CRM High Natural CRM 
 Percent  Percent  

Test Parameter Minimum Maximum Minimum Maximum 
Acetone Extract 6.0 16.0 4.0 16.0 
Rubber Hydrocarbon 42.0 65.0 50.0 — 
Natural Rubber content 22.0 39.0 40.0 48.0 
Carbon Black Content 28.0 38.0 — — 
Ash Content — 8.0 — — 

 
The CRM for asphalt-rubber binder shall conform to the gradations specified below when 
tested in conformance with the requirements in ASTM Designation:  C 136, except as follows: 
 

A. Split or quarter 100 g±5 g from the CRM sample and dry to a constant mass at a 
temperature of not less than 57°C nor more than 63°C and record the dry sample mass.  
Place the CRM sample and 5 g of talc in a 0.5-L jar.  Seal the jar, then shake the jar by 
hand for a minimum of one minute to mix the CRM and the talc.  Continue shaking or 
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open the jar and stir until particle agglomerates and clumps are broken and the talc is 
uniformly mixed. 

 
B. Place one rubber ball on each sieve.  Each ball shall have a mass of 8.5 g ±0.5 g, 
have a diameter of 24.5 mm ±0.5 mm, and shall have a Shore Durometer "A" hardness 
of 50 ±5 in conformance with the requirements in ASTM Designation:  D 2240.  After 
sieving the combined material for 10 minutes ±1 minute, disassemble the sieves.  
Material adhering to the bottom of a sieve shall be brushed into the next finer sieve.  
Weigh and record the mass of the material retained on the 2.36-mm sieve and leave this 
material (do not discard) on the scale or balance.  Observed fabric balls shall remain on 
the scale or balance and shall be placed together on the side of the scale or balance to 
prevent the fabric balls from being covered or disturbed when placing the material from 
finer sieves onto the scale or balance.  The material retained on the next finer sieve 
(2.00-mm sieve) shall be added to the scale or balance.  Weigh and record that mass as 
the accumulative mass retained on that sieve (2.00-mm sieve).  Continue weighing and 
recording the accumulated masses retained on the remaining sieves until the 
accumulated mass retained in the pan has been determined.  Prior to discarding the 
CRM sample, separately weigh and record the total mass of fabric balls in the sample. 

 
C. Determine the mass of material passing the 75-µm sieve (or mass retained in the 
pan) by subtracting the accumulated mass retained on the 75-µm sieve from the 
accumulated mass retained in the pan.  If the material passing the 75-µm sieve (or mass 
retained in the pan) has a mass of 5 g or less, cross out the recorded number for the 
accumulated mass retained in the pan and copy the number recorded for the 
accumulated mass retained on the 75-µm sieve and record that number (next to the 
crossed out number) as the accumulated mass retained in the pan.  If the material 
passing the 75-µm sieve (or mass retained in the pan) has a mass greater than 5 g, cross 
out the recorded number for the accumulated mass retained in the pan, subtract 5 g from 
that number and record the difference next to the crossed out number.  The adjustment 
to the accumulated mass retained in the pan is made to account for the 5 g of talc added 
to the sample.  For calculation purposes, the adjusted total sample mass is the same as 
the adjusted accumulated mass retained in the pan.  Determine the percent passing 
based on the adjusted total sample mass and record to the nearest 0.1 percent: 
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Scrap Tire CRM Gradations 
Percentage Passing 

Sieve Size Gradation Limit Operating Range Contract Compliance 
No. 8 100 100 100 
No. 10 98-100 95-100 90-100 
No. 16 45-75 35-85 32-88 
No. 30 2-20 2-25 1-30 
No. 50 0-6 0-10 0-15 
No. 100 0-2 0-5 0-10 
No. 200 0 0-2 0-5 
The Department deducts $250.00 for each gradation test for scrap tire CRM not within the "Operating Range" but 
meets the "Contract Compliance" requirement.  Each test represents 10,000 pounds of scrap tire CRM or the amount 
used in that day's production, whichever is less. 
The Department deducts $1,100.00 for each gradation test for scrap tire CRM not within the "Contract Compliance" 
requirement.  Each test represents 10,000 pounds of scrap tire CRM or the amount used in that day's production, 
whichever is less. 
 

High Natural CRM Gradations 
Percentage Passing 

Sieve Size Gradation Limit Operating Range Contract Compliance 
No. 10 100 100 100 
No. 16 95-100 92-100 85-100 
No. 30 35-85 25-95 20-98 
No. 50 10-30 6-35 2-40 
No. 100 0-4 0-7 0-10 
No. 200 0-1 0-3 0-5 
The Department deducts $250.00 for each gradation test for high natural CRM not within the "Operating Range" 
but meets the "Contract Compliance" requirement.  Each test represents 3,400 pounds of high natural CRM or the 
amount used in that day's production, whichever is less. 
The Department deducts $600.00 for each gradation test for high natural CRM not within the "Contract 
Compliance" requirement.  Each test represents 3,400 pounds of high natural CRM or the amount used in that 
day's production, whichever is less. 

 
7.20.4 ASPHALT MODIFIER 
The asphalt modifier shall be a resinous, high flash point, aromatic hydrocarbon compound 

and shall conform to the following requirements: 
 
7.20.5 CRUMB RUBBER MODIFIER (CRM) 
Crumb rubber modifier (CRM) shall consist of a combination of scrap tire CRM and high 

natural CRM.  The scrap tire CRM shall consist of ground or granulated rubber derived from 
any combination of automobile tires, truck tires or tire buffings.  The high natural CRM shall 
consist of ground or granulated rubber derived from materials that utilize high natural rubber 
sources. Steel and fiber separation shall be accomplished by any method.  Cryogenic 
separation, if utilized, shall be performed separately from and prior to grinding or granulating. 
CRM shall be ground or granulated at ambient temperature.  Cryogenically produced CRM 
particles that pass through the grinder or granulator without being ground or granulated, 
respectively, shall not be used. CRM shall not contain more than 0.01 percent wire (by weight 
of CRM) and shall be free of other contaminants, except fabric.  Fabric shall not exceed 0.05 



 

City of Blythe – Broadway Street Improvement Project from 14th Avenue to  
Hobsonway and from Barnard Street to Station 8+87.73 

96 
 

percent by weight of CRM.  A certificate of compliance certifying these percentages shall be 
furnished to the Engineer in conformance with the provisions in Section 6-1.07, "Certificates of 
Compliance," of the Standard Specifications.  The test and method for determining the percent 
by weight of wire and fabric will be furnished to interested persons upon request and is 
available at: 

 
     Transportation Laboratory 

Office of Pavement Consulting Services 
Sacramento, California 
Telephone (916) 227-7300. 
 
The length of an individual CRM particle shall not exceed 3/16 inch. The CRM shall be 
sufficiently dry so that the CRM will be free flowing and will not produce foaming when 
combined with the blended paving asphalt and asphalt modifier mixture.  Calcium 
carbonate or talc may be added at a maximum amount of 3 percent by weight of CRM to 
prevent CRM particles from sticking together.  The CRM shall have a specific gravity of 
between 1.1 and 1.2 as determined by California Test 208.  Scrap tire CRM and high 
natural CRM shall be delivered to the production site in separate bags and shall be sampled 
and tested separately.  CRM material shall conform to the following requirements as 
determined by ASTM Designation:  D 297: 
 

 Scrap Tire CRM High Natural CRM 
 Percent  Percent  

Test Parameter Minimum Maximum Minimum Maximum 
Acetone Extract 6.0 16.0 4.0 16.0 
Rubber Hydrocarbon 42.0 65.0 50.0 — 
Natural Rubber content 22.0 39.0 40.0 48.0 
Carbon Black Content 28.0 38.0 — — 
Ash Content — 8.0 — — 

 
The CRM for asphalt-rubber binder shall conform to the gradations specified below when 

tested in conformance with the requirements in ASTM Designation:  C 136, except as follows: 
 
A. Split or quarter 100 g±5 g from the CRM sample and dry to a constant mass at a 

temperature of not less than 57°C nor more than 63°C and record the dry sample mass.  
Place the CRM sample and 5 g of talc in a 0.5-L jar.  Seal the jar, then shake the jar by 
hand for a minimum of one minute to mix the CRM and the talc.  Continue shaking or 
open the jar and stir until particle agglomerates and clumps are broken and the talc is 
uniformly mixed. 

B. Place one rubber ball on each sieve.  Each ball shall have a mass of 8.5 g ±0.5 g, have a 
diameter of 24.5 mm ±0.5 mm, and shall have a Shore Durometer "A" hardness of 50 
±5 in conformance with the requirements in ASTM Designation:  D 2240.  After 
sieving the combined material for 10 minutes ±1 minute, disassemble the sieves.  
Material adhering to the bottom of a sieve shall be brushed into the next finer sieve.  
Weigh and record the mass of the material retained on the 2.36-mm sieve and leave this 
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material (do not discard) on the scale or balance.  Observed fabric balls shall remain on 
the scale or balance and shall be placed together on the side of the scale or balance to 
prevent the fabric balls from being covered or disturbed when placing the material from 
finer sieves onto the scale or balance.  The material retained on the next finer sieve 
(2.00-mm sieve) shall be added to the scale or balance.  Weigh and record that mass as 
the accumulative mass retained on that sieve (2.00-mm sieve).  Continue weighing and 
recording the accumulated masses retained on the remaining sieves until the 
accumulated mass retained in the pan has been determined.  Prior to discarding the 
CRM sample, separately weigh and record the total mass of fabric balls in the sample. 

C. Determine the mass of material passing the 75-µm sieve (or mass retained in the pan) 
by subtracting the accumulated mass retained on the 75-µm sieve from the accumulated 
mass retained in the pan.  If the material passing the 75-µm sieve (or mass retained in 
the pan) has a mass of 5 g or less, cross out the recorded number for the accumulated 
mass retained in the pan and copy the number recorded for the accumulated mass 
retained on the 75-µm sieve and record that number (next to the crossed out number) as 
the accumulated mass retained in the pan.  If the material passing the 75-µm sieve (or 
mass retained in the pan) has a mass greater than 5 g, cross out the recorded number for 
the accumulated mass retained in the pan, subtract 5 g from that number and record the 
difference next to the crossed out number.  The adjustment to the accumulated mass 
retained in the pan is made to account for the 5 g of talc added to the sample.  For 
calculation purposes, the adjusted total sample mass is the same as the adjusted 
accumulated mass retained in the pan.  Determine the percent passing based on the 
adjusted total sample mass and record to the nearest 0.1 percent: 

 
Scrap Tire CRM Gradations 

Percentage Passing 
Sieve Size Gradation Limit Operating Range Contract Compliance 

No. 8 100 100 100 
No. 10 98-100 95-100 90-100 
No. 16 45-75 35-85 32-88 
No. 30 2-20 2-25 1-30 
No. 50 0-6 0-10 0-15 
No. 100 0-2 0-5 0-10 
No. 200 0 0-2 0-5 
The Department deducts $250.00 for each gradation test for scrap tire CRM not within the "Operating Range" but 
meets the "Contract Compliance" requirement.  Each test represents 10,000 pounds of scrap tire CRM or the amount 
used in that day's production, whichever is less. 
The Department deducts $1,100.00 for each gradation test for scrap tire CRM not within the "Contract Compliance" 
requirement.  Each test represents 10,000 pounds of scrap tire CRM or the amount used in that day's production, 
whichever is less. 
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High Natural CRM Gradations 
Percentage Passing 

Sieve Size Gradation Limit Operating Range Contract Compliance 
No. 10 100 100 100 
No. 16 95-100 92-100 85-100 
No. 30 35-85 25-95 20-98 
No. 50 10-30 6-35 2-40 
No. 100 0-4 0-7 0-10 
No. 200 0-1 0-3 0-5 
The Department deducts $250.00 for each gradation test for high natural CRM not within the "Operating Range" 
but meets the "Contract Compliance" requirement.  Each test represents 3,400 pounds of high natural CRM or the 
amount used in that day's production, whichever is less. 
The Department deducts $600.00 for each gradation test for high natural CRM not within the "Contract 
Compliance" requirement.  Each test represents 3,400 pounds of high natural CRM or the amount used in that 
day's production, whichever is less. 

 
Asphalt Modifier 

Test Parameter ASTM Designation Requirement 
Viscosity, m2/s (10-6) at 100°C D 445 X ±3* 
Flash Point, CL.O.C. °C D 92 207 min. 
Molecular Analysis   

Asphaltenes, percent by mass D 2007 0.1 max. 
Aromatics, percent by mass D 2007 55 min. 

* The symbol "X" is the viscosity of the asphalt modifier the Contractor 
proposes to furnish.  The value "X" which the Contractor proposes shall 
be between the limits 19 and 36 and shall be submitted in writing to the 
Engineer.  Any proposed change, requested by the Contractor, in the value 
"X" shall require a new asphalt-rubber binder design. 

 
The asphalt modifier shall be proportionately added to the paving asphalt at the production 
site where the asphalt-rubber binder is blended and reacted.  Asphalt modifier shall be 
added at an amount of 2.5 percent to 6.0 percent by weight of the paving asphalt based on 
the recommendation of the asphalt-rubber binder supplier.  The paving asphalt shall be at a 
temperature of not less than 375 °F nor more than 440 °F when the asphalt modifier is 
added.  If the asphalt modifier is combined with the paving asphalt, before being blended 
with the CRM, the combined paving asphalt and asphalt modifier shall be mixed by 
circulation for a period of not less than 20 minutes.  This premixing of asphalt modifier and 
paving asphalt will not be required when all ingredients of the asphalt-rubber binder are 
proportioned and mixed simultaneously.  Asphalt modifier and paving asphalt shall be 
measured for proportioning with meters conforming to the provisions in Section 9-1.01, 
"Measurement of Quantities," of the Standard Specifications. 

 
 
7.20.6 ASPHALT-RUBBER BINDER 
Asphalt-rubber binder shall consist of a mixture of paving asphalt, asphalt modifier, and crumb 
rubber modifier. 
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At least 15 days before its intended use, the Contractor shall furnish the Engineer four 1-quart 
cans filled with the asphalt-rubber binder proposed for use on the project.  The Contractor shall 
supply the Engineer, for approval, a binder formulation and samples of all materials to be used 
in the asphalt-rubber binder, at least 15 days before construction is scheduled to begin.  The 
binder formulations shall consist of the following information: 
 
A. Paving Asphalt and Modifiers: 

1. Source and grade of paving asphalt. 
2. Source and identification (or type) of modifiers used. 
3. Percentage of asphalt modifier by weight of paving asphalt. 
4. Percentage of the combined blend of paving asphalt and asphalt modifier by 

total weight of asphalt-rubber binder to be used. 
5. Laboratory test results for test parameters shown in these special provisions. 

 
B. Crumb Rubber Modifier (CRM): 

1. Source and identification (or type) of scrap tire and high natural CRM. 
2. Percentage of scrap tire and high natural CRM by total weight of the asphalt-

rubber blend. 
3. If CRM from more than one source is used, the above information will be 

required for each CRM source used. 
4. Laboratory test results for test parameters shown in these special provisions. 

 
C. Asphalt-Rubber Binder: 
 

1. Laboratory test results of the proposed blend for test parameters shown in these 
special provisions. 
2. The minimum reaction time and temperature. 

 
The method and equipment for combining the paving asphalt, asphalt modifier, and CRM shall 
be so designed and accessible that the Engineer can readily determine the percentages by 
weight for each material being incorporated into the mixture.The proportions of the materials, 
by total weight of asphalt-rubber binder, shall be 79 percent ±1 percent combined paving 
asphalt and asphalt modifier and 21 percent ±1 percent CRM.  However, the minimum amount 
of CRM shall not be less than 20.0 percent.  Lower values shall not be rounded up.  The CRM 
shall be combined at the production site and shall contain 76 percent ±2 percent scrap tire CRM 
and 24 percent ±2 percent high natural CRM, by weight. The paving asphalt and asphalt 
modifier shall be combined into a blended mixture that is chemically compatible with the 
crumb rubber modifier to be used.  The blended mixture shall be considered to be chemically 
compatible when the mixture meets the requirements for asphalt-rubber binder (after reacting) 
found in these special provisions. The blended paving asphalt and asphalt modifier mixture and 
the CRM shall be combined and mixed together at the production site in a blender unit to 
produce a homogeneous mixture. 
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The temperature of the blended paving asphalt and asphalt modifier mixture shall not be less 
than 375 °F nor more than 440 °F when the CRM is added.  The combined materials shall be 
reacted for a minimum of 45 minutes after incorporation of the CRM at a temperature of not 
less than 375 °F nor more than 425 °F.  The temperature shall not be higher than 10 °F below 
the actual flash point of the asphalt-rubber binder. After reacting, the blended asphalt-rubber 
binder shall conform to the following requirements: 
 
 

Blended Asphalt-Rubber Binder 
  Requirement 

Test Parameter ASTM Test Method Minimum Maximum 
Cone Penetration @ 25°C, 1/10 mm D 217 25 60 
Resilience @ 25°C, Percent rebound D 5329 18 40 
Field Softening Point, °C D 36 55 88 
Viscosity @190°C, Pa • s (x10-3) See Note 1500 2500 
NOTE: 
The viscosity test shall be conducted using a hand held Haake Viscometer Model VT-02 with Rotor 1, 24 mm 
depth x 53 mm height, or equivalent, as determined by the Engineer.  The accuracy of the viscometer shall be 
verified by comparing the viscosity results obtained with the hand held viscometer to 3 separate calibration 
fluids of known viscosities ranging from 1000 to 5000 Pa • s (x10-3).  The viscometer will be considered 
accurate if the values obtained are within 300 Pa • s (x10-3) of the known viscosity.  The known viscosity 
value shall be based on the fluid manufacturer's standard test temperature or the test temperature versus 
viscosity correlation table provided by the fluid manufacturer.  All viscometers used on the project shall be 
verified to be accurate.  The test method for determining the viscosity of asphalt-rubber binder using a hand 
held viscometer is available at the Transportation Laboratory, Office of Pavement Consulting Services, 
Sacramento, California, Telephone (916) 227-7300.  The accuracy verification results shall be provided to the 
Engineer and shall be certified by a Certificate of Compliance.  The Certificate of Compliance shall be 
furnished to the Engineer in conformance with the provisions in Section 6-1.07, "Certificates of Compliance," 
of the Standard Specifications. 

 
The Contractor shall provide a Haake Viscometer, or equivalent, at the production site during 
the combining of asphalt-rubber binder materials.  The Contractor shall take viscosity readings 
of asphalt-rubber binder from samples taken from the reaction vessel a minimum of 45 minutes 
after incorporation of the CRM.  Readings shall be taken at least every hour with not less than 
one reading for each batch of asphalt-rubber binder.  The binder shall not be applied to the 
pavement surface until at least two consecutive descending readings are within the viscosity 
range for asphalt-rubber binder required in these special provisions.  The Contractor shall log 
these results, including time and asphalt-rubber binder temperature.  A copy of the log shall be 
submitted to the Engineer on a daily basis.  As determined by the Engineer, the Contractor shall 
either notify the Engineer at least 15 minutes prior to each test or provide the Engineer a 
schedule of testing times.  If required by the Engineer, the Contractor shall perform viscosity 
testing prior to application. The reacted asphalt-rubber binder shall be maintained at a 
temperature of not less than 375 °F nor more than 415 °F. 
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If any of the material in a batch of asphalt-rubber binder is not used within 4 hours after the 45-
minute reaction period, heating of the material shall be discontinued.  If the asphalt-rubber 
binder cools below 375 °F and is then reheated, it shall be considered a reheat cycle.  The total 
number of reheat cycles shall not exceed 2.  The material shall be uniformly reheated to a 
temperature of not less than 375 °F nor more than 415 °F prior to use.  Additional scrap tire 
CRM may be added to the reheated binder and reacted for a minimum of 45 minutes.  The 
cumulative amount of additional scrap tire CRM shall not exceed 10 percent of the total binder 
weight.  Reheated asphalt-rubber binder shall conform to the requirements for blended asphalt-
rubber binder. 
 
7.20.6 SCREENINGS 
Screenings shall conform to the provisions in these special provisions and in Section 37-1.02, 
"Materials," of the Standard Specifications, except that the third, fourth, eighth, and ninth 
paragraphs of Section 37-1.02 shall not apply. Stockpiling of screenings after preheating and 
precoating with paving asphalt will not be permitted. If the ambient temperature is below 65 °F 
or the haul time exceeds 30 minutes, canvas or similar covers that completely cover each load 
of precoated screenings shall be used during hauling to minimize temperature drop of the 
precoated screenings. Screenings shall conform to the following grading requirements prior to 
precoating with paving asphalt: 
 
 

Screening Grading Requirements 
3/8-inch Maximum 

Sieve Sizes Percentage Passing 
3/4" 100 
1/2" 95 - 100 
3/8" 70 - 85 

No. 4 0 - 15 
No. 8 0 - 5 

No. 200 0 - 1 
 
Screenings shall conform to the following quality requirements immediately prior to 
preheating: 
 

Screenings Quality Requirements 
Test Parameters California Test Requirements 

Los Angeles Rattler Loss (100 Revolutions) 211 10 Max. 
Los Angeles Rattler Loss (500 Revolutions) 211 40 Max. 
Film Stripping 302 25 Max. 
Cleanness Value 227 80 Min. 
Durability 229 52 Min. 

 
Screenings for asphalt-rubber seal coat (or SAMI) shall be preheated to between 260 °F and 
325 °F and uniformly coated at a rate of 0.5 percent to 1.0 percent by weight of dry aggregate 
with any of the asphalts specified in the table "Performance Graded Asphalt Binder" in Section 
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92, "Asphalts," of the Standard Specifications.  Screenings shall be coated at a hot mix asphalt 
concrete plant that has been approved in conformance with the requirements in California Test 
109 and the Department's material plant quality program.  The exact rate will be determined by 
the Engineer. 
 
7.0.7 EQUIPMENT 
The Contractor shall utilize the following equipment for asphalt-rubber seal coat (or SAMI) 
operations: 
 
A. Self-propelled power brooms that clean the existing pavement and remove loose 

screenings without dislodging screenings set in the asphalt-rubber binder.  Gutter 
brooms or steel-tined brooms shall not be used; 

B. Pneumatic tired rollers conforming to the provisions in Section 39-3.03, "Spreading and 
Compacting Equipment," of the Standard Specifications, except that the rollers shall 
have an air pressure of 100 pounds per square inch and maintained so that the air 
pressure will not vary more than ±5 pounds per square inch in each tire or the tires shall 
be foam filled.  A sufficient number of rollers shall be used so that one complete 
coverage will be provided in one pass; 

C. A self-propelled screenings spreader, equipped with a screenings hopper in the rear and 
belt conveyors to carry the screenings to the front of a spreading hopper.  The 
screenings spreader shall be capable of providing a uniform screening spread rate over 
the entire width of the traffic lane in one application; 

D. An asphalt heating tank equipped to heat and maintain the blended paving asphalt and 
asphalt modifier mixture at the necessary temperature before blending with the CRM.  
This unit shall be equipped with a thermostatic heat control device and a temperature 
reading device and shall be accurate to within ±5 °F and shall be of the recording type; 

E. A mechanical mixer for the complete, homogeneous blending of paving asphalt, asphalt 
modifier, and CRM.  Paving asphalt and asphalt modifier shall be introduced into the 
mixer through meters conforming to the provisions in Section 9-1.01, "Measurement of 
Quantities," of the Standard Specifications.  The blending system shall vary the rate of 
delivery of paving asphalt and asphalt modifier proportionate with the delivery of 
CRM.  During the proportioning and blending of the liquid ingredients, the temperature 
of paving asphalt and the asphalt modifier shall not vary more than ±25 °F.  The paving 
asphalt feed, the asphalt modifier feed, and CRM feed shall be equipped with devices 
by which the rate of feed can be determined during the proportioning operation.  Meters 
used for proportioning individual ingredients shall be equipped with rate-of-flow 
indicators to show the rates of delivery and resettable totalizers so that the total amounts 
of liquid ingredients introduced into the mixture can be determined.  The liquid and dry 
ingredients shall be fed directly into the mixer at a uniform and controlled rate.  The 
rate of feed to the mixer shall not exceed that which will permit complete mixing of the 
materials.  Dead areas in the mixer, in which the material does not move or is not 
sufficiently agitated, shall be corrected by a reduction in the volume of material or by 
other adjustments.  Mixing shall continue until a homogeneous mixture of uniformly 
distributed and properly blended asphalt-rubber binder of unchanging appearance and 
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consistency is produced.  The Contractor shall provide a safe sampling device that 
delivers a representative sample of the completed asphalt-rubber binder of sufficient 
size to permit the required tests; 

F. An asphalt-rubber binder storage tank equipped with a heating system to maintain the 
proper temperature of the asphalt-rubber binder and an internal mixing unit that 
maintains a homogeneous mixture of blended paving asphalt, asphalt modifier, and 
CRM; 

G. A self-propelled truck or trailer mounted distributor, equipped with an internal mixing 
unit that maintains a homogeneous mixture of blended paving asphalt, asphalt modifier 
and CRM.  The distributor shall have a pump or pumps that sprays asphalt-rubber 
binder within ±0.05 gallon per square yard of the specified rate.  The distributor shall 
have a fully circulating spray bar that applies the asphalt-rubber binder without a 
streaked or otherwise irregular pattern.  The distributor shall be equipped with a 
tachometer, pressure gages, volume measuring devices, and thermometer.  The 
distributor shall have a platform on the rear of the vehicle and an observer shall 
accompany the distributor.  The observer shall ride in such a position that all spray 
nozzles are in full view and readily accessible for unplugging plugged nozzles, should 
plugging occur; and 

H. Tailgate discharge trucks for hauling screenings shall be equipped with a device to lock 
onto the hitch at the rear of the screenings spreader.  Haul trucks shall be compatible 
with the screenings spreader so that the dump bed will not push down on the spreader 
when fully raised or have too short a bed which results in screenings spilling while 
dumping into the receiving hopper. 

I. Under supports for scale bearing points for scale structures where the total load, live 
plus dead load, is less than 17 tons, shall be as follows: 

 
1. Structure shall be supported on at least 4 legs.  The total load on any one leg shall not 

be greater than 14.5 psi. 
2. Undersupport shall be structural grade steel with a minimum cross sectional dimension 

of 20 inches and a minimum thickness of 1.5 inch. 
3. Entire scale structure including supports shall be constructed so no movement or 

deflection is possible during production operations.  Only metal shall be used in the 
scale support structure. 

4. Scale structure shall be level during device calibration and material production. 
5. Adequate drainage shall be provided to prevent saturation of the ground under the scale.  

The ground under the scale shall remain in a condition which will support 14.5 psi at 
each support. 

6. At the option of the Contractor, the scale structure shall be installed using concrete 
under supports in conformance with the provisions in Section 9-1.01, "Measurement of 
Quantities," of the Standard Specifications may be used. 

 
Equipment shall be approved by the Engineer prior to use. 
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7.20.8 APPLYING ASPHALT-RUBBER BINDER 
Asphalt-rubber binder shall be applied in conformance with these special provisions and with 
the provisions for applying asphaltic emulsion in Section 37-1.05, "Applying Asphaltic 
Emulsion," of the Standard Specifications, except that the first, second, third, fourth, fifth, 
ninth, and twelfth paragraphs of Section 37-1.05 shall not apply. Asphalt-rubber binder for 
asphalt-rubber seal coat (or SAMI) shall be applied where shown on the plans at a rate of 0.55 
gallon to 0.65 gallon per square yard.  If a variable application rate apparatus is implemented 
and the Engineer approves, the rate in the wheel paths may be reduced to 0.50 gallon per 
square yard.  The exact rate will be determined by the Engineer. Attention is directed to Section 
7-1.11, "Preservation Of Property," of the Standard Specifications and "Existing Highway 
Facilities" of these special provisions regarding protecting highway facilities from seal coat. 
Asphalt-rubber binder shall be placed upon a clean, dry surface.  The pavement surface 
temperature shall be a minimum of 55 °F where asphalt-rubber binder is to be applied.  The 
atmospheric temperature shall be a minimum of 60 °F and a maximum of 105 °F. Distributor 
bar height, distribution speed, and shielding materials shall be utilized to reduce the effects of 
wind upon spray distribution as directed by the Engineer.  The Engineer will delay or 
reschedule work when high, gusting or dirty winds prevent or adversely affect binder or 
screening application operations.  Necessary equipment shall be in position and ready to 
commence placement operations before starting. The Contractor shall comply with Federal, 
State, and Local environmental laws, rules, regulations, and ordinances including, but not 
limited to, air quality requirements. The asphalt-rubber binder shall be applied to the roadway 
immediately following mixing and reacting and shall be applied at a temperature not less than 
385 ºF nor more than 415 ºF.  Asphalt-rubber binder application shall not be in excess of that 
which can be covered with screenings within 2 minutes. When placing asphalt-rubber seal coat 
(or SAMI) at intersections, left turn lanes, gore points, and other irregular areas, asphalt-rubber 
application shall not be in excess of that which can be covered with screenings within 15 
minutes. When joining edges against areas with screenings, the joint shall be swept clean of 
excess screenings prior to the adjacent application of asphalt-rubber binder.  Transverse joints 
of this type shall be constructed by placing roofing paper across and over the end of the 
previous asphalt-rubber seal coat (or SAMI) application.  Once the spraying has progressed 
beyond the paper, the paper shall be removed immediately. The longitudinal joint between 
adjacent applications of screenings shall coincide with the line between designated traffic 
lanes.  Longitudinal joints shall be overlapped for complete coverage.  The overlap shall not 
exceed 4 inches, except with the approval of the Engineer the overlap may be up to 8 inches. At 
longitudinal joints with screenings, the edge shall be broomed back and blended to eliminate 
differences in elevation.  The joints shall be free from ridges and depressions and shall have a 
uniform appearance consistent with the adjacent sealed surface.  Defects shall be corrected at 
the Contractor's expense. Joints between areas of asphalt-rubber binder without screenings 
shall be made by overlapping asphalt-rubber binder distributions.  The excess material shall be 
properly dispersed by spreading with a squeegee or rake over a larger area of freshly applied 
asphalt-rubber binder. The application of asphalt-rubber binder to areas not accessible with the 
distributor bar on the distributor truck shall be accomplished by a squeegee, rake, or other 
means approved by the Engineer. 
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7.20.9 SPREADING SCREENINGS 
Screenings for asphalt-rubber seal coat (or SAMI) shall be spread in conformance with the 
provisions specified for spreading screenings on asphaltic emulsion in these special provisions 
and in Section 37-1.06, "Spreading Screenings," of the Standard Specifications, except that the 
first, fifth, sixth, and seventh paragraphs of Section 37-1.06 shall not apply. Following the 
application of the asphalt-rubber binder, screenings shall be placed over areas receiving 
asphalt-rubber binder. Screenings for asphalt-rubber seal coat (or SAMI) shall be applied at a 
temperature not less than 225 °F and not more than 325 °F after applying asphalt-rubber 
binder. The Contractor shall prevent any vehicle, including construction equipment, from 
driving on the asphalt-rubber binder prior to application of screenings. Screenings shall be 
applied at a rate of 28 pounds to 40 pounds per square yard.  The exact rate will be determined 
by the Engineer.  The completed spread rate shall be within 10 percent of the rate determined 
by the Engineer.  The completed surface shall be free of gaps, ridges, depressions or other 
irregularities caused by the application of the asphalt-rubber seal coat. 
 
7.20.10 FINISHING 
Asphalt-rubber seal coat (or SAMI) shall be finished in conformance with the provisions for 
finishing screenings spread on asphaltic emulsion in these special provisions and in Section 37-
1.07, "Finishing," of the Standard Specifications, except that the second, third, seventh, eighth, 
and ninth paragraphs of Section 37-1.07 shall not apply. Initial rolling of the asphalt-rubber 
seal coat (or SAMI) shall consist of a minimum of one complete coverage with one or more 
pneumatic-tired rollers and shall begin within 90 seconds following the placement of the 
screenings. The distance between the rollers and the screenings spreader shall not exceed 200 
feet at any time during the spreading of the screenings operations. A minimum of 3 complete 
coverages with pneumatic tired rollers, after the initial coverage must be made on the asphalt-
rubber seal coat (or SAMI).  Coverages shall conform to the provisions in Section 39-3.04, 
"Transporting, Spreading, and Compacting," of the Standard Specifications.  When permitted 
by the Engineer, the final roller coverage may be made with one steel wheel roller weighing 8 
tons minimum and 10 tons maximum.  If a steel wheel roller is used, the roller shall be 
operated in the static mode only. Sweeping shall be a multi-step operation following final 
rolling of the screenings.  Loose screenings shall be removed from the roadway surface and 
abutting adjacent areas.  Loose screenings shall be disposed of at least 150 feet from the nearest 
waterway. Initial sweeping shall be completed before controlled traffic is permitted on the 
asphalt-rubber seal coat.  Removal of excess screenings shall be completed before uncontrolled 
traffic is permitted on the completed asphalt-rubber seal coat.  Final sweeping shall be done 
and loose screenings shall be removed without dislodging the screenings set in the asphalt-
rubber binder prior to acceptance. Hot Mix Asphalt shall be applied to the asphalt-rubber seal 
coat (or SAMI) immediately after initial brooming of the asphalt-rubber seal coat (or SAMI) 
and removal of excess screenings and prior to opening the lane to uncontrolled public traffic. 
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7.20.11 MEASUREMENT AND PAYMENT 
Asphalt-rubber seal coat (or SAMI) material shall be paid for by the square yard or as shown in 
the Bid Item List. The contract price paid per square yard for asphalt-rubber seal coat (or 
SAMI)  shall include full compensation for furnishing all labor, materials (including paving 
asphalt for precoating screenings), tools, equipment, and incidentals and for doing all the work 
involved in furnishing and applying asphalt-rubber seal coat (or SAMI), complete in place, 
including preparation for seal coat and preheating and precoating screenings, furnishing, 
placing, maintaining, and removing C6 (Loose Gravel) and W6 (35 MPH) signs and temporary 
supports or barricades for the signs,  as shown on the plans, as specified in the Standard 
Specifications and these special provisions, and as directed by the Engineer. 
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SECTION VIII PLANS 
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CONTACT: DANNY TIPTON
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FAX: N/A

TELEPHONE
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CONTACT: TOM CHARNOTA
PHONE: (928) 716-3393
FAX: (760) 922-2700

ELECTRIC
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CONTACT: RAUL VALENZUELA
PHONE: (626) 607-7100
FAX: (760) 921-1609
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BLYTHE, CA 92225
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BLYTHE, CA 92225
CONTACT:
PHONE:  (760) 922-6611
FAX:  (760) 922-0278

WASTE MANAGEMENT
C R & R DISPOSAL SERVICE
14701 SOUTH BROADWAY
BLYTHE, CA 92225
CONTACT: JULIE PADILLA
PHONE: (760) 922-9107
FAX: (760) 922-0895

BLYTHE FIRE DEPARTMENT
201 NORTH COMMERCIAL
BLYTHE, CA 92225
CONTACT: BILLY KEM
PHONE: (760) 922-6117
FAX: N/A

PALO VERDE IRRIGATION
DISTRICT
180 WEST 14TH AVENUE
BLYTHE, CA 92225
CONTACT: RICHARD GILMORE
PHONE: (760) 922-3144
FAX: (760) 922-8294

FIBER OPTIC
ERICSSON SERVICES FOR
SPRINT-NEXTEL CORP
1141 N. JOSHUA TREE LANE
BLYTHE, CA 92225
CONTACT: REG F. LANG
PHONE:  (760) 921-3150
FAX:   (760) 922-4226

SO CAL GAS DISTRIBUTION
RESIDENTIAL
THE  GAS COMPANY
13100 WEST 14TH AVE.
BLYTHE, CA 92225
CONTACT: JOHN PAUL
PHONE: (951) 532-0614
FAX: N/A

TELEPHONE
A T & T FIBER OPTIC
PHONE:  (800) 252-1133

BASIS OF BEARING IS THE CENTERLINE OF NORTH SOLANO AVENUE
PER RS 71/41 BEING N 01°59'28" W.

BENCH MARK:

BENCHMARK: NO. 31 CITY OF BLYTHE ELEV:265.915

LOCATION: CHISELED SQUARE ON THE TOP OF THE EAST CURB AT
THE BCR OF HOBSONWAY AND CARLTON AVENUE.

GENERAL

1. ALL WORK SHALL BE COMPLETED IN ACCORDANCE WITH THE STANDARD DETAILS AND SPECIFICATIONS OF THE
CITY OF BLYTHE UNLESS STATED OTHERWISE.  ALL STANDARD DETAILS AND SPECIFICATIONS ARE AVAILABLE
AT THE PUBLIC WORKS OFFICE, 440 SOUTH MAIN STREET, BLYTHE, CALIFORNIA.  IN ADDITION, ALL WORK SHALL
CONFORM TO THE "CALTRANS STANDARD SPECIFICATIONS" (LATEST EDITION).

2. THE CONTRACTOR SHALL CONTACT UNDERGROUND SERVICE ALERT AT 811 AT LEAST 48 HOURS PRIOR TO ANY
CONSTRUCTION.

3. THE CONTRACTOR SHALL PROVIDE A "TRAFFIC CONTROL AND WORKER PROTECTION PLAN", PREPARED IN
ACCORDANCE WITH CALTRANS DIVISION OF MAINTENANCE-CHAPTER 8 (PROTECTION OF WORKERS), WHEN
WORKING IN A DEDICATED RIGHT-OF-WAY (R/W). THE 'PLAN' SHALL BE SUBMITTED TO AND BE APPROVED BY
THE CITY OF BLYTHE DEPARTMENT OF PUBLIC WORKS SEVEN (7) DAYS PRIOR TO ANY WORK IN THE R/W. THE
CONTRACTOR SHALL PROVIDE ALL LIGHTS, SIGNS, BARRICADES, FLAGMEN OR OTHER DEVICES NECESSARY TO
PROVIDE FOR WORKER AND PUBLIC SAFETY. ALL TRAFFIC CONTROL AND SAFETY DEVICES MUST BE ONSITE,
INSPECTED AND APPROVED PRIOR TO THE COMMENCEMENT OF ANY WORK. THE CONTRACTOR SHALL KEEP
ALL CONTROL AND SAFETY DEVICES IN PROPER POSITION AND WORKING ORDER AT ALL TIMES. IF AT ANY TIME
THE CITY REPRESENTATIVE DETERMINES THAT THE "TRAFFIC CONTROL AND WORKER PROTECTION PLAN" AND
THE CONTROL MEASURES AND SAFETY DEVICES DO NOT ADEQUATELY PROTECT THE WORKERS AND INSURE
THE PUBLIC SAFETY, ALL WORK SHALL IMMEDIATELY CEASE AND SHALL NOT RESUME UNTIL THE DEFICIENCIES
HAVE BEEN CORRECTED.

4. THE CONTRACTOR SHALL COMPLETE ALL WORK IN STRICT ACCORDANCE WITH THE REQUIREMENTS OF THE
GEOTECHNICAL ENGINEERING REPORT PREPARED FOR THIS PROJECT BY MTGL  (PROJECT NO: 3564-A03, LOG

NO: 15-1809, DATED AUGUST 20, 2015).

5. THE SITE SHALL BE WET DOWN AS NECESSARY DURING CONSTRUCTION TO ELIMINATE DUST GENERATION.

6. ANY DIRT, DUST, OR MUD, EITHER TRACKED OFF SITE BY EQUIPMENT OR BLOWN INTO ADJACENT CITY
STREETS WILL BE CLEANED UP DAILY BY THE RESPONSIBLE CONTRACTOR.

7. THE LOCATION OF EXISTING UTILITIES ARE SHOWN IN AN APPROXIMATE WAY ONLY.  THE CONTRACTOR SHALL
DETERMINE THE EXACT LOCATION OF ALL EXISTING UTILITIES BEFORE COMMENCING WORK. THE
CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY AND ALL DAMAGES WHICH MIGHT BE OCCASIONED BY
THE FAILURE TO EXACTLY LOCATE AND PRESERVE ANY AND ALL UNDERGROUND UTILITIES.

8. ALL GRADING SHALL COMPLY WITH CHAPTER 70 OF THE UNIFORM BUILDING CODE, LATEST EDITION.

9. THE CONTRACTOR SHALL ARRANGE FOR ALL INSPECTIONS WITH THE CITY OF BLYTHE WITH A MINIMUM OF 24
HOURS ADVANCE NOTICE.  WHEN THE CONTRACTOR IS NOT PRESENT AT THE INSPECTION APPOINTMENT SITE
AND/OR THE WORK IS NOT READY FOR INSPECTION WITHIN FIFTEEN (15) MINUTES OF THE APPOINTED TIME, A
REINSPECTION APPOINTMENT SHALL BE SCHEDULED. THE CONTRACTOR MAY BE ASSESSED AN AMOUNT
EQUAL TO THE INSPECTOR'S COST TO THE CITY FOR ONE PAYROLL HOUR FOR EACH REINSPECTION.

10. ALL SITE GRADING SHALL BE FINISHED TO THE ELEVATIONS, LINES AND GRADES SHOWN ON THE PLANS. ALL
FINISHED GRADES SHALL BE WITHIN 0.10 FOOT OF PLAN GRADE.

11. A MINIMUM OF SIX COMPACTION TESTS PER BLOCK OF STREET SHALL BE PROVIDED AT THE   CONTRACTOR'S
EXPENSE AT THE DISCRETION OF THE CITY FOR EACH OF THE FOLLOWING: EACH OF THE UTILITY TRENCHES
INSTALLED, SUBGRADE, SUBBASE, BASE AND FINISHED A.C.

12.DURING GRADING OPERATIONS THE CONTRACTOR SHALL BE RESPONSIBLE FOR SELECTING EQUIPMENT THAT
WILL NOT CAUSE "PUMPING" OF THE SOIL DUE TO THE DEPTH OF GROUNDWATER PRIOR TO  CONSTRUCTION.

13.THE CONTRACTOR SHALL BE LICENSED BY THE STATE OF CALIFORNIA, HAVE A CITY BUSINESS LICENSE AND
SHALL FILE A CERTIFICATE OF WORKMENS' COMPENSATION WITH THE CITY OF BLYTHE PRIOR TO THE START
OF CONSTRUCTION.

14. A LIST OF ALL SUBCONTRACTORS SHALL BE PROVIDED BY THE GENERAL CONTRACTOR TO THE CITY BUILDING
DEPARTMENT. ALL SUBCONTRACTORS SHALL BE LICENSED BY THE STATE OF CALIFORNIA, HAVE A CITY
BUSINESS LICENCE AND SHALL FILE A CERTIFICATE OF WORKMENS' COMPENSATION WITH THE CITY OF BLYTHE
PRIOR TO THE START OF CONSTRUCTION.

15. ANY STREET CLOSURES TO BE DONE DURING THE COURSE OF CONSTRUCTION WILL BE DONE SOLELY BY THE
RESPONSIBLE CONTRACTOR, IN COORDINATION WITH AND WITH THE APPROVAL OF THE BLYTHE PUBLIC
WORKS DEPARTMENT. A MINIMUM NOTICE OF 48 HOURS SHALL BE PROVIDED TO THE PUBLIC AND AFFECTED
AGENCIES.  (SCHOOL, POLICE, FIRE, PVID, ETC.)

16.NO OPEN TRENCHES WILL BE PERMITTED OVERNIGHT WITHOUT THE DIRECTOR OF PUBLIC WORKS OR HIS
AGENT'S APPROVAL.

17.PLANNED WATER OUTAGES SHALL BE COORDINATED WITH THE BLYTHE PUBLIC WORKS DEPARTMENT
ONE-WEEK PRIOR TO SHUT DOWN.

18.THE CONTRACTOR SHALL MAINTAIN AN "AS-BUILT" SET OF PLANS AT THE JOB SITE. THESE PLANS MUST BE
KEPT IN GOOD CONDITION, REFLECT ALL CHANGES TO THE PROJECT FROM THE APPROVED PLANS IN RED INK
AND BE UPDATED DAILY. AT THE CONCLUSION OF THE PROJECT, THE CONTRACTOR SHALL FURNISH THE CITY
WITH ONE COMPLETE SET OF THE "AS-BUILT" PLANS.

19. A PRE-CONSTRUCTION MEETING SHALL BE CONDUCTED WITH THE PUBLIC WORKS DIRECTOR AND HIS
ASSOCIATES AT LEAST 48 HOURS PRIOR TO THE COMMENCEMENT OF CONSTRUCTION ACTIVITIES.

20.STOP SIGNS AND ALL OTHER TRAFFIC SIGNS SHALL BE MOVED IF NECESSARY DURING THE CONSTRUCTION
PROCESS AND BE REPOSITIONED TEMPORARILY IN A LOCATION DETERMINED BY THE PUBLIC WORKS
DIRECTOR.  STOP SIGNS SHALL NOT BE REMOVED FROM SERVICE, BUT RATHER RELOCATED TO A VISIBLE

LOCATION.  OTHER SIGNS LOCATED WITHIN THE CONSTRUCTION AREA SHALL BE STORED BY THE

CONTRACTOR DURING THE CONSTRUCTION PHASE OF THE PROJECT.  AT THE CONCLUSION OF THE PROJECT,
ALL SIGNS SHALL BE POSITIONED IN A PERMANENT LOCATION AS DETERMINED BY THE PUBLIC WORKS
DIRECTOR.

STREET CONSTRUCTION

1. ALL WORK SHALL BE COMPLETED IN ACCORDANCE WITH THE STANDARD DETAILS AND SPECIFICATIONS OF THE
CITY OF BLYTHE; ALL STANDARD DETAILS AND SPECIFICATIONS ARE AVAILABLE AT THE PUBLIC WORKS OFFICE,
440 SOUTH MAIN STREET, BLYTHE CALIFORNIA. IN ADDITION, WORK SHALL CONFORM TO CALTRANS STANDARD
SPECIFICATIONS (LATEST EDITION).

2. THE CONTRACTOR AGREES TO ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR JOB SITE CONDITIONS
DURING THE COURSE OF CONSTRUCTION OF THIS PROJECT, INCLUDING THE SAFETY OF ALL PERSONS AND
PROPERTY.  THIS REQUIREMENT SHALL APPLY CONTINUOUSLY AND SHALL NOT BE LIMITED TO NORMAL
WORKING HOURS.  THE CONTRACTOR SHALL DEFEND, INDEMNIFY AND HOLD THE CITY OF BLYTHE AND THE
HOLT GROUP HARMLESS FROM ANY AND ALL LIABILITY, REAL OR ALLEGED, IN CONNECTION WITH THE
PERFORMANCE OF WORK ON THIS PROJECT.

3. THE CONTRACTOR SHALL PROVIDE A "TRAFFIC CONTROL AND WORKER PROTECTION PLAN", PREPARED IN
ACCORDANCE WITH CALTRANS DIVISION OF MAINTENANCE-CHAPTER 8 (PROTECTION OF WORKERS), WHEN
WORKING IN A DEDICATED RIGHT-OF-WAY (R/W). THE 'PLAN' SHALL BE SUBMITTED TO AND BE APPROVED BY
THE CITY OF BLYTHE DEPARTMENT OF PUBLIC WORKS SEVEN (7) DAYS PRIOR TO ANY WORK IN THE R/W. THE
CONTRACTOR SHALL PROVIDE ALL LIGHTS, SIGNS, BARRICADES, FLAGMEN OR OTHER DEVICES NECESSARY TO
PROVIDE FOR WORKER AND PUBLIC SAFETY. ALL TRAFFIC CONTROL AND SAFETY DEVICES MUST BE ONSITE,
INSPECTED AND APPROVED PRIOR TO THE COMMENCEMENT OF ANY WORK. THE CONTRACTOR SHALL KEEP
ALL CONTROL AND SAFETY DEVICES IN PROPER POSITION AND WORKING ORDER AT ALL TIMES. IF AT ANY TIME
THE CITY REPRESENTATIVE DETERMINES THAT THE "TRAFFIC CONTROL AND WORKER PROTECTION PLAN" AND
THE CONTROL MEASURES AND SAFETY DEVICES DO NOT ADEQUATELY PROTECT THE WORKERS AND INSURE
THE PUBLIC SAFETY, ALL WORK SHALL IMMEDIATELY CEASE AND SHALL NOT RESUME UNTIL THE DEFICIENCIES
HAVE BEEN CORRECTED.

4. THE CONTRACTOR SHALL PROVIDE FOR INGRESS AND EGRESS FOR PRIVATE PROPERTY ADJACENT TO THE
WORK THROUGHOUT THE PERIOD OF CONSTRUCTION.

5. THE LOCATION OF EXISTING UTILITIES ARE SHOWN IN AN APPROXIMATE WAY ONLY.  THE CONTRACTOR SHALL
DETERMINE THE EXACT LOCATION OF ALL EXISTING UTILITIES BEFORE COMMENCING WORK. THE
CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY AND ALL DAMAGES WHICH MIGHT BE OCCASIONED BY
THE FAILURE TO EXACTLY LOCATE AND PRESERVE ANY AND ALL UNDERGROUND UTILITIES.

6. THE FLOWLINE OF ALL CURB, GUTTER AND RIBBON GUTTER SHALL BE WATER TESTED BEFORE ACCEPTANCE
OF THE PROJECT. CURB EXTRUDING MACHINES MAY BE ALLOWED IN ACCORDANCE WITH CALTRANS
STANDARD SPECIFICATIONS SECTION 73-1.05 B.

7. THE CONTRACTOR SHALL ARRANGE FOR ALL INSPECTIONS WITH THE CITY OF BLYTHE WITH A MINIMUM OF 24
HOURS ADVANCE NOTICE.  WHEN THE CONTRACTOR IS NOT PRESENT AT THE INSPECTION APPOINTMENT SITE
AND/OR THE WORK IS NOT READY FOR INSPECTION WITHIN FIFTEEN (15) MINUTES OF THE APPOINTED TIME, A
REINSPECTION APPOINTMENT SHALL BE SCHEDULED. THE CONTRACTOR MAY BE ASSESSED AN AMOUNT
EQUAL TO THE INSPECTOR'S COST TO THE CITY FOR ONE PAYROLL HOUR FOR EACH REINSPECTION.

8. SUBGRADE ELEVATION FOR STREETS SHALL NOT PROJECT ABOVE DESIGN ELEVATIONS.  THE FINISHED
SURFACE OF THE AGGREGATE BASE COURSE SHALL BE WITHIN 0.02 FEET OF DESIGN ELEVATIONS.  SUBGRADE
SHALL BE COMPACTED TO 90% ASTM D-1557-91 OR ASTM D-2922 CLLT. AGGREGATE BASE COURSE SHALL BE
COMPACTED TO 95% ASTM D-1557-91 OR ASTM D-2922.

9. THE ASPHALTIC CONCRETE THICKNESS SHALL NOT BE LESS THAN 0.25 INCHES OF DESIGN THICKNESS. A
MINIMUM OF THREE (3) 3-INCH MINIMUM DIAMETER CORES MAY BE REQUIRED TO BE OBTAINED BY THE
CONTRACTOR FROM EACH BLOCK OF STREET, MEASURED FOR THICKNESS AND DENSITY, 95% MAXIMUM
DENSITY PER ASTM D-1559-91-50 BLOW REQUIRED, AT THE DISCRETION OF THE CITY.

10. A MINIMUM OF SIX (6) COMPACTION TESTS PER BLOCK OF STREET SHALL BE PROVIDED AT THE CONTRACTOR'S
EXPENSE, AT THE DISCRETION OF THE CITY, TO VERIFY COMPACTION OF:  NATIVE SUBGRADE, AGGREGATE
BASE COURSE, EACH UTILITY TRENCH AND CURB AND GUTTER SUBGRADE.

11.CONSTRUCTION MATERIALS FOR STREETS, CURBS, GUTTERS, AND SIDEWALKS SHALL CONFORM TO THE
STATE OF CALIFORNIA, DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS (LATEST EDITION) AND
THE CITY OF BLYTHE STANDARD SPECIFICATIONS.

12.MATERIAL CERTIFICATIONS AND ANY MIX DESIGNS REQUIRED FOR CONCRETE OR ASPHALTIC CONCRETE
WORK SHALL BE SUBMITTED TO THE CITY OF BLYTHE FOR APPROVAL TWO (2) WEEKS PRIOR TO USE ON THE
PROJECT.

13. ALL ASPHALT CONCRETE  GREATER THAN 3-INCHES IN THICKNESS SHALL BE CONSTRUCTED IN TWO (2)
COURSES, ONE BASE COURSE AND ONE SURFACE COURSE.  THE SURFACE COURSE SHALL BE A MINIMUM THICKNESS
OF TWELVE HUNDREDTHS OF ONE FOOT (0.12'), AND A MAXIMUM OF TWENTY-FIVE HUNDREDTHS OF ONE FOOT (0.25').
95% MAXIMUM DENSITY PER ASTM D-1559-91-50 BLOW SHALL BE REQUIRED.

14. ASPHALT CONCRETE MIXED AND PLACED IN THE CITY OF BLYTHE SHALL COMPLY WITH STATE OF CALIFORNIA
CALTRANS STANDARD SPECIFICATION, CURRENT EDITION.  HOT, PLANT MIXED MATERIAL SHALL BE OF THE SIZE, 3/4"
MEDIUM-MAXIMUM TO 3/8" MAX., TYPE A, B, OR OPEN GRADED AGGREGATE BLENDED WITH EITHER AR4000, OR AR8000
STEAM REFINED PAVING ASPHALTS, AS DEFINED IN SECTION 92, "ASPHALTS" AND SECTION 39 "ASPHALT CONCRETE".

15. HOT MIXED ASPHALT ONLY WILL BE PLACED WITHIN THE CITY OF BLYTHE WITH A FLOATING, HEATED SCREED,
LAYDOWN MACHINE, IN ACCORDANCE WITH SECTIONS 39-6.01 AND 39-6.02 OF THE CALTRANS STANDARD
SPECIFICATIONS.  THE METHOD OF COMPACTION, AND THE EQUIPMENT USED FOR THAT COMPACTION WILL COMPLY
WITH SECTIONS 39-5.02 AND 39-6.03, CALTRANS STANDARD SPECIFICATIONS. COMPACTION OF ASPHALT PAVEMENT
SHALL BE 95% MINIMUM AS DETERMINED BY ASTM 50 BLOW MARSHAL TEST.  PRIME COAT FOR BASE AND FOG SEAL
COAT FOR FINAL PAVING SHALL BE APPLIED AT THE DISCRETION OF THE PUBLIC WORKS DIRECTOR.

16. PAVEMENT SIGNAGE, PAINT, AND STRIPING WILL BE PAINTED IN ACCORDANCE WITH THE MANUFACTURERS
RECOMMENDATIONS IN TWO (2) COATS WITH 30-DAY CURE TIME BETWEEN COATS.

17. THE CONTRACTOR SHALL MAINTAIN AN "AS-BUILT" SET OF PLANS AT THE JOB SITE. THESE PLANS MUST BE KEPT IN
GOOD CONDITION, REFLECT ALL CHANGES OF THE PROJECT FROM THE APPROVED PLANS IN RED INK AND BE
UPDATED DAILY. AT THE CONCLUSION OF THE PROJECT, THE CONTRACTOR SHALL FURNISH THE CITY WITH ONE
COMPLETE SET OF THE "AS-BUILT" PLANS.  FINAL APPROVAL OF THE PROJECT SHALL NOT BE GRANTED UNTIL THE
PROVISIONS OF THIS REQUIREMENT HAVE BEEN MET.

18. A PRE-CONSTRUCTION MEETING SHALL BE CONDUCTED WITH THE PUBLIC WORKS DIRECTOR AND HIS ASSOCIATES
AT LEAST 48 HOURS PRIOR TO THE COMMENCEMENT OF CONSTRUCTION ACTIVITIES.

THE HOLT GROUP, INC. ENGINEERING NOTES

1. ANY QUESTION RAISED RELATIVE TO THE ACCURACY OF IMPROVEMENT INSTALLATION SHALL NOT BE RAISED
SUBSEQUENT TO COMPLETION OF THE WORK UNLESS ALL SURVEY STAKES ARE MAINTAINED INTACT.  SHOULD SUCH
STAKES NOT BE PRESENT AND VERIFIED AS TO THEIR ORIGIN, NO CLAIM FOR ADDITIONAL COMPENSATION FOR
CORRECTION SHALL BE PRESENTED TO ANY PARTY AND SUCH WORK SHALL BE CORRECTED BY THE CONTRACTOR
AT HIS EXPENSE.

2. CONTRACTOR AGREES THAT HE SHALL ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR JOB SITE CONDITIONS
DURING THE COURSE OF CONSTRUCTION OF THIS PROJECT, INCLUDING SAFETY OF ALL PERSONS AND PROPERTY,
AND THAT THIS REQUIREMENT SHALL APPLY CONTINUOUSLY AND NOT BE LIMITED TO NORMAL WORKING HOURS, AND
THAT THE CONTRACTOR SHALL DEFEND, IDENTIFY, AND HOLD THE CITY AND ENGINEER HARMLESS FROM ANY AND
ALL LIABILITY, REAL OR ALLEGED, IN CONNECTION WITH THE PERFORMANCE OF WORK ON THIS PROJECT, EXCEPTING
LIABILITY ARISING FROM THE SOLE NEGLIGENCE OF THE CITY OR ENGINEER.

3. NEITHER THE CITY, NOR THE ENGINEER WILL ENFORCE SAFETY MEASURES OR REGULATIONS.  THE CONTRACTOR
SHALL DESIGN, CONSTRUCT, AND MAINTAIN ALL SAFETY DEVICES, INCLUDING SHORING, AND SHALL BE SOLELY
RESPONSIBLE FOR CONFORMING TO ALL LOCAL, STATE, AND FEDERAL SAFETY AND HEALTH STANDARDS, LAWS AND
REGULATIONS.

4. THE CONTRACTOR SHALL FOLLOW THE GUIDELINES AND REGULATIONS AS SET FORTH BY OSHA.

5. THE EXISTENCE AND LOCATION OF UNDERGROUND UTILITIES OR STRUCTURES SHOWN ON THESE PLANS WERE
OBTAINED FROM A SEARCH OF THE AVAILABLE RECORDS. TO THE BEST OF OUR KNOWLEDGE, THERE ARE NO OTHER
EXISTING UTILITIES EXCEPT AS SHOWN ON THESE PLANS. THE CONTRACTOR IS REQUIRED TO TAKE PRECAUTIONARY
MEASURES TO PROTECT THE UTILITY LINES SHOWN HEREON AND ANY OTHERS NOT OF RECORD OR NOT SHOWN ON
THESE PLANS.  ALL DAMAGES THERETO CAUSED BY THE CONTRACTOR SHALL BE REPAIRED TO THE APPROPRIATE
SPECIFICATIONS AND AT THE EXPENSE OF THE CONTRACTOR.

6. IT IS THE CONTRACTOR'S RESPONSIBILITY TO LOCATE ALL UNDERGROUND PIPELINES, TELEPHONE AND ELECTRIC
CONDUITS AND STRUCTURES IN ADVANCE OF ANY CONSTRUCTION AND TO OBSERVE ALL POSSIBLE PRECAUTIONS
TO AVOID DAMAGE TO SUCH. THE ENGINEER AND/OR CITY WILL NOT GUARANTEE ANY LOCATIONS AS SHOWN ON
THESE PLANS OR THOSE OMITTED FROM THE SAME.

7. CONTRACTOR SHALL MAKE EXPLORATORY EXCAVATIONS AND LOCATE EXISTING UNDERGROUND FACILITIES
SUFFICIENTLY AHEAD OF CONSTRUCTION TO PERMIT REVISIONS TO PLANS IF REVISIONS ARE NECESSARY BECAUSE
OF THE ACTUAL LOCATIONS OF EXISTING FACILITIES.

8. BEFORE EXCAVATING, THE CONTRACTOR SHALL VERIFY THE LOCATION AND DEPTH OF ALL UNDERGROUND UTILITIES
WITH THE APPROPRIATE UTILITY COMPANY.

9. LOCATION AND ELEVATION OF IMPROVEMENTS TO BE MET BY WORK TO BE DONE SHALL BE CONFIRMED BY FIELD
MEASUREMENTS PRIOR TO CONSTRUCTION OF NEW WORK.

10. CONTRACTOR SHALL TAKE THE NECESSARY PRECAUTIONS REQUIRED TO PROTECT ADJACENT PROPERTIES DURING
THE GRADING OPERATIONS.

11. ALL FRAMES, COVERS, VALVE BOXES AND MANHOLES SHALL BE ADJUSTED TO FINISH GRADE UPON COMPLETION OF
PAVING OR RELATED CONSTRUCTION.

12. THE CONTRACTOR SHALL BE RESPONSIBLE TO INSURE THAT ALL GRADING AND STORM DRAINS ARE BUILT IN
ACCORDANCE WITH THESE PLANS. IF THERE ARE ANY QUESTIONS REGARDING THESE PLANS OR FIELD STAKES, THE
CONTRACTOR SHALL REQUEST AN INTERPRETATION BEFORE DOING ANY WORK BY CALLING THE ENGINEER OF
WORK AT (760) 922-4658. THE CONTRACTOR SHALL ALSO TAKE THE NECESSARY STEPS TO PROTECT THE PROJECT
AND ADJACENT PROPERTY FROM ANY EROSION AND SILTATION THAT MAY RESULT FROM HIS OPERATIONS BY
APPROPRIATE MEANS (SAND BAGS, HAY BALES, TEMPORARY DESILTING BASINS, DIKES, SHORING, ETC.) UNTIL SUCH
TIME THAT THE PROJECT IS COMPLETED AND ACCEPTED.

13. THE GEOTECHNICAL REPORT PREPARED FOR THIS PROJECT BY MTGL  (PROJECT NO: 3564-A03, LOG NO: 15-1809,

DATED AUGUST 20, 2015) SHALL BE CONSIDERED AS PART OF THESE PLANS. ALL GRADING SHALL BE DONE IN
ACCORDANCE WITH THE RECOMMENDATIONS AND SPECIFICATIONS CONTAINED IN SAID REPORT.

14. ALL GRADING SHALL BE DONE UNDER THE OBSERVATION OF A QUALIFIED GEOTECHNICAL ENGINEER. ALL AREAS TO
BE FILLED SHALL BE  SUFFICIENTLY PREPARED AND ALL FILL SHALL BE PLACED IN ACCORDANCE WITH THE
RECOMMENDED GRADING SPECIFICATIONS AND SPECIAL PROVISIONS ATTACHED TO THE GEOTECHNICAL
INVESTIGATION FOR THIS PROJECT. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO PLACE, SPREAD, WATER
AND COMPACT FILL IN STRICT ACCORDANCE WITH THESE SPECIFICATIONS.

15. OBSERVATIONS AND COMPACTION TESTS SHALL BE MADE BY THE GEOTECHNICAL ENGINEER DURING THE FILLING
AND COMPACTING OPERATIONS SO THAT HE CAN STATE THAT IN HIS OPINION THE FILL WAS CONSTRUCTED IN
ACCORDANCE WITH EARTHWORK SPECIFICATIONS.

16. IN THE CASE OF CONFLICTS, THE REQUIREMENTS OF THE EARTHWORK SPECIFICATIONS PREPARED FOR THE
PROJECT BY THE GEOTECHNICAL ENGINEER SHALL SUPERCEDE THE REQUIREMENTS OF THESE PLANS AND NOTES.

17. CONTRACTOR IS TO COORDINATE THE GRADING OPERATIONS WITH UTILITY COMPANIES PERTAINING TO POLE
REMOVAL, ADJUSTING WATER BLOW-OFFS AND WATER FACILITIES TO GRADE, OR ANY OTHER UTILITY ADJUSTMENTS.

18. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO FULLY COMPLY WITH THE STORM WATER POLLUTION
PREVENTION PLAN AND EROSION CONTROL PLAN PREPARED FOR THIS PROJECT.

1. ALL WORK SHALL BE COMPLETED IN ACCORDANCE WITH THE STANDARD DETAILS AND SPECIFICATIONS OF THE
CITY OF BLYTHE.  ALL STANDARD DETAILS AND SPECIFICATIONS ARE AVAILABLE AT THE PUBLIC WORKS OFFICE, 440
SOUTH MAIN STREET, BLYTHE, CALIFORNIA. IN ADDITION, ALL WORK SHALL CONFORM TO THE “CALTRANS

STANDARD AND SPECIFICATIONS" (LATEST EDITION).

2. THE CONTRACTOR SHALL CONTACT UNDERGROUND SERVICE ALERT AT 811 AT LEAST 48 HOURS PRIOR TO ANY
CONSTRUCTION.

3. THE CONTRACTOR SHALL PROVIDE A "TRAFFIC CONTROL AND WORKER PROTECTION PLAN” PREPARED IN

ACCORDANCE WITH CALTRANS DIVISION OF MAINTENANCE CHAPTER 8 (PROTECTION OF WORKERS), WHEN
WORKING IN A DEDICATED RIGHT OF WAY (R/W). THE 'PLAN' SHALL BE SUBMITTED TO AND BE APPROVED BY TIE
CITY OF BLYTHE DEPARTMENT OF PUBLIC WORKS SEVEN (7) DAYS PRIOR TO ANY WORK IN THE R/W.  THE
CONTRACTOR SHALL PROVIDE ALL LIGHTS, SIGNS, BARRICADES, FLAGMEN OR OTHER DEVICES NECESSARY TO
PROVIDE FOR WORKER AND PUBLIC SAFETY. ALL TRAFFIC CONTROL AND SAFETY DEVICES MUST BE ONSITE,
INSPECTED AND APPROVED PRIOR TO THE COMMENCEMENT OF ANY WORK. THE CONTRACTOR SHALL KEEP ALL
CONTROL AND SAFETY DEVICES IN PROPER POSITION AND WORKING ORDER AT ALL TIMES.

4. THE CONTRACTOR SHALL PROVIDE FOR INGRESS AND EGRESS FOR PRIVATE PROPERTY ADJACENT TO THE WORK
THROUGHOUT THE PERIOD OF CONSTRUCTION.

5. THE CONTRACTOR SHALL COMPLETE ALL WORK IN STRICT ACCORDANCE WITH THE REQUIREMENTS OF THE
GEOTECHNICAL INVESTIGATION AND REPORT.

6. THE SITE SHALL BE WET DOWN AS NECESSARY DURING CONSTRUCTION TO ELIMINATE DUST GENERATION.

7. ANY DIRT, DUST, OR MUD, EITHER TRACKED OFF SITE BY EQUIPMENT OR BLOWN INTO ADJACENT CITY STREETS
WILL BE CLEANED UP DAILY BY THE RESPONSIBLE CONTRACTOR.

8. THE LOCATION OF EXISTING UTILITIES ARE SHOWN IN AN APPROXIMATE WAY ONLY. THE CONTRACTOR SHALL
DETERMINE THE EXACT LOCATION OF ALL EXISTING UTILITIES BEFORE COMMENCING WORK. THE CONTRACTOR
SHALL BE FULLY RESPONSIBLE FOR ANY AND ALL DAMAGES WHICH MIGHT BE OCCASIONED BY THE FAILURE TO
EXACTLY LOCATE AND PRESERVE ANY AND ALL UNDERGROUND UTILITIES.

9. ALL GRADING SHALL COMPLY WITH CHAPTER 70 OF THE UNIFORM BUILDING CODE, LATEST EDITION. (EXCEPT THAT
MINIMUM GRADE FOR SWALES = 0.50%.)

10. THE CONTRACTOR SHALL ARRANGE FOR ALL INSPECTIONS WITHIN THE CITY OF BLYTHE WITH A MINIMUM OF 24
HOURS ADVANCE NOTICE.  WHEN THE CONTRACTOR IS NOT PRESENT AT THE INSPECTION APPOINTMENT SITE
AND/OR THE WORK IS NOT READY FOR INSPECTION WITHIN FIFTEEN (15) MINUTES OF THE APPOINTED TIME, A
RE-INSPECTION APPOINTMENT SHALL BE SCHEDULED. THE CONTRACTOR MAY BE ASSESSED AN AMOUNT EQUAL
TO THE INSPECTOR'S COST TO THE CITY FOR ONE PAYROLL HOUR FOR EACH RE-INSPECTION.

11. ALL SITE GRADING SHALL BE FINISHED TO THE ELEVATIONS, LINES AND GRADES SHOWN ON THE PLANS. ALL
FINISHED GRADES SHALL BE WITHIN 0.10 FOOT OF PLAN GRADE.

12. A MINIMUM OF SIX COMPACTION TESTS PER BLOCK OF STREET SHALL BE PROVIDED AT THE CONTRACTOR'S
EXPENSE AT THE DISCRETION OF THE CITY FOR EACH OF THE FOLLOWING: EACH OF THE UTILITY TRENCHES
INSTALLED, SUBBASE, BASE AND FINISHED A.C.

13. DURING GRADING OPERATIONS, THE CONTRACTOR SHALL BE RESPONSIBLE FOR SELECTING EQUIPMENT THAT
WILL NOT CAUSE "PUMPING" OF THE SOIL DUE TO THE DEPTH OF GROUNDWATER PRIOR TO CONSTRUCTION.

14. THE CONTRACTOR SHALL BE LICENSED BY THE STATE OF CALIFORNIA, HAVE A CITY BUSINESS LICENSE AND SHALL
FILE A CERTIFICATE OF WORKMENS' COMPENSATION WITH THE CITY OF BLYTHE PRIOR TO THE START OF
CONSTRUCTION.

15. A LIST OF ALL SUBCONTRACTORS SHALL BE PROVIDED BY THE GENERAL CONTRACTOR TO THE CITY BUILDING
DEPARTMENT.

16. ANY STREET CLOSURES TO BE DONE DURING THE COURSE OF CONSTRUCTION WILL BE DONE SOLELY BY THE
RESPONSIBLE CONTRACTOR, IN COORDINATION WITH AND WITH THE APPROVAL OF THE BLYTHE PUBLIC WORKS
DEPARTMENT. A MINIMUM NOTICE OF 48 HOURS SHALL BE PROVIDED TO THE PUBLIC AND AFFECTED AGENCIES.
(SCHOOL, POLICE, FIRE, PVID, ETC.)

17. NO OPEN TRENCHES WILL BE PERMITTED OVERNIGHT WITHOUT THE DIRECTOR OF PUBLIC WORKS OR HIS AGENT'S
APPROVAL.

18. PLANNED WATER OUTAGES SHALL BE COORDINATED WITH THE BLYTHE PUBLIC WORKS DEPARTMENT ONE-WEEK
PRIOR TO SHUT DOWN.

19. THE CONTRACTOR SHALL MAINTAIN AN "AS-BUILT" SET OF PLANS AT THE JOB SITE. THESE PLANS MUST BE KEPT IN
GOOD CONDITION, REFLECT ALL CHANGES TO THE PROJECT FROM THE APPROVED PLANS IN RED INK AND BE
UPDATED DAILY.  AT THE CONCLUSION OF THE PROJECT, THE CONTRACTOR SHALL FURNISH THE CITY WITH ONE
COMPLETE SET OF THE "AS-BUILT" PLANS. FINAL APPROVAL OF THE PROJECT SHALL NOT BE GRANTED UNTIL THE
PROVISIONS OF THIS REQUIREMENT HAVE BEEN MET.

20. A PRE-CONSTRUCTION MEETING SHALL BE CONDUCTED WITH THE PUBLIC WORKS DIRECTOR AND HIS ASSOCIATES
AT LEAST 48 HOURS PRIOR TO THE COMMENCEMENT OF CONSTRUCTION ACTIVITIES.
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2

1

SYMBOL

ITEM

ITEM

NO.

NEW A.C. PAVEMENT

P.C.C. STRUCTURES

SIGN

POWER POLE

GUY WIRE

EXISTING PALM TREE

EXISTING TREE/VEGETATION

COLD PLANE PAVEMENT

RIGHT OF WAY

EXISTING A.C. PAVEMENT

EXISTING FENCE

PROPERTY LINE

                     LEGEND

SYMBOL

DESCRIPTION

ITEM

NO.

ABBREVIATIONS

1 BEGINNING OF CURVE BC
2 BOTTOM BTM
3 EAST E
4 END OF CURVE EC
5 EXISTING GRADE EG
6 EDGE OF PAVEMENT EP
7 FINISH GRADE FG
8 FLOWLINE FL
9 FUTURE SIDEWALK F. SW
10 GAS G
11 INVERT INV
12 MIDDLE OF CURVE MC
13 NORTH N
14 OVERHEAD ELECTRIC OHE
15 PROPERTY LINE PL
16 RIGHT OF WAY ROW
17 SLOPE S
18 STATION STA
19 TOP OF CONCRETE TC
20 TOP OF CONCRETE CURB TCC
21 TOP OF BERM TOB
22 TOE OF BERM TOE
23 TOP OF PAVEMENT TP
24 TYPICAL TYP
25 TOP OF WALL TW

11

12

DEVELOPER AND OWNER

CITY OF BLYTHE
235 NORTH BROADWAY
BLYTHE, CA 92225
PHONE: (760) 922-6111
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9

8

7

6

5

4

3

2

1

SYMBOL

ITEM

ITEM

NO.

                     LEGEND

SYMBOL

DESCRIPTION

ITEM

NO.

ABBREVIATIONS

1 BEGINNING OF CURVE BC
2 BOTTOM BTM
3 EAST E
4 END OF CURVE EC
5 EXISTING GRADE EG
6 EDGE OF PAVEMENT EP
7 FINISH GRADE FG
8 FLOWLINE FL
9 FUTURE SIDEWALK F. SW
10 GAS G
11 INVERT INV
12 MIDDLE OF CURVE MC
13 NORTH N
14 OVERHEAD ELECTRIC OHE
15 PROPERTY LINE PL
16 RIGHT OF WAY ROW
17 SLOPE S
18 STATION STA
19 TOP OF CONCRETE TC
20 TOP OF CONCRETE CURB TCC
21 TOP OF BERM TOB
22 TOE OF BERM TOE
23 TOP OF PAVEMENT TP
24 TYPICAL TYP
25 TOP OF WALL TW

11

12

PROJECT
SITE

PLAN CHECK 1 

⅊



SYMBOLDESCRIPTION

LEGEND
ITEM
NO.

EXISTING A.C. PAVEMENT1

2

3

4

5

6

7

8

9

P.C.C. STRUCTURES

SIGN

POWER POLE

GUY WIRE

STREET LIGHT

FOUND MONUMENT

10

WATER VALVE

11

12

FIRE HYDRANT

13

EXISTING TREE/VEGETATION

14

RIGHT OF WAY

15

LIMITS OF CONSTRUCTION

16

17

18

SANITARY MANHOLE

22

WATER PIPELINE

23

GAS PIPELINE

24

SANITARY SEWER PIPELINE

CENTER LINE

STORM DRAIN MANHOLE

MASONRY WALL

NOTE: CONTRACTOR SHALL "POT-HOLE" THE EXISTING UNDERGROUND UTILITIES WITHIN THE
LIMITS OF CONSTRUCTION WITHIN FIVE (5) DAYS FROM THE ISSUANCE OF THE NOTICE TO
PROCEED. THE CONTRACTOR SHALL COORDINATE THE "POT-HOLING" WITH THE UTILITY
COMPANIES AND ENGINEER. IT SHALL BE VERIFIED THAT THE EXISTING UTILITIES ARE LOCATED
BELOW THE SUBBASE DESIGN  ELEVATION OF THE NEW STREET SECTION IMPROVEMENTS.
RELOCATION OF THE UTILITIES SHALL BE COORDINATED WITH THE UTILITY COMPANY. THERE ARE
EXISTING UNDERGROUND SANITARY SEWER, STORMWATER, TELEPHONE CABLE, WATER AND
GAS PIPELINES, ALONG PROJECT AREAS. THE CONTRACTOR SHALL POTHOLE AND EXPOSE THE
UTILITIES PRIOR TO THE EXCAVATION OF SUBGRADE ALONG THE NEW PAVEMENT STRUCTURAL
SECTION. THE ENGINEER SHALL OBSERVE THE UTILITIES PRIOR TO THE EXCAVATION OF THE
ROADWAY. THE CONTRACTOR SHALL PREPARE HIS/HER PROPOSAL BASED ON THE ASSUMPTION
THAT UNDERGROUND UTILITIES SHALL NOT BE REQUIRED TO BE RELOCATED BY THE
CONTRACTOR.

EXISTING FENCE

EXISTING PALM TREE

INDEX SHEET

COLD PLANE PAVEMENT

SD

25

180'120'60'0'

SCALE: 1"=60'

60'

ELEVATIONDESCRIPTION

BENCHMARK TABLE

BM 1 265.915

BENCHMARK /
        TBM

CHISELED SQUARE ON THE TOP OF THE EAST CURB AT THE BCR OF HOBSONWAY AND CARLTON
AVE.

SET TBM #1 AT CHISELED SQUARE ON TOP OF BC LOCATED AT THE SOUTHEAST CORNER OF
SOUTH BROADWAY AND RICE STREET.

266.32TBM 1

SET TBM #2  ON TOP OF FIRE HYDRANT LOCATED ACROSS FROM THE NORTHEAST CORNER
OF NORTH BROADWAY AND STEWART STREET.

271.98TBM 2

M
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UNAUTHORIZED CHANGES & USES:  The engineer preparing these plans will not be responsible
for, or liable for, unauthorized changes to or uses of these plans.  All changes to the plans
must be in writing and must be approved by the preparer of these plans.
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19 STORMDRAIN PIPELINE

20 UTILITY LINE

21 PROPERTY LINE ⅊



EXISTING KEYNOTES

6

2

1

3

4

5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN .

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.
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9

10

13

12

11

14

8

15

16

17

18

22

20

19

23

24

27

30

28

21

25

26

31

32

33

34

36

35

29

37

38

39

40

41

42

43

CONTRACTOR SHALL COLD PLANE THE EXISTING A.C. PAVEMENT
2-INCHES IN DEPTH.  THE CONTRACTOR SHALL CRACK SEAL THE
EXISTING A.C. PAVEMENT AFTER COLD PLANING PROCESS HAS
BEEN COMPLETED.  A STRESS ABSORBING MEMBRANE
INTERLAYER SHALL BE INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.

SAWCUT THE EXISTING A.C. PAVEMENT FOR THE FULL DEPTH OF
THE A.C. PAVEMENT.

REMOVE AND DISPOSE OF EXISTING A.C. PAVEMENT AND
UNDERLYING MATERIAL TO SUBBASE DESIGN GRADE.

REMOVE AND DISPOSE OF EXISTING NATIVE MATERIAL TO
SUBBASE DESIGN GRADE.

SAWCUT THE EXISTING P.C.C. CONCRETE SIDEWALK FOR THE
FULL DEPTH OF THE P.C.C. CONCRETE.

SAWCUT THE EXISTING P.C.C. CONCRETE CURB AND GUTTER
FOR THE FULL DEPTH OF THE P.C.C. CONCRETE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. SIDEWALK  AND
UNDERLYING MATERIAL TO DESIGN SUBBASE GRADE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. CURB AND
GUTTER AND UNDERLYING MATERIAL TO DESIGN SUBBASE
GRADE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. NON ADA

DEMOLITION KEYNOTES

1

2

3

4

5

6

7

8

REMOVE AND DISPOSE OF THE EXISTING P.C.C. NON ADA
COMPLIANT RADIAL CURB RETURN AND UNDERLYING MATERIAL
TO DESIGN SUBBASE GRADE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. NON ADA
COMPLIANT CURB RETURN AND UNDERLYING  MATERIAL DESIGN
TO SUBBASE GRADE.

CONTRACTOR TO LOWER THE WATER VALVE RISER TO 0.30 FEET
BELOW GRADE PRIOR TO PAVING ACTIVITIES. SEE DETAIL L ON
SHEET 25.

CONTRACTOR TO LOWER THE SANITARY SEWER MANHOLE
FRAME AND COVER TO 0.30 FEET BELOW GRADE PRIOR TO
PAVING ACTIVITIES. SEE DETAIL J ON SHEET 25.

CONTRACTOR TO LOWER THE EXISTING STORMWATER MANHOLE
FRAME AND COVER 0.30 FEET BELOW GRADE PRIOR TO PAVING
ACTIVITIES.  SEE DETAIL K ON SHEET 25.

THE CONTRACTOR TO PROTECT IN PLACE THE EXISTING
MONUMENT / MONUMENT WELL. THE CONTRACTOR SHALL GRADE
AROUND THE PERIMETER OF THE EXISTING MONUMENT /
MONUMENT WELL. THE CONTRACTOR SHALL LOWER THE
EXISTING MONUMENT WELL 0.30 FEET BELOW GRADE PRIOR TO
PAVING ACTIVITIES.  SEE DETAIL M ON SHEET 25.

CONTRACTOR TO LOWER THE EXISTING GAS VALVE RISER TO

9

10

11

12

13

14

PAVING ACTIVITIES.  SEE DETAIL M ON SHEET 25.

CONTRACTOR TO LOWER THE EXISTING GAS VALVE RISER TO
0.30 FEET BELOW GRADE PRIOR TO PAVING ACTIVITIES.  SEE
DETAIL O ON SHEET 25.

CONTRACTOR TO REMOVE AND TEMPORARILY STORE THE
EXISTING STOP/STREET SIGN SIGN.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. SPANDREL AND
UNDERLYING MATERIAL TO DESIGN SUBBASE GRADE.

CONTRACTOR TO REMOVE AND TEMPORARILY STORE THE
EXISTING STREET SIGN.

SAWCUT THE EXISTING P.C.C. CROSS GUTTER FOR THE FULL
DEPTH OF THE P.C.C. CROSS GUTTER.

REMOVE AND DISPOSE OF EXISTING P.C.C. CROSS GUTTER AND
UNDERLYING  MATERIAL TO DESIGN SUBBASE GRADE.

SAWCUT THE EXISTING HANDICAP RAMP AT THE BACK OF CURB.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. DRIVEWAY AND
UNDERLYING MATERIAL TO DESIGN SUBBASE GRADE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. CATCH BASIN.

SAWCUT THE EXISTING P.C.C. DRIVEWAY FOR THE FULL DEPTH
OF THE P.C.C. DRIVEWAY.

CONTRACTOR TO REMOVE AND TEMPORARILY STORE EXISTING

15

16

17

18

19

20

21

22

23

24

OF THE P.C.C. DRIVEWAY.

CONTRACTOR TO REMOVE AND TEMPORARILY STORE EXISTING
STOP SIGN SIGN.

CONTRACTOR SHALL VARIABLE COLD PLANE THE EXISTING A.C.
PAVEMENT FOR A WIDTH OF 8-FEET FROM 1-INCH TO 2-INCHES IN
DEPTH.  THE CONTRACTOR SHALL CRACK SEAL THE EXISTING
A.C. PAVEMENT AFTER COLD PLANING PROCESS HAS BEEN
COMPLETED.  A STRESS ABSORBING MEMBRANE INTERLAYER
SHALL BE INSTALLED AFTER COLD PLANING AND CRACK SEALING
HAS BEEN COMPLETED. SEE SECTIONS A-A, B-B AND C-C ON
SHEETS 16, 17 AND 18.
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UNAUTHORIZED CHANGES & USES:  The engineer preparing these plans will not be responsible
for, or liable for, unauthorized changes to or uses of these plans.  All changes to the plans
must be in writing and must be approved by the preparer of these plans.
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CITY OF BLYTHE

CITY OF  BLYTHE BENCHMARK NO. 31
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S. BROADWAY EXISTING/DEMOLITION SITE PLAN
FROM STATION 0+00N TO STATION 8+75N

60'40'20'0'

SCALE: 1"=20'
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GRL PROP 2005
350 S BROADWAY
BLYTHE, CA 92225
APN: 848-142-030

STATE OF CALIFORNIA
430 S BROADWAY
BLYTHE, CA 92225
APN: 848-142-028

CITY OF BLYTHE
BLYTHE, CA 92225
APN: 848-142-026

ANTHONY FISHER, ET AL.
101 E 14TH AVENUE
BLYTHE, CA 92225
APN: 848-142-023

CITY OF BLYTHE
BLYTHE, CA 92225
APN: 848-142-026

CITY OF BLYTHE
BLYTHE, CA 92225
APN: 848-132-003

STATE OF CALIFORNIA
BLYTHE, CA 92225
APN: 848-132-002

ALVIN BEBOUT
385 S BROADWAY
BLYTHE, CA 92225
APN: 848-123-025

BLYTHE, CA 92225
APN: 848-123-030

JAMIE HUEPEL
BLYTHE, CA 92225
APN: 848-123-023

14TH AVENUE

14TH AVENUE

WELLS STREET



EXISTING KEYNOTES

6

2

1

3

4

5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN .

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.
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9

10

13
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14

8

15

16

17

18

22

20
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23

24

27

30

28

21

25

26

31

32

33

34

36

35

29

37

38

39

40

41

42

43

CONTRACTOR SHALL COLD PLANE THE EXISTING A.C. PAVEMENT
2-INCHES IN DEPTH.  THE CONTRACTOR SHALL CRACK SEAL THE
EXISTING A.C. PAVEMENT AFTER COLD PLANING PROCESS HAS
BEEN COMPLETED.  A STRESS ABSORBING MEMBRANE
INTERLAYER SHALL BE INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.

SAWCUT THE EXISTING A.C. PAVEMENT FOR THE FULL DEPTH OF
THE A.C. PAVEMENT.

REMOVE AND DISPOSE OF EXISTING A.C. PAVEMENT AND
UNDERLYING MATERIAL TO SUBBASE DESIGN GRADE.

REMOVE AND DISPOSE OF EXISTING NATIVE MATERIAL TO
SUBBASE DESIGN GRADE.

DEMOLITION KEYNOTES

1

2

3

4

SAWCUT THE EXISTING P.C.C. CONCRETE SIDEWALK FOR THE
FULL DEPTH OF THE P.C.C. CONCRETE.

SAWCUT THE EXISTING P.C.C. CONCRETE CURB AND GUTTER
FOR THE FULL DEPTH OF THE P.C.C. CONCRETE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. SIDEWALK  AND
UNDERLYING MATERIAL TO DESIGN SUBBASE GRADE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. CURB AND
GUTTER AND UNDERLYING MATERIAL TO DESIGN SUBBASE
GRADE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. NON ADA
COMPLIANT RADIAL CURB RETURN AND UNDERLYING MATERIAL
TO DESIGN SUBBASE GRADE.

5

6

7

8

9

REMOVE AND DISPOSE OF THE EXISTING P.C.C. NON ADA
COMPLIANT CURB RETURN AND UNDERLYING  MATERIAL DESIGN
TO SUBBASE GRADE.

CONTRACTOR TO LOWER THE WATER VALVE RISER TO 0.30 FEET
BELOW GRADE PRIOR TO PAVING ACTIVITIES. SEE DETAIL L ON
SHEET 25.

CONTRACTOR TO LOWER THE SANITARY SEWER MANHOLE
FRAME AND COVER TO 0.30 FEET BELOW GRADE PRIOR TO
PAVING ACTIVITIES. SEE DETAIL J ON SHEET 25.

CONTRACTOR TO LOWER THE EXISTING STORMWATER MANHOLE

10

11

12

PAVING ACTIVITIES. SEE DETAIL J ON SHEET 25.

CONTRACTOR TO LOWER THE EXISTING STORMWATER MANHOLE
FRAME AND COVER 0.30 FEET BELOW GRADE PRIOR TO PAVING
ACTIVITIES.  SEE DETAIL K ON SHEET 25.

THE CONTRACTOR TO PROTECT IN PLACE THE EXISTING
MONUMENT / MONUMENT WELL. THE CONTRACTOR SHALL GRADE
AROUND THE PERIMETER OF THE EXISTING MONUMENT /
MONUMENT WELL. THE CONTRACTOR SHALL LOWER THE
EXISTING MONUMENT WELL 0.30 FEET BELOW GRADE PRIOR TO
PAVING ACTIVITIES.  SEE DETAIL M ON SHEET 25.

CONTRACTOR TO LOWER THE EXISTING GAS VALVE RISER TO
0.30 FEET BELOW GRADE PRIOR TO PAVING ACTIVITIES.  SEE
DETAIL O ON SHEET 25.

CONTRACTOR TO REMOVE AND TEMPORARILY STORE THE

13

14

15

DETAIL O ON SHEET 25.

CONTRACTOR TO REMOVE AND TEMPORARILY STORE THE
EXISTING STOP/STREET SIGN SIGN.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. SPANDREL AND
UNDERLYING MATERIAL TO DESIGN SUBBASE GRADE.

CONTRACTOR TO REMOVE AND TEMPORARILY STORE THE
EXISTING STREET SIGN.

SAWCUT THE EXISTING P.C.C. CROSS GUTTER FOR THE FULL
DEPTH OF THE P.C.C. CROSS GUTTER.

REMOVE AND DISPOSE OF EXISTING P.C.C. CROSS GUTTER AND
UNDERLYING  MATERIAL TO DESIGN SUBBASE GRADE.

16

17

18

19

20

UNDERLYING  MATERIAL TO DESIGN SUBBASE GRADE.

SAWCUT THE EXISTING HANDICAP RAMP AT THE BACK OF CURB.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. DRIVEWAY AND
UNDERLYING MATERIAL TO DESIGN SUBBASE GRADE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. CATCH BASIN.

SAWCUT THE EXISTING P.C.C. DRIVEWAY FOR THE FULL DEPTH
OF THE P.C.C. DRIVEWAY.

CONTRACTOR TO REMOVE AND TEMPORARILY STORE EXISTING
STOP SIGN SIGN.

CONTRACTOR SHALL VARIABLE COLD PLANE THE EXISTING A.C.

21

22

23

24

25

CONTRACTOR SHALL VARIABLE COLD PLANE THE EXISTING A.C.
PAVEMENT FOR A WIDTH OF 8-FEET FROM 1-INCH TO 2-INCHES IN
DEPTH.  THE CONTRACTOR SHALL CRACK SEAL THE EXISTING
A.C. PAVEMENT AFTER COLD PLANING PROCESS HAS BEEN
COMPLETED.  A STRESS ABSORBING MEMBRANE INTERLAYER
SHALL BE INSTALLED AFTER COLD PLANING AND CRACK SEALING
HAS BEEN COMPLETED. SEE SECTIONS A-A, B-B AND C-C ON
SHEETS 16, 17 AND 18.
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CITY OF BLYTHE

CITY OF  BLYTHE BENCHMARK NO. 31
CHISELED SQUARE ON THE TOP OF THE EAST CURB AT THE BCR OF HOBSONWAY
AND CARLTON AVE.

EL 265.915

 EL= 265.915'

S. BROADWAY EXISTING/DEMOLITION SITE PLAN
FROM STATION 8+75N TO STATION 18+75N
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LIMITS OF
CONSTRUCTION

GRL PROP 2005
350 S BROADWAY
BLYTHE, CA 92225
APN: 848-142-030

FABIOLA DECONTRERAS
BLYTHE, CA 92225
APN: 848-071-001

FABIOLA DECONTRERAS
BLYTHE, CA 92225
APN: 848-071-002

JOSE/MARGARITA RAZO
228 S BROADWAY
BLYTHE, CA 92225
APN: 848-071-003

MARCIA/IRMA ALVARADO
236 S BROADWAY
BLYTHE, CA 92225
APN: 848-071-004

ROY/RICHARD ROBLES
309 S BROADWAY
BLYTHE, CA 92225
APN: 848-123-012

ROBERT/ANTHONY
CALDERA

317 S BROADWAY
BLYTHE, CA 92225
APN: 848-123-013

DANIEL/YOLANDA SOTO
325 S BROADWAY
BLYTHE, CA 92225
APN: 848-123-014

LARRY TRATHEN
335 S BROADWAY
BLYTHE, CA 92225
APN: 848-123-015

VICTOR/DIANA LOPEZ
345 S BROADWAY
BLYTHE, CA 92225
APN: 848-123-016

JOSE COVARRUBIAS
351 S BROADWAY
BLYTHE, CA 92225
APN: 848-123-017

MANUEL/MARIA
COVARRUBIAS

357 S BROADWAY
BLYTHE, CA 92225
APN: 848-123-018

JOSE/ANA
RODRIGUEZ

BLYTHE, CA 92225
APN: 848-123-011

JASON LEE
235 S BROADWAY
BLYTHE, CA 92225
APN: 848-053-009

JASON LEE
231 S BROADWAY
BLYTHE, CA 92225
APN: 848-053-008

JASON LEE
223 S BROADWAY
BLYTHE, CA 92225
APN: 848-053-007

ALFRED/JUANITA GLORIA
221 S BROADWAY
BLYTHE, CA 92225
APN: 848-053-025

60'40'20'0'

SCALE: 1"=20'

20'

41

DONLON STREET

DONLON STREET

DEKEMA STREET

DEKEMA STREET



EXISTING KEYNOTES

6

2

1

3

4

5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN.

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.

7

9

10

13

12
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14

8

15

16

17

18

22

20

19

23

24

27

30

28

21

25

26

31

32

33

34

36

35

29

37

38

39

40

41

42

43

CONTRACTOR SHALL COLD PLANE THE EXISTING A.C. PAVEMENT
2-INCHES IN DEPTH.  THE CONTRACTOR SHALL CRACK SEAL THE
EXISTING A.C. PAVEMENT AFTER COLD PLANING PROCESS HAS
BEEN COMPLETED.  A STRESS ABSORBING MEMBRANE
INTERLAYER SHALL BE INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.

SAWCUT THE EXISTING A.C. PAVEMENT FOR THE FULL DEPTH OF
THE A.C. PAVEMENT.

REMOVE AND DISPOSE OF EXISTING A.C. PAVEMENT AND
UNDERLYING MATERIAL TO SUBBASE DESIGN GRADE.

REMOVE AND DISPOSE OF EXISTING NATIVE MATERIAL TO
SUBBASE DESIGN GRADE.

SAWCUT THE EXISTING P.C.C. CONCRETE SIDEWALK FOR THE
FULL DEPTH OF THE P.C.C. CONCRETE.

SAWCUT THE EXISTING P.C.C. CONCRETE CURB AND GUTTER
FOR THE FULL DEPTH OF THE P.C.C. CONCRETE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. SIDEWALK  AND
UNDERLYING MATERIAL TO DESIGN SUBBASE GRADE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. CURB AND
GUTTER AND UNDERLYING MATERIAL TO DESIGN SUBBASE
GRADE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. NON ADA
COMPLIANT RADIAL CURB RETURN AND UNDERLYING MATERIAL
TO DESIGN SUBBASE GRADE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. NON ADA
COMPLIANT CURB RETURN AND UNDERLYING  MATERIAL DESIGN
TO SUBBASE GRADE.

CONTRACTOR TO LOWER THE WATER VALVE RISER TO 0.30 FEET
BELOW GRADE PRIOR TO PAVING ACTIVITIES. SEE DETAIL L ON
SHEET 25.

CONTRACTOR TO LOWER THE SANITARY SEWER MANHOLE
FRAME AND COVER TO 0.30 FEET BELOW GRADE PRIOR TO
PAVING ACTIVITIES. SEE DETAIL J ON SHEET 25.

CONTRACTOR TO LOWER THE EXISTING STORMWATER MANHOLE
FRAME AND COVER 0.30 FEET BELOW GRADE PRIOR TO PAVING
ACTIVITIES.  SEE DETAIL K ON SHEET 25.

THE CONTRACTOR TO PROTECT IN PLACE THE EXISTING
MONUMENT / MONUMENT WELL. THE CONTRACTOR SHALL GRADE
AROUND THE PERIMETER OF THE EXISTING MONUMENT /
MONUMENT WELL. THE CONTRACTOR SHALL LOWER THE
EXISTING MONUMENT WELL 0.30 FEET BELOW GRADE PRIOR TO
PAVING ACTIVITIES.  SEE DETAIL M ON SHEET 25.

CONTRACTOR TO LOWER THE EXISTING GAS VALVE RISER TO
0.30 FEET BELOW GRADE PRIOR TO PAVING ACTIVITIES.  SEE
DETAIL O ON SHEET 25.

CONTRACTOR TO REMOVE AND TEMPORARILY STORE THE
EXISTING STOP/STREET SIGN SIGN.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. SPANDREL AND
UNDERLYING MATERIAL TO DESIGN SUBBASE GRADE.

CONTRACTOR TO REMOVE AND TEMPORARILY STORE THE
EXISTING STREET SIGN.

SAWCUT THE EXISTING P.C.C. CROSS GUTTER FOR THE FULL
DEPTH OF THE P.C.C. CROSS GUTTER.

REMOVE AND DISPOSE OF EXISTING P.C.C. CROSS GUTTER AND
UNDERLYING  MATERIAL TO DESIGN SUBBASE GRADE.
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20

SAWCUT THE EXISTING HANDICAP RAMP AT THE BACK OF CURB.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. DRIVEWAY AND
UNDERLYING MATERIAL TO DESIGN SUBBASE GRADE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. CATCH BASIN.

SAWCUT THE EXISTING P.C.C. DRIVEWAY FOR THE FULL DEPTH
OF THE P.C.C. DRIVEWAY.

CONTRACTOR TO REMOVE AND TEMPORARILY STORE EXISTING
STOP SIGN SIGN.

CONTRACTOR SHALL VARIABLE COLD PLANE THE EXISTING A.C.
PAVEMENT FOR A WIDTH OF 8-FEET FROM 1-INCH TO 2-INCHES IN
DEPTH.  THE CONTRACTOR SHALL CRACK SEAL THE EXISTING
A.C. PAVEMENT AFTER COLD PLANING PROCESS HAS BEEN
COMPLETED.  A STRESS ABSORBING MEMBRANE INTERLAYER
SHALL BE INSTALLED AFTER COLD PLANING AND CRACK SEALING
HAS BEEN COMPLETED. SEE SECTIONS A-A, B-B AND C-C ON
SHEETS 16, 17 AND 18.
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UNAUTHORIZED CHANGES & USES:  The engineer preparing these plans will not be responsible
for, or liable for, unauthorized changes to or uses of these plans.  All changes to the plans
must be in writing and must be approved by the preparer of these plans.
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CITY OF BLYTHE

CITY OF  BLYTHE BENCHMARK NO. 31
CHISELED SQUARE ON THE TOP OF THE EAST CURB AT THE BCR OF HOBSONWAY
AND CARLTON AVE.

EL 265.915

 EL= 265.915'

S. BROADWAY EXISTING/DEMOLITION SITE PLAN
FROM STATION 18+75N TO STATION 26+47N
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FERNANDO/MANUELA GUERRA
120 E HOBSONWAY
BLYTHE, CA 92225
APN: 848-061-031

DALE R MURPHY
140 S BROADWAY
BLYTHE, CA 92225
APN: 848-061-007

YONGJE CHOI
146 S BROADWAY
BLYTHE, CA 92225
APN: 848-061-008

YONGJE CHOI
BLYTHE, CA 92225
APN: 848-061-009

JOSE/GRACIELA LULE
160 S BROADWAY
BLYTHE, CA 92225
APN: 848-061-010

PATRICK/CARA MOON
178 S BROADWAY
BLYTHE, CA 92225
APN: 848-061-024

ROSIE SANCHEZ
BLYTHE, CA 92225
APN: 848-061-013

FABIOLA DECONTRERAS
BLYTHE, CA 92225
APN: 848-071-001

MARCIA/IRMA
ALVARADO

180 S BROADWAY
BLYTHE, CA 92225
APN: 848-061-014

AIRWAVE BROADBAND
WIRELESS, INC

201 S BROADWAY
BLYTHE, CA 92225
APN: 848-053-027

FARRAGE FAMILY
TRUST

189 S BROADWAY
BLYTHE, CA 92225
APN: 848-043-016

GLADYS/THOMAS
FARRAGE

171 S BROADWAY
BLYTHE, CA 92225
APN: 848-043-015

RICARDO/CARLOTA
RODRIGUEZ

167 S BROADWAY
BLYTHE, CA 92225
APN: 848-043-014

ALICIA CARDENAS
159 S BROADWAY
BLYTHE, CA 92225
APN: 848-043-013

FARRAGE FAMILY TRUST
153 S BROADWAY
BLYTHE, CA 92225
APN: 848-043-012

UNION BANK
100 W HOBSONWAY
BLYTHE, CA 92225
APN: 848-043-021

UNION BANK
100 W HOBSONWAY
BLYTHE, CA 92225
APN: 848-043-009

UNION BANK
100 W HOBSONWAY
BLYTHE, CA 92225
APN: 848-043-009

UNION BANK
100 HOBSONWAY
BLYTHE, CA 92225
APN: 848-043-017

60'40'20'0'

SCALE: 1"=20'

20'

RICE STREET

RICE STREET

ALLEY

ALLEY

HOBSONWAY

HOBSONWAY

ROBIN CURTIS WOODS
128 S BROADWAY
BLYTHE, CA 92225
APN: 848-061-006



EXISTING KEYNOTES

6
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1
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5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.
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9
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13
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8

15

16
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20

19

21

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN .

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.
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41

CONTRACTOR SHALL COLD PLANE THE EXISTING A.C. PAVEMENT
2-INCHES IN DEPTH.  THE CONTRACTOR SHALL CRACK SEAL THE
EXISTING A.C. PAVEMENT AFTER COLD PLANING PROCESS HAS
BEEN COMPLETED.  A STRESS ABSORBING MEMBRANE
INTERLAYER SHALL BE INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.

SAWCUT THE EXISTING A.C. PAVEMENT FOR THE FULL DEPTH OF
THE A.C. PAVEMENT.

REMOVE AND DISPOSE OF EXISTING A.C. PAVEMENT AND
UNDERLYING MATERIAL TO SUBBASE DESIGN GRADE.

REMOVE AND DISPOSE OF EXISTING NATIVE MATERIAL TO
SUBBASE DESIGN GRADE.

SAWCUT THE EXISTING P.C.C. CONCRETE SIDEWALK FOR THE
FULL DEPTH OF THE P.C.C. CONCRETE.

SAWCUT THE EXISTING P.C.C. CONCRETE CURB AND GUTTER
FOR THE FULL DEPTH OF THE P.C.C. CONCRETE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. SIDEWALK  AND
UNDERLYING MATERIAL TO DESIGN SUBBASE GRADE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. CURB AND
GUTTER AND UNDERLYING MATERIAL TO DESIGN SUBBASE
GRADE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. NON ADA
COMPLIANT RADIAL CURB RETURN AND UNDERLYING MATERIAL
TO DESIGN SUBBASE GRADE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. NON ADA
COMPLIANT CURB RETURN AND UNDERLYING  MATERIAL DESIGN
TO SUBBASE GRADE.

CONTRACTOR TO LOWER THE WATER VALVE RISER TO 0.30 FEET
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CONTRACTOR TO LOWER THE WATER VALVE RISER TO 0.30 FEET
BELOW GRADE PRIOR TO PAVING ACTIVITIES. SEE DETAIL L ON
SHEET 25.

CONTRACTOR TO LOWER THE SANITARY SEWER MANHOLE
FRAME AND COVER TO 0.30 FEET BELOW GRADE PRIOR TO
PAVING ACTIVITIES. SEE DETAIL J ON SHEET 25.

CONTRACTOR TO LOWER THE EXISTING STORMWATER MANHOLE
FRAME AND COVER 0.30 FEET BELOW GRADE PRIOR TO PAVING
ACTIVITIES.  SEE DETAIL K ON SHEET 25.

THE CONTRACTOR TO PROTECT IN PLACE THE EXISTING
MONUMENT / MONUMENT WELL. THE CONTRACTOR SHALL GRADE
AROUND THE PERIMETER OF THE EXISTING MONUMENT /
MONUMENT WELL. THE CONTRACTOR SHALL LOWER THE
EXISTING MONUMENT WELL 0.30 FEET BELOW GRADE PRIOR TO
PAVING ACTIVITIES.  SEE DETAIL M ON SHEET 25.

CONTRACTOR TO LOWER THE EXISTING GAS VALVE RISER TO
0.30 FEET BELOW GRADE PRIOR TO PAVING ACTIVITIES.  SEE
DETAIL O ON SHEET 25.

CONTRACTOR TO REMOVE AND TEMPORARILY STORE THE
EXISTING STOP/STREET SIGN SIGN.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. SPANDREL AND
UNDERLYING MATERIAL TO DESIGN SUBBASE GRADE.

CONTRACTOR TO REMOVE AND TEMPORARILY STORE THE
EXISTING STREET SIGN.

SAWCUT THE EXISTING P.C.C. CROSS GUTTER FOR THE FULL
DEPTH OF THE P.C.C. CROSS GUTTER.

REMOVE AND DISPOSE OF EXISTING P.C.C. CROSS GUTTER AND
UNDERLYING  MATERIAL TO DESIGN SUBBASE GRADE.

SAWCUT THE EXISTING HANDICAP RAMP AT THE BACK OF CURB.

11

12

13

14
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EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.

42

43

UNDERLYING  MATERIAL TO DESIGN SUBBASE GRADE.

SAWCUT THE EXISTING HANDICAP RAMP AT THE BACK OF CURB.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. DRIVEWAY AND
UNDERLYING MATERIAL TO DESIGN SUBBASE GRADE.

REMOVE AND DISPOSE OF THE EXISTING P.C.C. CATCH BASIN.

SAWCUT THE EXISTING P.C.C. DRIVEWAY FOR THE FULL DEPTH
OF THE P.C.C. DRIVEWAY.

CONTRACTOR TO REMOVE AND TEMPORARILY STORE EXISTING
STOP SIGN SIGN.

CONTRACTOR SHALL VARIABLE COLD PLANE THE EXISTING A.C.
PAVEMENT FOR A WIDTH OF 8-FEET FROM 1-INCH TO 2-INCHES IN
DEPTH.  THE CONTRACTOR SHALL CRACK SEAL THE EXISTING
A.C. PAVEMENT AFTER COLD PLANING PROCESS HAS BEEN
COMPLETED.  A STRESS ABSORBING MEMBRANE INTERLAYER
SHALL BE INSTALLED AFTER COLD PLANING AND CRACK SEALING
HAS BEEN COMPLETED. SEE SECTIONS A-A, B-B AND C-C ON
SHEETS 16, 17 AND 18.
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UNAUTHORIZED CHANGES & USES:  The engineer preparing these plans will not be responsible
for, or liable for, unauthorized changes to or uses of these plans.  All changes to the plans
must be in writing and must be approved by the preparer of these plans.
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CITY OF BLYTHE

CITY OF  BLYTHE BENCHMARK NO. 31
CHISELED SQUARE ON THE TOP OF THE EAST CURB AT THE BCR OF HOBSONWAY
AND CARLTON AVE.

EL 265.915

 EL= 265.915'

60'40'20'0'

SCALE: 1"=20'

20'

N. BROADWAY EXISTING/DEMOLITION SITE PLAN
FROM STATION 0+00N TO STATION 10+50N
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GARCIA ROLANDO;
GARCIA GUADALUPE

334 N BROADWAY
BLYTHE, CA 92225
APN: 845-071-007

DORMAN DALE W
346 N BROADWAY
BLYTHE, CA 92225
APN: 845-071-006

CERVANTES
GUERRERO ELISEO;
CERVANTES ANA M
350 N BROADWAY
BLYTHE, CA 92225
APN: 845-071-005

RYAN CRUZ LORENA
356 N BROADWAY
BLYTHE, CA 92225
APN: 845-071-004

ARVIZU JORGE;
ARVIZU CORINA

364 N BROADWAY
BLYTHE, CA 92225
APN: 845-071-003

BANK OF AMERICA N A, 

370 N BROADWAY
BLYTHE, CA 92225
APN: 845-071-002

MARTIN PAUL L;
HARRINGTON
MARGARET M

396 N BROADWAY
BLYTHE, CA 92225
APN: 845-071-001

VASQUEZ SALLY G
402 N BROADWAY
BLYTHE, CA 92225
APN: 845-061-011

PAREDEZ BERNICE MENDOZA;
MIRANDA WILLIAM P

422 N BROADWAY
BLYTHE, CA 92225
APN: 845-061-009

RODRIGUEZ ARNOLD;
RODRIGUEZ NINFA
432 N BROADWAY
BLYTHE, CA 92225
APN: 845-061-008

ELMORE SHARON
436 N BROADWAY
BLYTHE, CA 92225
APN: 845-061-007

LACEY WILLIAM CHARLES;
LACEY JOANNE HAROLD

444 N BROADWAY
BLYTHE, CA 92225
APN: 845-061-006

PETERS MICHAEL
FREDERICK

452 N BROADWAY
BLYTHE, CA 92225
APN: 845-061-005MARTIN PAUL L;

HARRINGTON MARGARET M
396 N BROADWAY
BLYTHE, CA 92225
APN: 845-071-001

CITY OF BLYTHE
BLYTHE, CA 92225
APN: 845-052-001

MARTIN PAUL;
HARRINGTON
MARGARET

412 N BROADWAY
BLYTHE, CA 92225
APN: 845-061-010



EXISTING TOP
OF PAVEMENT

STA 1+00.00N
TP 265.31

STA 1+50.00N
TP 265.31

STA 2+00.00N
TP 265.31

STA 2+50.00N
TP 265.43

STA 3+00.00N
TP 265.55

STA 3+50.00N
TP 265.65

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT

EXISTING TOP
OF PAVEMENT

(S= 0.00%) (S= 0.24%)
(S= 0.20%)

STA 0+50.00N
TP 265.30

STA 0+39.87N
TP 265.30

START
CONSTRUCTION

EXISTING KEYNOTES

6

2

1

3

4

5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN .

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.
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CONSTRUCTION  KEYNOTES

1

2

3 INSTALL 6-INCH P.C.C. CURB AND GUTTER PER CITY OF BLYTHE STANDARD
DETAIL S-208. SEE DETAIL A ON SHEET 26.

INSTALL 4-INCH P.C.C. SIDEWALK OVER 6 INCHES OF GRANULAR SAND PER
CITY OF BLYTHE STANDARD DETAIL S-206C. SEE DETAIL H ON SHEET 26.

AFTER THE PLACEMENT OF THE P.C.C. SIDEWALK OR THE P.C.C. CURB AND
GUTTER IS COMPLETED, PLACE NATIVE MATERIAL FLUSH WITH P.C.C.
SIDEWALK OR THE CURB AND GUTTER SURFACE FOR A HORIZONTAL
DISTANCE OF 5 FEET TO DAYLIGHT OR AS ILLUSTRATED BY THE HATCH AREA
(EXISTING GRADE). COMPACT NATIVE MATERIAL TO 85 PERCENT OF MAXIMUM
DENSITY PER ASTM D-1557. APPLY LIGHT MIST OF WATER TO THE SURFACE
OF THE NATIVE MATERIAL AFTER FINAL GRADING IS SATISFACTORILY
COMPLETED.

INSTALL P.C.C. RADIAL HANDICAP RAMP PER DETAIL I ON SHEET 27.

INSTALL STANDARD P.C.C. HANDICAP RAMP PER DETAIL B ON SHEET 26.

INSTALL TRUNCATED DOMES PER CALTRANS STANDARD PLANS A88A NOTE 9.

INSTALL NEW P.C.C. COMMERCIAL ALLEY DRIVEWAY PER DETAIL CROSS
SECTION DETAIL D-D AND E-E ON SHEET 18.

INSTALL NEW STORMWATER CATCH BASIN PER CALTRANS STANDARD PLANS
D72, TYPE OL.

4

5

6

8

9

10

11

12

7

D72, TYPE OL.

A CALIFORNIA LICENSED LAND SURVEYOR/AUTHORIZED CIVIL ENGINEER
CONTRACTED BY THE CONTRACTOR SHALL PLACE TIE POINTS BEYOND THE
IMMEDIATE CONSTRUCTION AREA PRIOR TO COMMENCEMENT OF
CONSTRUCTION ACTIVITIES.  THE LAND SURVEYOR/AUTHORIZED CIVIL
ENGINEER SHALL COORDINATE WITH THE CONTRACTOR AND EXERCISE
CAUTION TO INSURE THAT THE TIE POINTS ARE NOT DISTURBED DURING THE
PROJECT CONSTRUCTION. CONTRACTOR TO INSTALL A NEW MONUMENT
WELL OVER THE EXISTING SURVEY MONUMENT C

E.  

CONTRACTOR TO ADJUST THE EXISTING GAS VALVE RISERS TO FINISH
GRADE. AFTER PAVING OPERATIONS ARE COMPLETE PLACE AN 8-INCH WIDE,
8-INCH DEEP, 5,000 PSI CONCRETE RING AROUND THE EXTERIOR
CIRCUMFERENCE OF THE GAS VALVE RISER. SEE DETAIL O ON SHEET 27.

INSTALL PREVIOUSLY REMOVED "STOP" AND STREET SIGN ON NEW POST AND
PEDESTAL PER CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

CONTRACTOR TO ADJUST THE EXISTING FIRE HYDRANT TO FINISH GRADE
CONTRACTOR PRIOR TO PLACING THE P.C.C. HANDICAP CURB. SEE DETAIL N
ON SHEET 27.

INSTALL NEW RESIDENTIAL DEPRESSED DRIVEWAY SECTION PER DETAIL K
ON SHEET 27.

INSTALL NEW P.C.C. BARRIER CURB PER MODIFIED CITY OF BLYTHE

14

16

17

15

13

18

19

INSTALL NEW P.C.C. BARRIER CURB PER MODIFIED CITY OF BLYTHE
STANDARD DETAIL S-208C. SEE DETAIL E ON SHEET 26.

INSTALL PREVIOUSLY REMOVED "STOP" SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

INSTALL NEW COMMERCIAL DRIVEWAY PER DETAIL D ON SHEET 26.

INSTALL PREVIOUSLY REMOVED STREET SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.
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201 E. Hobsonway     Blythe, California 92225       (760) 922-4658
1601 N Imperial Avenue              El Centro, California 92224       (760) 337-3883

UNAUTHORIZED CHANGES & USES:  The engineer preparing these plans will not be responsible
for, or liable for, unauthorized changes to or uses of these plans.  All changes to the plans
must be in writing and must be approved by the preparer of these plans.
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CITY OF BLYTHE

CITY OF  BLYTHE BENCHMARK NO. 31
CHISELED SQUARE ON THE TOP OF THE EAST CURB AT THE BCR OF HOBSONWAY
AND CARLTON AVE.

EL 265.915

 EL= 265.915'

S. BROADWAY IMPROVEMENT SITE
PLAN AND PROFILE FROM STATION

0+00N TO STATION 4+00N

60'40'20'0'

SCALE: 1"=20'

20'
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270
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0+00N 1+00N 2+00N 3+00N

270

268

266
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14TH STREET

14TH STREET



STA 9+00.00N
(TP 266.23)

EXISTING TOP
OF PAVEMENT

EXISTING TOP
OF PAVEMENT

EXISTING TOP
OF PAVEMENT

STA 4+00.05N
TP 265.75

STA 4+50.00N
TP 265.86

STA 5+00.00N
TP 265.96

STA 5+50.00N
TP 266.04

STA 6+00.00N
TP 266.11

STA 6+50.00N
TP 266.17

STA 7+00.00N
TP 266.23

STA 7+50.00N
TP 266.22

STA 8+00.00N
TP 266.22

STA 8+50.00N
TP 266.23

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT

(S= 0.21%)
(S= 0.12%) (S= 0.00%)

EXISTING KEYNOTES

6

2

1

3

4

5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN .

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.
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CONSTRUCTION  KEYNOTES

1

2

3 INSTALL 6-INCH P.C.C. CURB AND GUTTER PER CITY OF BLYTHE STANDARD
DETAIL S-208. SEE DETAIL A ON SHEET 26.

INSTALL 4-INCH P.C.C. SIDEWALK OVER 6 INCHES OF GRANULAR SAND PER
CITY OF BLYTHE STANDARD DETAIL S-206C. SEE DETAIL H ON SHEET 26.

AFTER THE PLACEMENT OF THE P.C.C. SIDEWALK OR THE P.C.C. CURB AND
GUTTER IS COMPLETED, PLACE NATIVE MATERIAL FLUSH WITH P.C.C.
SIDEWALK OR THE CURB AND GUTTER SURFACE FOR A HORIZONTAL
DISTANCE OF 5 FEET TO DAYLIGHT OR AS ILLUSTRATED BY THE HATCH AREA
(EXISTING GRADE). COMPACT NATIVE MATERIAL TO 85 PERCENT OF MAXIMUM
DENSITY PER ASTM D-1557. APPLY LIGHT MIST OF WATER TO THE SURFACE
OF THE NATIVE MATERIAL AFTER FINAL GRADING IS SATISFACTORILY
COMPLETED.

INSTALL P.C.C. RADIAL HANDICAP RAMP PER DETAIL I ON SHEET 27.

INSTALL STANDARD P.C.C. HANDICAP RAMP PER DETAIL B ON SHEET 26.

INSTALL TRUNCATED DOMES PER CALTRANS STANDARD PLANS A88A NOTE 9.

INSTALL NEW P.C.C. COMMERCIAL ALLEY DRIVEWAY PER DETAIL CROSS
SECTION DETAIL D-D AND E-E ON SHEET 18.

INSTALL NEW STORMWATER CATCH BASIN PER CALTRANS STANDARD PLANS
D72, TYPE OL.

4

5

6

8

9

10

11

12

7

A CALIFORNIA LICENSED LAND SURVEYOR/AUTHORIZED CIVIL ENGINEER
CONTRACTED BY THE CONTRACTOR SHALL PLACE TIE POINTS BEYOND THE
IMMEDIATE CONSTRUCTION AREA PRIOR TO COMMENCEMENT OF
CONSTRUCTION ACTIVITIES.  THE LAND SURVEYOR/AUTHORIZED CIVIL
ENGINEER SHALL COORDINATE WITH THE CONTRACTOR AND EXERCISE
CAUTION TO INSURE THAT THE TIE POINTS ARE NOT DISTURBED DURING THE
PROJECT CONSTRUCTION. CONTRACTOR TO INSTALL A NEW MONUMENT
WELL OVER THE EXISTING SURVEY MONUMENT C

E.  

CONTRACTOR TO ADJUST THE EXISTING GAS VALVE RISERS TO FINISH
GRADE. AFTER PAVING OPERATIONS ARE COMPLETE PLACE AN 8-INCH WIDE,
8-INCH DEEP, 5,000 PSI CONCRETE RING AROUND THE EXTERIOR
CIRCUMFERENCE OF THE GAS VALVE RISER. SEE DETAIL O ON SHEET 27.

INSTALL PREVIOUSLY REMOVED "STOP" AND STREET SIGN ON NEW POST AND
PEDESTAL PER CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

CONTRACTOR TO ADJUST THE EXISTING FIRE HYDRANT TO FINISH GRADE
CONTRACTOR PRIOR TO PLACING THE P.C.C. HANDICAP CURB. SEE DETAIL N
ON SHEET 27.

INSTALL NEW RESIDENTIAL DEPRESSED DRIVEWAY SECTION PER DETAIL K
ON SHEET 27.
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16

17

15
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18

19

INSTALL NEW P.C.C. BARRIER CURB PER MODIFIED CITY OF BLYTHE
STANDARD DETAIL S-208C. SEE DETAIL E ON SHEET 26.

INSTALL PREVIOUSLY REMOVED "STOP" SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

INSTALL NEW COMMERCIAL DRIVEWAY PER DETAIL D ON SHEET 26.

INSTALL PREVIOUSLY REMOVED STREET SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.
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201 E. Hobsonway     Blythe, California 92225       (760) 922-4658
1601 N Imperial Avenue              El Centro, California 92224       (760) 337-3883

UNAUTHORIZED CHANGES & USES:  The engineer preparing these plans will not be responsible
for, or liable for, unauthorized changes to or uses of these plans.  All changes to the plans
must be in writing and must be approved by the preparer of these plans.
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CITY OF BLYTHE

CITY OF  BLYTHE BENCHMARK NO. 31
CHISELED SQUARE ON THE TOP OF THE EAST CURB AT THE BCR OF HOBSONWAY
AND CARLTON AVE.

EL 265.915

 EL= 265.915'

S. BROADWAY IMPROVEMENT SITE
PLAN AND PROFILE FROM STATION

4+00N TO STATION 9+00N

60'40'20'0'

SCALE: 1"=20'

20'
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4+00N 5+00N 6+00N 7+00N 8+00N
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9+00N

MANUEL/MARIA COVARRUBIAS
357 S BROADWAY
BLYTHE, CA 92225
APN: 848-123-018

MATCH EXISTING
PAVEMENT GRADE

STA 6+58.05N
64.10L

SEE BLOW UP

DETAIL 1 ON

SHEET 21.

WELLS
STREET



EXISTING TOP
OF PAVEMENT

EXISTING TOP
OF PAVEMENT

STA 9+00.05N
TP 266.23

STA 9+50.00N
TP 266.19

STA 10+00.00N
TP 266.14

STA 10+50.00N
TP 266.18

STA 11+00.00N
TP 266.21

STA 11+50.00N
TP 266.29

STA 12+00.00N
TP 266.36

STA 12+50.00N
TP 266.48

STA 13+00.02N
TP 266.59

STA 13+50.00N
TP 266.66

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT DESIGN CENTERLINE

TOP OF PAVEMENT
DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT

(S= 0.07%)(S= 0.09%)
(S= 0.23%)

EXISTING KEYNOTES

6

2

1

3

4

5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN .

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.
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CONSTRUCTION  KEYNOTES

1

2

3 INSTALL 6-INCH P.C.C. CURB AND GUTTER PER CITY OF BLYTHE STANDARD
DETAIL S-208. SEE DETAIL A ON SHEET 26.

INSTALL 4-INCH P.C.C. SIDEWALK OVER 6 INCHES OF GRANULAR SAND PER
CITY OF BLYTHE STANDARD DETAIL S-206C. SEE DETAIL H ON SHEET 26.

AFTER THE PLACEMENT OF THE P.C.C. SIDEWALK OR THE P.C.C. CURB AND
GUTTER IS COMPLETED, PLACE NATIVE MATERIAL FLUSH WITH P.C.C.
SIDEWALK OR THE CURB AND GUTTER SURFACE FOR A HORIZONTAL
DISTANCE OF 5 FEET TO DAYLIGHT OR AS ILLUSTRATED BY THE HATCH AREA
(EXISTING GRADE). COMPACT NATIVE MATERIAL TO 85 PERCENT OF MAXIMUM
DENSITY PER ASTM D-1557. APPLY LIGHT MIST OF WATER TO THE SURFACE
OF THE NATIVE MATERIAL AFTER FINAL GRADING IS SATISFACTORILY
COMPLETED.

INSTALL P.C.C. RADIAL HANDICAP RAMP PER DETAIL I ON SHEET 27.

INSTALL STANDARD P.C.C. HANDICAP RAMP PER DETAIL B ON SHEET 26.

INSTALL TRUNCATED DOMES PER CALTRANS STANDARD PLANS A88A NOTE 9.

INSTALL NEW P.C.C. COMMERCIAL ALLEY DRIVEWAY PER DETAIL CROSS
SECTION DETAIL D-D AND E-E ON SHEET 18.

INSTALL NEW STORMWATER CATCH BASIN PER CALTRANS STANDARD PLANS
D72, TYPE OL.
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5

6

8

9

10

11

12

7

A CALIFORNIA LICENSED LAND SURVEYOR/AUTHORIZED CIVIL ENGINEER
CONTRACTED BY THE CONTRACTOR SHALL PLACE TIE POINTS BEYOND THE
IMMEDIATE CONSTRUCTION AREA PRIOR TO COMMENCEMENT OF
CONSTRUCTION ACTIVITIES.  THE LAND SURVEYOR/AUTHORIZED CIVIL
ENGINEER SHALL COORDINATE WITH THE CONTRACTOR AND EXERCISE
CAUTION TO INSURE THAT THE TIE POINTS ARE NOT DISTURBED DURING THE
PROJECT CONSTRUCTION. CONTRACTOR TO INSTALL A NEW MONUMENT
WELL OVER THE EXISTING SURVEY MONUMENT C

E.  

CONTRACTOR TO ADJUST THE EXISTING GAS VALVE RISERS TO FINISH
GRADE. AFTER PAVING OPERATIONS ARE COMPLETE PLACE AN 8-INCH WIDE,
8-INCH DEEP, 5,000 PSI CONCRETE RING AROUND THE EXTERIOR
CIRCUMFERENCE OF THE GAS VALVE RISER. SEE DETAIL O ON SHEET 27.

INSTALL PREVIOUSLY REMOVED "STOP" AND STREET SIGN ON NEW POST AND
PEDESTAL PER CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

CONTRACTOR TO ADJUST THE EXISTING FIRE HYDRANT TO FINISH GRADE
CONTRACTOR PRIOR TO PLACING THE P.C.C. HANDICAP CURB. SEE DETAIL N
ON SHEET 27.

INSTALL NEW RESIDENTIAL DEPRESSED DRIVEWAY SECTION PER DETAIL K
ON SHEET 27.

14

16

17

15

13

18

19

INSTALL NEW P.C.C. BARRIER CURB PER MODIFIED CITY OF BLYTHE
STANDARD DETAIL S-208C. SEE DETAIL E ON SHEET 26.

INSTALL PREVIOUSLY REMOVED "STOP" SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

INSTALL NEW COMMERCIAL DRIVEWAY PER DETAIL D ON SHEET 26.

INSTALL PREVIOUSLY REMOVED STREET SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.
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CITY OF BLYTHE

CITY OF  BLYTHE BENCHMARK NO. 31
CHISELED SQUARE ON THE TOP OF THE EAST CURB AT THE BCR OF HOBSONWAY
AND CARLTON AVE.

EL 265.915

 EL= 265.915'

S. BROADWAY IMPROVEMENT SITE
PLAN AND PROFILE FROM STATION

9+00N TO STATION 14+00N

60'40'20'0'

SCALE: 1"=20'
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10+00N 11+00N 12+00N 13+00N 14+00N
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9+00N

LIMITS OF
CONSTRUCTION

LIMITS OF
CONSTRUCTION

MANUEL/MARIA
COVARRUBIAS

357 S BROADWAY
BLYTHE, CA 92225
APN: 848-123-018

DONLON
STREET

DONLON
STREET

1



EXISTING TOP
OF PAVEMENT

EXISTING TOP
OF PAVEMENT

STA 14+00.05N
TP 266.73

STA 14+50.00N
TP 266.78

STA 15+00.00N
TP 266.82

STA 15+50.00N
TP 266.85

STA 16+00.02N
TP 266.87

STA 16+50.00N
TP 267.15

STA 17+00.05N
TP 267.43

STA 17+50.00N
TP 267.48

STA 18+00.05N
TP 267.53

STA 18+50.00N
TP 267.53

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT

(S= 0.04%)

(S= 0.10%)
(S= 0.56%)

EXISTING TOP
OF PAVEMENT

EXISTING KEYNOTES

6

2

1

3

4

5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN .

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.
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CONSTRUCTION  KEYNOTES

1

2

3 INSTALL 6-INCH P.C.C. CURB AND GUTTER PER CITY OF BLYTHE STANDARD
DETAIL S-208. SEE DETAIL A ON SHEET 26.

INSTALL 4-INCH P.C.C. SIDEWALK OVER 6 INCHES OF GRANULAR SAND PER
CITY OF BLYTHE STANDARD DETAIL S-206C. SEE DETAIL H ON SHEET 26.

AFTER THE PLACEMENT OF THE P.C.C. SIDEWALK OR THE P.C.C. CURB AND
GUTTER IS COMPLETED, PLACE NATIVE MATERIAL FLUSH WITH P.C.C.
SIDEWALK OR THE CURB AND GUTTER SURFACE FOR A HORIZONTAL
DISTANCE OF 5 FEET TO DAYLIGHT OR AS ILLUSTRATED BY THE HATCH AREA
(EXISTING GRADE). COMPACT NATIVE MATERIAL TO 85 PERCENT OF MAXIMUM
DENSITY PER ASTM D-1557. APPLY LIGHT MIST OF WATER TO THE SURFACE
OF THE NATIVE MATERIAL AFTER FINAL GRADING IS SATISFACTORILY
COMPLETED.

INSTALL P.C.C. RADIAL HANDICAP RAMP PER DETAIL I ON SHEET 27.

INSTALL STANDARD P.C.C. HANDICAP RAMP PER DETAIL B ON SHEET 26.

INSTALL TRUNCATED DOMES PER CALTRANS STANDARD PLANS A88A NOTE 9.

INSTALL NEW P.C.C. COMMERCIAL ALLEY DRIVEWAY PER DETAIL CROSS
SECTION DETAIL D-D AND E-E ON SHEET 18.

INSTALL NEW STORMWATER CATCH BASIN PER CALTRANS STANDARD PLANS
D72, TYPE OL.

4

5

6

8

9

10

11

12

7

A CALIFORNIA LICENSED LAND SURVEYOR/AUTHORIZED CIVIL ENGINEER
CONTRACTED BY THE CONTRACTOR SHALL PLACE TIE POINTS BEYOND THE
IMMEDIATE CONSTRUCTION AREA PRIOR TO COMMENCEMENT OF
CONSTRUCTION ACTIVITIES.  THE LAND SURVEYOR/AUTHORIZED CIVIL
ENGINEER SHALL COORDINATE WITH THE CONTRACTOR AND EXERCISE
CAUTION TO INSURE THAT THE TIE POINTS ARE NOT DISTURBED DURING THE
PROJECT CONSTRUCTION. CONTRACTOR TO INSTALL A NEW MONUMENT
WELL OVER THE EXISTING SURVEY MONUMENT C

E.  

CONTRACTOR TO ADJUST THE EXISTING GAS VALVE RISERS TO FINISH
GRADE. AFTER PAVING OPERATIONS ARE COMPLETE PLACE AN 8-INCH WIDE,
8-INCH DEEP, 5,000 PSI CONCRETE RING AROUND THE EXTERIOR
CIRCUMFERENCE OF THE GAS VALVE RISER. SEE DETAIL O ON SHEET 27.

INSTALL PREVIOUSLY REMOVED "STOP" AND STREET SIGN ON NEW POST AND
PEDESTAL PER CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

CONTRACTOR TO ADJUST THE EXISTING FIRE HYDRANT TO FINISH GRADE
CONTRACTOR PRIOR TO PLACING THE P.C.C. HANDICAP CURB. SEE DETAIL N
ON SHEET 27.

INSTALL NEW RESIDENTIAL DEPRESSED DRIVEWAY SECTION PER DETAIL K
ON SHEET 27.

14

16

17

15

13

18

19

INSTALL NEW P.C.C. BARRIER CURB PER MODIFIED CITY OF BLYTHE
STANDARD DETAIL S-208C. SEE DETAIL E ON SHEET 26.

INSTALL PREVIOUSLY REMOVED "STOP" SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

INSTALL NEW COMMERCIAL DRIVEWAY PER DETAIL D ON SHEET 26.

INSTALL PREVIOUSLY REMOVED STREET SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

20

21

22

23

24

25

BLYTHE, CA. CLIENT:LOCATION:

SHEET

OF               SHEETS

100.280
JOB NO.

F

N

OIESS NAL

E

PREPARED UNDER THE DIRECT SUPERVISION OF:

03/31/16

27943
R.C.E. NO.

REG. EXP.

C

A

FICA
I IV

L
L

ORN I

O

NI,
E

ER

DATE                      

ROBERT K. HOLT, P.E.

G SHEET CONTENT:

RE

D
PR

DESIGN BY: BENCHMARK:  CITY OF BLYTHE BENCHMARK 
G

S

E R

O

OETAT

ISLOCATION:

CHECKED BY:

DRAWN BY:
ELEVATION: ET

DATEAPPROVEDREVISIONS:

F

Exp. 3-31-16

No. 27943
ROBERT K. HOLT

O

NO.

rHe olt oG upT
ENGINEERING  PLANNING  SURVEYING

h

201 E. Hobsonway     Blythe, California 92225       (760) 922-4658
1601 N Imperial Avenue              El Centro, California 92224       (760) 337-3883

UNAUTHORIZED CHANGES & USES:  The engineer preparing these plans will not be responsible
for, or liable for, unauthorized changes to or uses of these plans.  All changes to the plans
must be in writing and must be approved by the preparer of these plans.
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CITY OF BLYTHE

CITY OF  BLYTHE BENCHMARK NO. 31
CHISELED SQUARE ON THE TOP OF THE EAST CURB AT THE BCR OF HOBSONWAY
AND CARLTON AVE.

EL 265.915

 EL= 265.915'

S. BROADWAY IMPROVEMENT SITE
PLAN AND PROFILE FROM STATION

14+00N TO STATION 19+00N

60'40'20'0'

SCALE: 1"=20'
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15+00N 16+00N 17+00N 18+00N 19+00N

270

268

266

264

270

268

266

264

14+00N

FABIOLA DECONTRERAS
BLYTHE, CA 92225
APN: 848-071-001

JOSE/MARGARITA RAZO
228 S BROADWAY
BLYTHE, CA 92225
APN: 848-071-003

MARCIA/IRMA ALVARADO
236 S BROADWAY
BLYTHE, CA 92225
APN: 848-071-004DEKEMA

STREET

DEKEMA
STREET



EXISTING TOP
OF PAVEMENT

EXISTING TOP
OF PAVEMENT

STA 19+00.00N
TP 267.53

STA 19+50.00N
TP 267.56

STA 20+00.00N
TP 267.60

STA 20+50.00N
TP 267.62

STA 21+00.00N
TP 267.65

STA 21+50.00N
TP 267.66

STA 22+00.00N
TP 267.69

STA 22+50.00N
TP 267.75

STA 23+00.00N
TP 267.83

STA 23+50.00N
TP 267.85

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT DESIGN CENTERLINE

TOP OF PAVEMENT
(S= 0.06%)

(S= 0.15%)(S= 0.03%)

EXISTING KEYNOTES

6

2

1

3

4

5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN .

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.
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CONSTRUCTION  KEYNOTES

1

2

3 INSTALL 6-INCH P.C.C. CURB AND GUTTER PER CITY OF BLYTHE STANDARD
DETAIL S-208. SEE DETAIL A ON SHEET 26.

INSTALL 4-INCH P.C.C. SIDEWALK OVER 6 INCHES OF GRANULAR SAND PER
CITY OF BLYTHE STANDARD DETAIL S-206C. SEE DETAIL H ON SHEET 26.

AFTER THE PLACEMENT OF THE P.C.C. SIDEWALK OR THE P.C.C. CURB AND
GUTTER IS COMPLETED, PLACE NATIVE MATERIAL FLUSH WITH P.C.C.
SIDEWALK OR THE CURB AND GUTTER SURFACE FOR A HORIZONTAL
DISTANCE OF 5 FEET TO DAYLIGHT OR AS ILLUSTRATED BY THE HATCH AREA
(EXISTING GRADE). COMPACT NATIVE MATERIAL TO 85 PERCENT OF MAXIMUM
DENSITY PER ASTM D-1557. APPLY LIGHT MIST OF WATER TO THE SURFACE
OF THE NATIVE MATERIAL AFTER FINAL GRADING IS SATISFACTORILY
COMPLETED.

INSTALL P.C.C. RADIAL HANDICAP RAMP PER DETAIL I ON SHEET 27.

INSTALL STANDARD P.C.C. HANDICAP RAMP PER DETAIL B ON SHEET 26.

INSTALL TRUNCATED DOMES PER CALTRANS STANDARD PLANS A88A NOTE 9.

INSTALL NEW P.C.C. COMMERCIAL ALLEY DRIVEWAY PER DETAIL CROSS
SECTION DETAIL D-D AND E-E ON SHEET 18.

INSTALL NEW STORMWATER CATCH BASIN PER CALTRANS STANDARD PLANS
D72, TYPE OL.
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5

6

8

9

10

11

12

7

A CALIFORNIA LICENSED LAND SURVEYOR/AUTHORIZED CIVIL ENGINEER
CONTRACTED BY THE CONTRACTOR SHALL PLACE TIE POINTS BEYOND THE
IMMEDIATE CONSTRUCTION AREA PRIOR TO COMMENCEMENT OF
CONSTRUCTION ACTIVITIES.  THE LAND SURVEYOR/AUTHORIZED CIVIL
ENGINEER SHALL COORDINATE WITH THE CONTRACTOR AND EXERCISE
CAUTION TO INSURE THAT THE TIE POINTS ARE NOT DISTURBED DURING THE
PROJECT CONSTRUCTION. CONTRACTOR TO INSTALL A NEW MONUMENT
WELL OVER THE EXISTING SURVEY MONUMENT C

E.  

CONTRACTOR TO ADJUST THE EXISTING GAS VALVE RISERS TO FINISH
GRADE. AFTER PAVING OPERATIONS ARE COMPLETE PLACE AN 8-INCH WIDE,
8-INCH DEEP, 5,000 PSI CONCRETE RING AROUND THE EXTERIOR
CIRCUMFERENCE OF THE GAS VALVE RISER. SEE DETAIL O ON SHEET 27.

INSTALL PREVIOUSLY REMOVED "STOP" AND STREET SIGN ON NEW POST AND
PEDESTAL PER CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

CONTRACTOR TO ADJUST THE EXISTING FIRE HYDRANT TO FINISH GRADE
CONTRACTOR PRIOR TO PLACING THE P.C.C. HANDICAP CURB. SEE DETAIL N
ON SHEET 27.

INSTALL NEW RESIDENTIAL DEPRESSED DRIVEWAY SECTION PER DETAIL K
ON SHEET 27.

14
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15

13

18

19

INSTALL NEW P.C.C. BARRIER CURB PER MODIFIED CITY OF BLYTHE
STANDARD DETAIL S-208C. SEE DETAIL E ON SHEET 26.

INSTALL PREVIOUSLY REMOVED "STOP" SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

INSTALL NEW COMMERCIAL DRIVEWAY PER DETAIL D ON SHEET 26.

INSTALL PREVIOUSLY REMOVED STREET SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.
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201 E. Hobsonway     Blythe, California 92225       (760) 922-4658
1601 N Imperial Avenue              El Centro, California 92224       (760) 337-3883

UNAUTHORIZED CHANGES & USES:  The engineer preparing these plans will not be responsible
for, or liable for, unauthorized changes to or uses of these plans.  All changes to the plans
must be in writing and must be approved by the preparer of these plans.
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CITY OF BLYTHE

CITY OF  BLYTHE BENCHMARK NO. 31
CHISELED SQUARE ON THE TOP OF THE EAST CURB AT THE BCR OF HOBSONWAY
AND CARLTON AVE.

EL 265.915

 EL= 265.915'

S. BROADWAY IMPROVEMENT SITE
PLAN AND PROFILE FROM STATION

19+00N TO STATION 24+00N
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19+00N

LIMITS OF
CONSTRUCTION

ROBIN CURTIS WOODS
128 S BROADWAY
BLYTHE, CA 92225
APN: 848-061-006

UNION BANK
100 W HOBSONWAY
BLYTHE, CA 92225
APN: 848-043-009

RICE STREET

RICE STREET



STA 24+00.00N
TP 267.87

STA 24+50.00N
TP 267.86

STA 25+00.00N
TP 267.86

DESIGN CENTERLINE
TOP OF PAVEMENT

DESIGN CENTERLINE
TOP OF PAVEMENT

(S= 0.01%)
STA 25+26.73N
TP 267.86

END
CONSTRUCTION

EXISTING KEYNOTES

6

2

1

3

4

5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN .

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.
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37
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42

43

CONSTRUCTION  KEYNOTES

1

2

3 INSTALL 6-INCH P.C.C. CURB AND GUTTER PER CITY OF BLYTHE STANDARD
DETAIL S-208. SEE DETAIL A ON SHEET 26.

INSTALL 4-INCH P.C.C. SIDEWALK OVER 6 INCHES OF GRANULAR SAND PER
CITY OF BLYTHE STANDARD DETAIL S-206C. SEE DETAIL H ON SHEET 26.

AFTER THE PLACEMENT OF THE P.C.C. SIDEWALK OR THE P.C.C. CURB AND
GUTTER IS COMPLETED, PLACE NATIVE MATERIAL FLUSH WITH P.C.C.
SIDEWALK OR THE CURB AND GUTTER SURFACE FOR A HORIZONTAL
DISTANCE OF 5 FEET TO DAYLIGHT OR AS ILLUSTRATED BY THE HATCH AREA
(EXISTING GRADE). COMPACT NATIVE MATERIAL TO 85 PERCENT OF MAXIMUM
DENSITY PER ASTM D-1557. APPLY LIGHT MIST OF WATER TO THE SURFACE
OF THE NATIVE MATERIAL AFTER FINAL GRADING IS SATISFACTORILY
COMPLETED.

INSTALL P.C.C. RADIAL HANDICAP RAMP PER DETAIL I ON SHEET 27.

INSTALL STANDARD P.C.C. HANDICAP RAMP PER DETAIL B ON SHEET 26.

INSTALL TRUNCATED DOMES PER CALTRANS STANDARD PLANS A88A NOTE 9.

INSTALL NEW P.C.C. COMMERCIAL ALLEY DRIVEWAY PER DETAIL CROSS
SECTION DETAIL D-D AND E-E ON SHEET 18.

INSTALL NEW STORMWATER CATCH BASIN PER CALTRANS STANDARD PLANS
D72, TYPE OL.

4

5

6

8

9

10

11

12

7

A CALIFORNIA LICENSED LAND SURVEYOR/AUTHORIZED CIVIL ENGINEER
CONTRACTED BY THE CONTRACTOR SHALL PLACE TIE POINTS BEYOND THE
IMMEDIATE CONSTRUCTION AREA PRIOR TO COMMENCEMENT OF
CONSTRUCTION ACTIVITIES.  THE LAND SURVEYOR/AUTHORIZED CIVIL
ENGINEER SHALL COORDINATE WITH THE CONTRACTOR AND EXERCISE
CAUTION TO INSURE THAT THE TIE POINTS ARE NOT DISTURBED DURING THE
PROJECT CONSTRUCTION. CONTRACTOR TO INSTALL A NEW MONUMENT
WELL OVER THE EXISTING SURVEY MONUMENT C

E.  

CONTRACTOR TO ADJUST THE EXISTING GAS VALVE RISERS TO FINISH
GRADE. AFTER PAVING OPERATIONS ARE COMPLETE PLACE AN 8-INCH WIDE,
8-INCH DEEP, 5,000 PSI CONCRETE RING AROUND THE EXTERIOR
CIRCUMFERENCE OF THE GAS VALVE RISER. SEE DETAIL O ON SHEET 27.

INSTALL PREVIOUSLY REMOVED "STOP" AND STREET SIGN ON NEW POST AND
PEDESTAL PER CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

CONTRACTOR TO ADJUST THE EXISTING FIRE HYDRANT TO FINISH GRADE
CONTRACTOR PRIOR TO PLACING THE P.C.C. HANDICAP CURB. SEE DETAIL N
ON SHEET 27.

INSTALL NEW RESIDENTIAL DEPRESSED DRIVEWAY SECTION PER DETAIL K
ON SHEET 27.

14

16

17

15

13

18

19

INSTALL NEW P.C.C. BARRIER CURB PER MODIFIED CITY OF BLYTHE
STANDARD DETAIL S-208C. SEE DETAIL E ON SHEET 26.

INSTALL PREVIOUSLY REMOVED "STOP" SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

INSTALL NEW COMMERCIAL DRIVEWAY PER DETAIL D ON SHEET 26.

INSTALL PREVIOUSLY REMOVED STREET SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.
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UNAUTHORIZED CHANGES & USES:  The engineer preparing these plans will not be responsible
for, or liable for, unauthorized changes to or uses of these plans.  All changes to the plans
must be in writing and must be approved by the preparer of these plans.

06-30-15

35

VG

EB, DB, AG

VG / RKH

56

CITY OF BLYTHE

CITY OF  BLYTHE BENCHMARK NO. 31
CHISELED SQUARE ON THE TOP OF THE EAST CURB AT THE BCR OF HOBSONWAY
AND CARLTON AVE.

EL 265.915

 EL= 265.915'

S. BROADWAY IMPROVEMENT SITE
PLAN AND PROFILE FROM STATION

24+00N TO STATION 25+26.73N
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FERNANDO/MANUELA GUERRA
120 E HOBSONWAY
BLYTHE, CA 92225
APN: 848-061-031

UNION BANK
100 HOBSONWAY
BLYTHE, CA 92225
APN: 848-043-017

SEE BLOW UP

DETAIL 6 ON

SHEET 24.

SEE BLOW UP

DETAIL 7 ON

SHEET 24.

HOBSONWAY

HOBSONWAY



CONSTRUCTION  KEYNOTES

1

2

3 INSTALL 6-INCH P.C.C. CURB AND GUTTER PER CITY OF BLYTHE STANDARD
DETAIL S-208. SEE DETAIL A ON SHEET 26.

INSTALL 4-INCH P.C.C. SIDEWALK OVER 6 INCHES OF GRANULAR SAND PER
CITY OF BLYTHE STANDARD DETAIL S-206C. SEE DETAIL H ON SHEET 26.

AFTER THE PLACEMENT OF THE P.C.C. SIDEWALK OR THE P.C.C. CURB AND
GUTTER IS COMPLETED, PLACE NATIVE MATERIAL FLUSH WITH P.C.C.
SIDEWALK OR THE CURB AND GUTTER SURFACE FOR A HORIZONTAL
DISTANCE OF 5 FEET TO DAYLIGHT OR AS ILLUSTRATED BY THE HATCH AREA
(EXISTING GRADE). COMPACT NATIVE MATERIAL TO 85 PERCENT OF MAXIMUM
DENSITY PER ASTM D-1557. APPLY LIGHT MIST OF WATER TO THE SURFACE
OF THE NATIVE MATERIAL AFTER FINAL GRADING IS SATISFACTORILY
COMPLETED.

INSTALL P.C.C. RADIAL HANDICAP RAMP PER DETAIL I ON SHEET 27.

INSTALL STANDARD P.C.C. HANDICAP RAMP PER DETAIL B ON SHEET 26.

INSTALL TRUNCATED DOMES PER CALTRANS STANDARD PLANS A88A NOTE 9.

INSTALL NEW P.C.C. COMMERCIAL ALLEY DRIVEWAY PER DETAIL CROSS
SECTION DETAIL D-D AND E-E ON SHEET 18.

INSTALL NEW STORMWATER CATCH BASIN PER CALTRANS STANDARD PLANS
D72, TYPE OL.

4

5

6

8

9

10

11

12

7

A CALIFORNIA LICENSED LAND SURVEYOR/AUTHORIZED CIVIL ENGINEER
CONTRACTED BY THE CONTRACTOR SHALL PLACE TIE POINTS BEYOND THE
IMMEDIATE CONSTRUCTION AREA PRIOR TO COMMENCEMENT OF
CONSTRUCTION ACTIVITIES.  THE LAND SURVEYOR/AUTHORIZED CIVIL
ENGINEER SHALL COORDINATE WITH THE CONTRACTOR AND EXERCISE
CAUTION TO INSURE THAT THE TIE POINTS ARE NOT DISTURBED DURING THE
PROJECT CONSTRUCTION. CONTRACTOR TO INSTALL A NEW MONUMENT
WELL OVER THE EXISTING SURVEY MONUMENT C

E.  

CONTRACTOR TO ADJUST THE EXISTING GAS VALVE RISERS TO FINISH
GRADE. AFTER PAVING OPERATIONS ARE COMPLETE PLACE AN 8-INCH WIDE,
8-INCH DEEP, 5,000 PSI CONCRETE RING AROUND THE EXTERIOR
CIRCUMFERENCE OF THE GAS VALVE RISER. SEE DETAIL O ON SHEET 27.

INSTALL PREVIOUSLY REMOVED "STOP" AND STREET SIGN ON NEW POST AND
PEDESTAL PER CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

CONTRACTOR TO ADJUST THE EXISTING FIRE HYDRANT TO FINISH GRADE
CONTRACTOR PRIOR TO PLACING THE P.C.C. HANDICAP CURB. SEE DETAIL N
ON SHEET 27.

INSTALL NEW RESIDENTIAL DEPRESSED DRIVEWAY SECTION PER DETAIL K
ON SHEET 27.

INSTALL NEW P.C.C. BARRIER CURB PER MODIFIED CITY OF BLYTHE
STANDARD DETAIL S-208C. SEE DETAIL E ON SHEET 26.
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20

EXISTING KEYNOTES

6

2

1

3

4

5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.
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23

24

21

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN .

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.

27

30

28

25

26

31

32

33

34

36

35

29

37

38

39

40

41

42

43

STANDARD DETAIL S-208C. SEE DETAIL E ON SHEET 26.

INSTALL PREVIOUSLY REMOVED "STOP" SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

INSTALL NEW COMMERCIAL DRIVEWAY PER DETAIL D ON SHEET 26.

INSTALL PREVIOUSLY REMOVED STREET SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.
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UNAUTHORIZED CHANGES & USES:  The engineer preparing these plans will not be responsible
for, or liable for, unauthorized changes to or uses of these plans.  All changes to the plans
must be in writing and must be approved by the preparer of these plans.
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CITY OF BLYTHE

CITY OF  BLYTHE BENCHMARK NO. 31
CHISELED SQUARE ON THE TOP OF THE EAST CURB AT THE BCR OF HOBSONWAY
AND CARLTON AVE.

EL 265.915

 EL= 265.915'

60'40'20'0'

SCALE: 1"=20'
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CONSTRUCTION  KEYNOTES

1

2

3 INSTALL 6-INCH P.C.C. CURB AND GUTTER PER CITY OF BLYTHE STANDARD
DETAIL S-208. SEE DETAIL A ON SHEET 26.

INSTALL 4-INCH P.C.C. SIDEWALK OVER 6 INCHES OF GRANULAR SAND PER
CITY OF BLYTHE STANDARD DETAIL S-206C. SEE DETAIL H ON SHEET 26.

AFTER THE PLACEMENT OF THE P.C.C. SIDEWALK OR THE P.C.C. CURB AND
GUTTER IS COMPLETED, PLACE NATIVE MATERIAL FLUSH WITH P.C.C.
SIDEWALK OR THE CURB AND GUTTER SURFACE FOR A HORIZONTAL
DISTANCE OF 5 FEET TO DAYLIGHT OR AS ILLUSTRATED BY THE HATCH AREA
(EXISTING GRADE). COMPACT NATIVE MATERIAL TO 85 PERCENT OF MAXIMUM
DENSITY PER ASTM D-1557. APPLY LIGHT MIST OF WATER TO THE SURFACE
OF THE NATIVE MATERIAL AFTER FINAL GRADING IS SATISFACTORILY
COMPLETED.

INSTALL P.C.C. RADIAL HANDICAP RAMP PER DETAIL I ON SHEET 27.

INSTALL STANDARD P.C.C. HANDICAP RAMP PER DETAIL B ON SHEET 26.

INSTALL TRUNCATED DOMES PER CALTRANS STANDARD PLANS A88A NOTE 9.

INSTALL NEW P.C.C. COMMERCIAL ALLEY DRIVEWAY PER DETAIL CROSS
SECTION DETAIL D-D AND E-E ON SHEET 18.

INSTALL NEW STORMWATER CATCH BASIN PER CALTRANS STANDARD PLANS
D72, TYPE OL.

4

5

6

8

9

10

11

12

7

A CALIFORNIA LICENSED LAND SURVEYOR/AUTHORIZED CIVIL ENGINEER
CONTRACTED BY THE CONTRACTOR SHALL PLACE TIE POINTS BEYOND THE
IMMEDIATE CONSTRUCTION AREA PRIOR TO COMMENCEMENT OF
CONSTRUCTION ACTIVITIES.  THE LAND SURVEYOR/AUTHORIZED CIVIL
ENGINEER SHALL COORDINATE WITH THE CONTRACTOR AND EXERCISE
CAUTION TO INSURE THAT THE TIE POINTS ARE NOT DISTURBED DURING THE
PROJECT CONSTRUCTION. CONTRACTOR TO INSTALL A NEW MONUMENT
WELL OVER THE EXISTING SURVEY MONUMENT C

E.  

CONTRACTOR TO ADJUST THE EXISTING GAS VALVE RISERS TO FINISH
GRADE. AFTER PAVING OPERATIONS ARE COMPLETE PLACE AN 8-INCH WIDE,
8-INCH DEEP, 5,000 PSI CONCRETE RING AROUND THE EXTERIOR
CIRCUMFERENCE OF THE GAS VALVE RISER. SEE DETAIL O ON SHEET 27.

INSTALL PREVIOUSLY REMOVED "STOP" AND STREET SIGN ON NEW POST AND
PEDESTAL PER CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

CONTRACTOR TO ADJUST THE EXISTING FIRE HYDRANT TO FINISH GRADE
CONTRACTOR PRIOR TO PLACING THE P.C.C. HANDICAP CURB. SEE DETAIL N
ON SHEET 27.

INSTALL NEW RESIDENTIAL DEPRESSED DRIVEWAY SECTION PER DETAIL K
ON SHEET 27.

INSTALL NEW P.C.C. BARRIER CURB PER MODIFIED CITY OF BLYTHE
STANDARD DETAIL S-208C. SEE DETAIL E ON SHEET 26.
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15
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18

19

20

EXISTING KEYNOTES

6

2

1

3

4

5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.
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13
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14
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15
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17
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24

21

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN .

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.
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30
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39

40
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43

STANDARD DETAIL S-208C. SEE DETAIL E ON SHEET 26.

INSTALL PREVIOUSLY REMOVED "STOP" SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

INSTALL NEW COMMERCIAL DRIVEWAY PER DETAIL D ON SHEET 26.

INSTALL PREVIOUSLY REMOVED STREET SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.
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13-14

NOTES:
EDGE OF PAVEMENT ELEVATION SHALL
BE 1-INCH ABOVE EXISTING P.C.C.
CURB AND GUTTER EDGE.

SLOPE VARIES

INTERSECTION CROSSING

*

**
***



EXISTING SIDEWALK
TO REMAIN

EXISTING CURB AND
GUTTER TO REMAIN

1.24'

6"6"

20' 20' 18.66'

EXISTING SIDEWALK
TO REMAIN

EXISTING CURB AND
GUTTER TO REMAIN

℄

18.83'

0.9'

0.5'
0.5'

2"

8.00' 8.00'

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

2"

1.
5"

5"

2"

1.
5"

2"

2"

TP 265.75

TP 265.05
TP 265.30

1" 1"

EXISTING A.C.
PAVEMENT TO
REMAIN.

S=3.9%
S=2.8%

S=3.5%S=2.3%

S=5.7%

S=4.7% 5"

5"

5"

2"

EXISTING GAS
PIPELINE TO
REMAIN.

EXISTING SANITARY
SEWER PIPELINE TO
REMAIN.

EXISTING STORM
DRAIN PIPELINE TO
REMAIN.

ROW ROW
110.0'
ROW

PHYSICAL
CENTERLINE

19.43'24.21'

61.49'

1.24'

6"

1.
5"

(TP 265.75)

(TP 265.05)
(TP 265.30)

(EP 264.22)
(FL 264.07)

(S=5.7%)

(S=2.2%) (S=3.5%)

(S=3.9%)

6"

20' 20' 18.66'

EXISTING SIDEWALK
TO REMAIN

EXISTING CURB AND
GUTTER TO REMAIN

EXISTING SIDEWALK
TO REMAIN

EXISTING CURB AND
GUTTER TO REMAIN

℄ PHYSICAL
CENTERLINE

(TC 264.55)

(SW 264.62) (SW 264.72)

18.83'

0.9'

0.5'
0.5'

(EP 264.32)
(FL 264.15)

(TC 264.65)

2"

1"

8.00'
VARIABLE COLD PLANE

FROM 1" TO 2"

8.00'
VARIABLE COLD PLANE

FROM 1" TO 2"

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

1.
5"

1.
5"

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

2"

2"

1"

2" 5"

5"

2"

5"

5"

EXISTING GAS
PIPELINE TO
REMAIN.

19.43'

EXISTING SANITARY
SEWER PIPELINE TO
REMAIN.

EXISTING STORM
DRAIN PIPELINE TO
REMAIN.

24.21'

ROW ROW

110.0'
ROW

61.49'

CONTRACTOR SHALL COLD PLANE THE
EXISTING A.C. PAVEMENT 2-INCHES IN
DEPTH.  THE CONTRACTOR SHALL CRACK
SEAL THE EXISTING A.C. PAVEMENT AFTER
COLD PLANING PROCESS HAS BEEN
COMPLETED.  A STRESS ABSORBING
MEMBRANE INTERLAYER SHALL BE
INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.

CONTRACTOR SHALL VARIABLE COLD PLANE
THE EXISTING A.C. PAVEMENT FOR A WIDTH
OF 8-FEET FROM 1-INCH TO 2-INCHES IN
DEPTH.  THE CONTRACTOR SHALL CRACK
SEAL THE EXISTING A.C. PAVEMENT AFTER
COLD PLANING PROCESS HAS BEEN
COMPLETED.  A STRESS ABSORBING
MEMBRANE INTERLAYER SHALL BE INSTALLED
AFTER COLD PLANING AND CRACK SEALING
HAS BEEN COMPLETED.

CONTRACTOR SHALL COLD PLANE THE
EXISTING A.C. PAVEMENT 2-INCHES IN
DEPTH.  THE CONTRACTOR SHALL CRACK
SEAL THE EXISTING A.C. PAVEMENT AFTER
COLD PLANING PROCESS HAS BEEN
COMPLETED.  A STRESS ABSORBING
MEMBRANE INTERLAYER SHALL BE
INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.

CONTRACTOR SHALL COLD PLANE THE
EXISTING A.C. PAVEMENT 2-INCHES IN
DEPTH.  THE CONTRACTOR SHALL CRACK
SEAL THE EXISTING A.C. PAVEMENT AFTER
COLD PLANING PROCESS HAS BEEN
COMPLETED.  A STRESS ABSORBING
MEMBRANE INTERLAYER SHALL BE
INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.

CONTRACTOR SHALL VARIABLE COLD PLANE
THE EXISTING A.C. PAVEMENT FOR A WIDTH
OF 8-FEET FROM 1-INCH TO 2-INCHES IN
DEPTH.  THE CONTRACTOR SHALL CRACK
SEAL THE EXISTING A.C. PAVEMENT AFTER
COLD PLANING PROCESS HAS BEEN
COMPLETED.  A STRESS ABSORBING
MEMBRANE INTERLAYER SHALL BE INSTALLED
AFTER COLD PLANING AND CRACK SEALING
HAS BEEN COMPLETED.
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PHYSICAL/RIGHT OF
WAY CENTERLINE

20.00'20.00'18.62'

1.25'

18.57'

1.43'
(TP 265.28)

(TP 265.65)
(TP 265.33)

(EP 264.45)
(FL 264.13)

(TC 264.63)
EXISTING SIDEWALK
TO REMAIN

EXISTING CURB AND
GUTTER TO REMAIN

EXISTING NATIVE
MATERIAL TO REMAIN

EXISTING CURB AND
GUTTER TO REMAIN

(SW 264.78)
0.50'

0.50' (EP 264.39)

(FL 264.20)
(TC 264.70)

(S=1.6%)

(S=5.0%) (S=4.5%)

(S=1.8%)

2"

6"

8.00' 8.00'
VARIABLE COLD PLANE

FROM 1" TO 2"
VARIABLE COLD PLANE

FROM 1" TO 2"

EXISTING A.C.
PAVEMENT TO
REMAIN.EXISTING A.C.

PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

6"

2"

4"

2" 2"

4"

2"

4"4"1" 1"

ROW
120.0'

℄
ROW

25.00' 19.43'

ROW

EXISTING GAS
PIPELINE TO
REMAIN.

EXISTING SANITARY
SEWER PIPELINE TO
REMAIN.EXISTING STORM

DRAIN PIPELINE TO
REMAIN.

CONTRACTOR SHALL COLD PLANE THE
EXISTING A.C. PAVEMENT 2-INCHES IN DEPTH.
THE CONTRACTOR SHALL CRACK SEAL THE
EXISTING A.C. PAVEMENT AFTER COLD
PLANING PROCESS HAS BEEN COMPLETED.  A
STRESS ABSORBING MEMBRANE INTERLAYER
SHALL BE INSTALLED AFTER COLD PLANING
AND CRACK SEALING HAS BEEN COMPLETED.

CONTRACTOR SHALL COLD PLANE THE
EXISTING A.C. PAVEMENT 2-INCHES IN DEPTH.
THE CONTRACTOR SHALL CRACK SEAL THE
EXISTING A.C. PAVEMENT AFTER COLD
PLANING PROCESS HAS BEEN COMPLETED.  A
STRESS ABSORBING MEMBRANE INTERLAYER
SHALL BE INSTALLED AFTER COLD PLANING
AND CRACK SEALING HAS BEEN COMPLETED.

CONTRACTOR SHALL COLD PLANE THE
EXISTING A.C. PAVEMENT 2-INCHES IN DEPTH.
THE CONTRACTOR SHALL CRACK SEAL THE
EXISTING A.C. PAVEMENT AFTER COLD
PLANING PROCESS HAS BEEN COMPLETED.  A
STRESS ABSORBING MEMBRANE INTERLAYER
SHALL BE INSTALLED AFTER COLD PLANING
AND CRACK SEALING HAS BEEN COMPLETED.

CONTRACTOR SHALL VARIABLE COLD PLANE
THE EXISTING A.C. PAVEMENT FOR A WIDTH
OF 8-FEET FROM 1-INCH TO 2-INCHES IN
DEPTH.  THE CONTRACTOR SHALL CRACK
SEAL THE EXISTING A.C. PAVEMENT AFTER
COLD PLANING PROCESS HAS BEEN
COMPLETED.  A STRESS ABSORBING
MEMBRANE INTERLAYER SHALL BE INSTALLED
AFTER COLD PLANING AND CRACK SEALING
HAS BEEN COMPLETED.

CONTRACTOR SHALL VARIABLE COLD PLANE
THE EXISTING A.C. PAVEMENT FOR A WIDTH
OF 8-FEET FROM 1-INCH TO 2-INCHES IN
DEPTH.  THE CONTRACTOR SHALL CRACK
SEAL THE EXISTING A.C. PAVEMENT AFTER
COLD PLANING PROCESS HAS BEEN
COMPLETED.  A STRESS ABSORBING
MEMBRANE INTERLAYER SHALL BE INSTALLED
AFTER COLD PLANING AND CRACK SEALING
HAS BEEN COMPLETED.

TP 267.65

TP 267.33 TP 267.28

(TC 266.63)(TC 266.73)

20.00'20.00'18.62'

1.25'

18.57'

1.43'

EXISTING SIDEWALK
TO REMAIN

EXISTING CURB AND
GUTTER TO REMAIN

EXISTING NATIVE
MATERIAL TO REMAIN

EXISTING CURB AND
GUTTER TO REMAIN

0.50'0.50'

2"

6"

4"

8.00' 8.00'

EXISTING A.C.
PAVEMENT TO
REMAIN.EXISTING A.C.

PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

2"

4"

2" 2"

4"

2"

4"

(FL 266.20)

1" 1"2" 2"

S=5.0%
S=1.6%

S=4.0%

S=1.9%
S=4.5%

S=3.4%

6" 6"

6"

PHYSICAL/RIGHT OF
WAY CENTERLINE

EXISTING GAS
PIPELINE TO
REMAIN.

EXISTING SANITARY
SEWER PIPELINE TO
REMAIN.EXISTING STORM

DRAIN PIPELINE TO
REMAIN.

120.0'
ROW

19.43'

ROW
℄

ROW

25.00'

(FL 266.13)
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PHYSICAL /RIGHT OF
WAY CENTERLINE

20.00'20.00'

(TC 264.97)

18.63'

(TP 265.52)
(TP 265.87)

(TP 265.63)

(EP 264.65)

EXISTING NATIVE
MATERIAL TO REMAIN

EXISTING CURB AND
GUTTER TO REMAIN

EXISTING SIDEWALK
TO REMAIN

EXISTING CURB AND
GUTTER TO REMAIN

(SW 265.28)

1.71'

0.5'
(TC 265.15)

1.51'

18.23'

0.5'

(S=1.2%)

(S=5.3%) (S=4.8%)

(S=1.8%)

2"

6"

6"

8.00' 8.00'
VARIABLE COLD PLANE

FROM 1" TO 2"
VARIABLE COLD PLANE

FROM 1" TO 2"

EXISTING A.C.
PAVEMENT TO
REMAIN.EXISTING A.C.

PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

CONTRACTOR SHALL COLD PLANE THE
EXISTING A.C. PAVEMENT 2-INCHES IN
DEPTH.  THE CONTRACTOR SHALL CRACK
SEAL THE EXISTING A.C. PAVEMENT AFTER
COLD PLANING PROCESS HAS BEEN
COMPLETED.  A STRESS ABSORBING
MEMBRANE INTERLAYER SHALL BE
INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.

6"4"

2" 2"

4"

2"

4"1" 1"

(EP 264.65)
(FL 264.65)

6"

4"

ROW
120.0'
ROW

ROW
℄

18.63'

25.46' 19.43'

EXISTING GAS
PIPELINE TO
REMAIN.

EXISTING SANITARY
SEWER PIPELINE TO
REMAIN.EXISTING STORM

DRAIN PIPELINE TO
REMAIN.

CONTRACTOR SHALL VARIABLE COLD PLANE
THE EXISTING A.C. PAVEMENT FOR A WIDTH
OF 8-FEET FROM 1-INCH TO 2-INCHES IN
DEPTH.  THE CONTRACTOR SHALL CRACK
SEAL THE EXISTING A.C. PAVEMENT AFTER
COLD PLANING PROCESS HAS BEEN
COMPLETED.  A STRESS ABSORBING
MEMBRANE INTERLAYER SHALL BE INSTALLED
AFTER COLD PLANING AND CRACK SEALING
HAS BEEN COMPLETED.

CONTRACTOR SHALL VARIABLE COLD PLANE
THE EXISTING A.C. PAVEMENT FOR A WIDTH
OF 8-FEET FROM 1-INCH TO 2-INCHES IN
DEPTH.  THE CONTRACTOR SHALL CRACK
SEAL THE EXISTING A.C. PAVEMENT AFTER
COLD PLANING PROCESS HAS BEEN
COMPLETED.  A STRESS ABSORBING
MEMBRANE INTERLAYER SHALL BE INSTALLED
AFTER COLD PLANING AND CRACK SEALING
HAS BEEN COMPLETED.

CONTRACTOR SHALL COLD PLANE THE
EXISTING A.C. PAVEMENT 2-INCHES IN
DEPTH.  THE CONTRACTOR SHALL CRACK
SEAL THE EXISTING A.C. PAVEMENT AFTER
COLD PLANING PROCESS HAS BEEN
COMPLETED.  A STRESS ABSORBING
MEMBRANE INTERLAYER SHALL BE
INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.

CONTRACTOR SHALL COLD PLANE THE
EXISTING A.C. PAVEMENT 2-INCHES IN
DEPTH.  THE CONTRACTOR SHALL CRACK
SEAL THE EXISTING A.C. PAVEMENT AFTER
COLD PLANING PROCESS HAS BEEN
COMPLETED.  A STRESS ABSORBING
MEMBRANE INTERLAYER SHALL BE
INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.

(FL 264.47)

20.00'20.00'18.63'

1.71'

0.5'

1.51'

18.23'

0.5'

2"

6"

6"4"

2" 2"

4"

2"

4"

TP 267.87
TP 267.63 TP 267.52

(TC 267.15)(TC 266.97)

EXISTING NATIVE
MATERIAL TO REMAIN

EXISTING CURB AND
GUTTER TO REMAIN

EXISTING SIDEWALK
TO REMAIN

EXISTING CURB AND
GUTTER TO REMAIN

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

(SW 267.28)

1" 1"2" 2"

8.00' 8.00'

(FL 266.47) S=1.8%
S=4.8%

S=3.7%

S=1.2%

S=5.3%

S=4.2%

6"

4"

6"

6"

PHYSICAL /RIGHT OF
WAY CENTERLINE

EXISTING GAS
PIPELINE TO
REMAIN.

EXISTING SANITARY
SEWER PIPELINE TO
REMAIN.EXISTING STORM

DRAIN PIPELINE TO
REMAIN.

ROWROW
℄

25.46' 19.43'

120.0'
ROW

(FL 266.65)

1.50'

0.5'

10.30'10.00'2.00'
18.85'

8.00'

TP 267.87

DW 267.29TP 267.47
TC 266.64

TP 267.62

S=6.3%
S=1.5%

20.00'

2"

6"

4"

INSTALL 8-INCHES
OF P.C.C
CONCRETE.

INSTALL DRIVEWAY
CURB AND GUTTER

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

2" 6"

4"

PHYSICAL /RIGHT OF
WAY CENTERLINE

EXISTING SANITARY
SEWER PIPELINE TO
REMAIN.EXISTING STORM

DRAIN PIPELINE TO
REMAIN.

ROW
℄

25.46'

120.0'
ROW

8"
12

"

3"

3"
TYP.

3"
TYP.

INSTALL 12-INCHES OF
CLASS 2 BASE MATERIAL
COMPACT CLASS 2 BASE
MATERIAL TO 95 PERCENT
OF MAXIMUM DENSITY PER
ASTM D-1557.

INSTALL NUMBER 5
REINFORCING BARS
1-FOOT ON CENTER
EACH WAY.

INSTALL 12-INCHES
OF CLASS 2 BASE
MATERIAL
COMPACT CLASS 2
BASE MATERIAL TO
95 PERCENT OF
MAXIMUM DENSITY
PER ASTM D-1557.

INSTALL 12-INCHES OF
CLASS 2 BASE MATERIAL
COMPACT CLASS 2 BASE
MATERIAL TO 95 PERCENT
OF MAXIMUM DENSITY PER
ASTM D-1557.

DW 267.44

12
"

4"

12
"

4"

PEDESTRIAN
WALKWAY

9"
6"

INSTALL 9-INCHES OF
CLASS 2 BASE MATERIAL
COMPACT CLASS 2 BASE
MATERIAL TO 95 PERCENT
OF MAXIMUM DENSITY PER
ASTM D-1557.

FL 266.51
EP 266.72

5.00'12.50'

1.50'

18.23'

8.00'

TP 267.87
TC 266.58

FL 266.45

TC 266.66 DW 266.78 DW 266.87 TP 266.92

S=1.6% S=1.5%

TP 267.54

20.00'

0.5'

2"

4"

2"

4"

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

1"

2"6"

6"

PHYSICAL /RIGHT OF
WAY CENTERLINE

EXISTING GAS
PIPELINE TO
REMAIN.

EXISTING SANITARY
SEWER PIPELINE TO
REMAIN.

ROW
℄

19.43'

120.0'
ROW

INSTALL 12-INCHES OF
CLASS 2 BASE
MATERIAL  COMPACT
CLASS 2 BASE
MATERIAL TO 95
PERCENT OF MAXIMUM
DENSITY PER ASTM
D-1557.

INSTALL NUMBER 5
REINFORCING BARS
1-FOOT ON CENTER
EACH WAY.

INSTALL 12-INCHES
OF CLASS 2 BASE
MATERIAL
COMPACT CLASS 2
BASE MATERIAL TO
95 PERCENT OF
MAXIMUM DENSITY
PER ASTM D-1557.

12
"

4"

INSTALL 12-INCHES OF
CLASS 2 BASE MATERIAL
COMPACT CLASS 2 BASE
MATERIAL TO 95 PERCENT
OF MAXIMUM DENSITY PER
ASTM D-1557.

INSTALL 9-INCHES OF CLASS 2
BASE MATERIAL  COMPACT
CLASS 2 BASE MATERIAL TO
95 PERCENT OF MAXIMUM
DENSITY PER ASTM D-1557.

12
"

4"

9"
6"

6.00'

INSTALL 8-INCHES
OF P.C.C
CONCRETE.

PEDESTRIAN
WALKWAY

12
"

8" 3"

TYP.
3"

3"
TYP.
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20.00'9.94'

(TP 268.90)

(EP 268.02)

(TP 268.55)

6"

5" 5"

1.28'

6"

29.95'29.94'
20.00'

0.5'
(TC 268.70)

(TC 268.71)
0.5'

℄

2"

8.67'

2"

1.
5" 3"

1.
5" 3"

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

1"

(FL 267.99)

EXISTING WATER
PIPELINE TO
REMAIN.

PHYSICAL/RIGHT
OF WAY
CENTERLINE

ROW ROW
℄

80.0'
ROW

17.97'

(TP 268.40)

(S=2.5%)
(S=2.5%)

(S=3.8%)

(S=1.8%)
(S=5.6%)

CONTRACTOR SHALL COLD PLANE THE EXISTING A.C. PAVEMENT
2-INCHES IN DEPTH.  THE CONTRACTOR SHALL CRACK SEAL THE
EXISTING A.C. PAVEMENT AFTER COLD PLANING PROCESS HAS
BEEN COMPLETED.  A STRESS ABSORBING MEMBRANE
INTERLAYER SHALL BE INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.

CONTRACTOR SHALL COLD PLANE THE EXISTING A.C. PAVEMENT
2-INCHES IN DEPTH.  THE CONTRACTOR SHALL CRACK SEAL THE
EXISTING A.C. PAVEMENT AFTER COLD PLANING PROCESS HAS
BEEN COMPLETED.  A STRESS ABSORBING MEMBRANE
INTERLAYER SHALL BE INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.

CONTRACTOR SHALL COLD PLANE THE EXISTING A.C. PAVEMENT
2-INCHES IN DEPTH.  THE CONTRACTOR SHALL CRACK SEAL THE
EXISTING A.C. PAVEMENT AFTER COLD PLANING PROCESS HAS
BEEN COMPLETED.  A STRESS ABSORBING MEMBRANE
INTERLAYER SHALL BE INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.
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5" 5"

1.28'
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8.67'
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5" 3"
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5" 3"
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REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.
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PAVEMENT TO
REMAIN.

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

TP 268.90
TP 268.55

(TC 268.70)

(FL 267.99)

(TC 268.71)

2" 2" 1"

ROW ROW
℄

EXISTING WATER
PIPELINE TO
REMAIN.

80.0'
ROW

17.97'

TP 268.40

S=2.8%
S=2.5%

S=2.5% S=1.8% S=1.7%
S=4.6%

HORIZONTAL SCALE: 1" = 4'-0"

VERTICAL SCALE: 1" = 2'-0"

D-D
13 19
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VERTICAL SCALE: 1" = 2'-0"
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DEMOLITION CROSS SECTION AT STATION 4+00N ALONG BROADWAY
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9.85'

(TP 269.19)

(FL 268.44)

6"6"

30.00'29.85'
20.00' 20.00'

0.5'

1.24'

0.5'

℄

5" 2" 2"5"

2"2"

1.
5"

1.
5"

℄
8.76'

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

EXISTING WATER
PIPELINE TO
REMAIN.

PHYSICAL/RIGHT
OF WAY
CENTERLINE℄

80.0'
ROW

17.97'

ROW ROW

3" 3"

1"

(TP 268.89)

(S=2.0%) (S=2.0%)
(S=4.3%)(S=4.6%)

(S=1.5%) (S=1.5%) (FL 268.36)

CONTRACTOR SHALL COLD PLANE THE EXISTING A.C. PAVEMENT
2-INCHES IN DEPTH.  THE CONTRACTOR SHALL CRACK SEAL THE
EXISTING A.C. PAVEMENT AFTER COLD PLANING PROCESS HAS
BEEN COMPLETED.  A STRESS ABSORBING MEMBRANE
INTERLAYER SHALL BE INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.

CONTRACTOR SHALL COLD PLANE THE EXISTING A.C. PAVEMENT
2-INCHES IN DEPTH.  THE CONTRACTOR SHALL CRACK SEAL THE
EXISTING A.C. PAVEMENT AFTER COLD PLANING PROCESS HAS
BEEN COMPLETED.  A STRESS ABSORBING MEMBRANE
INTERLAYER SHALL BE INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.

CONTRACTOR SHALL COLD PLANE THE EXISTING A.C. PAVEMENT
2-INCHES IN DEPTH.  THE CONTRACTOR SHALL CRACK SEAL THE
EXISTING A.C. PAVEMENT AFTER COLD PLANING PROCESS HAS
BEEN COMPLETED.  A STRESS ABSORBING MEMBRANE
INTERLAYER SHALL BE INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.

CONTRACTOR SHALL COLD PLANE THE EXISTING A.C. PAVEMENT
2-INCHES IN DEPTH.  THE CONTRACTOR SHALL CRACK SEAL THE
EXISTING A.C. PAVEMENT AFTER COLD PLANING PROCESS HAS
BEEN COMPLETED.  A STRESS ABSORBING MEMBRANE
INTERLAYER SHALL BE INSTALLED AFTER COLD PLANING AND
CRACK SEALING HAS BEEN COMPLETED.

(TP 268.79)

9.85'
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20.00' 20.00'
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1.
5"

1.
5"

8.76'

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING A.C.
PAVEMENT TO
REMAIN.

EXISTING CLASS 2
BASE MATERIAL TO
REMAIN.

EXISTING WATER
PIPELINE TO
REMAIN.

PHYSICAL/RIGHT
OF WAY
CENTERLINE

17.97'

ROW ROW

3" 3"

1"

TP 269.19

TP 268.89 TP 268.79
(FL 268.36)

ROW
80.0'

℄

2" 2"S=4.6%
S=1.5% S=1.5% S=2.0% S=2.0%

S=4.3%
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A CALIFORNIA LICENSED LAND SURVEYOR/AUTHORIZED CIVIL ENGINEER
CONTRACTED BY THE CONTRACTOR SHALL PLACE TIE POINTS BEYOND THE
IMMEDIATE CONSTRUCTION AREA PRIOR TO COMMENCEMENT OF
CONSTRUCTION ACTIVITIES.  THE LAND SURVEYOR/AUTHORIZED CIVIL
ENGINEER SHALL COORDINATE WITH THE CONTRACTOR AND EXERCISE
CAUTION TO INSURE THAT THE TIE POINTS ARE NOT DISTURBED DURING THE
PROJECT CONSTRUCTION. CONTRACTOR TO INSTALL A NEW MONUMENT
WELL OVER THE EXISTING SURVEY MONUMENT C

E.  

CONTRACTOR TO ADJUST THE EXISTING GAS VALVE RISERS TO FINISH
GRADE. AFTER PAVING OPERATIONS ARE COMPLETE PLACE AN 8-INCH WIDE,
8-INCH DEEP, 5,000 PSI CONCRETE RING AROUND THE EXTERIOR
CIRCUMFERENCE OF THE GAS VALVE RISER. SEE DETAIL O ON SHEET 27.

INSTALL PREVIOUSLY REMOVED "STOP" AND STREET SIGN ON NEW POST AND
PEDESTAL PER CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

CONTRACTOR TO ADJUST THE EXISTING FIRE HYDRANT TO FINISH GRADE
CONTRACTOR PRIOR TO PLACING THE P.C.C. HANDICAP CURB. SEE DETAIL N
ON SHEET 27.

INSTALL NEW RESIDENTIAL DEPRESSED DRIVEWAY SECTION PER DETAIL K
ON SHEET 27.

INSTALL NEW P.C.C. BARRIER CURB PER MODIFIED CITY OF BLYTHE
STANDARD DETAIL S-208C. SEE DETAIL E ON SHEET 26.

14

16

17

15

13

18

19

20

CONSTRUCTION  KEYNOTES

1

2

3 INSTALL 6-INCH P.C.C. CURB AND GUTTER PER CITY OF BLYTHE STANDARD
DETAIL S-208. SEE DETAIL A ON SHEET 26.

INSTALL 4-INCH P.C.C. SIDEWALK OVER 6 INCHES OF GRANULAR SAND PER
CITY OF BLYTHE STANDARD DETAIL S-206C. SEE DETAIL H ON SHEET 26.

AFTER THE PLACEMENT OF THE P.C.C. SIDEWALK OR THE P.C.C. CURB AND
GUTTER IS COMPLETED, PLACE NATIVE MATERIAL FLUSH WITH P.C.C.
SIDEWALK OR THE CURB AND GUTTER SURFACE FOR A HORIZONTAL
DISTANCE OF 5 FEET TO DAYLIGHT OR AS ILLUSTRATED BY THE HATCH AREA
(EXISTING GRADE). COMPACT NATIVE MATERIAL TO 85 PERCENT OF MAXIMUM
DENSITY PER ASTM D-1557. APPLY LIGHT MIST OF WATER TO THE SURFACE
OF THE NATIVE MATERIAL AFTER FINAL GRADING IS SATISFACTORILY
COMPLETED.

INSTALL P.C.C. RADIAL HANDICAP RAMP PER DETAIL I ON SHEET 27.

INSTALL STANDARD P.C.C. HANDICAP RAMP PER DETAIL B ON SHEET 26.

INSTALL TRUNCATED DOMES PER CALTRANS STANDARD PLANS A88A NOTE 9.

INSTALL NEW P.C.C. COMMERCIAL ALLEY DRIVEWAY PER DETAIL CROSS
SECTION DETAIL D-D AND E-E ON SHEET 18.

INSTALL NEW STORMWATER CATCH BASIN PER CALTRANS STANDARD PLANS
D72, TYPE OL.

4

5

6

8

9

10

11

12

7

EXISTING KEYNOTES

6

2

1

3

4

5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

7

9

10

13

12

11

14

8

15

16

17

18

22

20

19

21

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN .

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.

23

24

27

30

28

25

26

31

32

33

34

36

35

29

37

38

39

40

41

42

43

STANDARD DETAIL S-208C. SEE DETAIL E ON SHEET 26.

INSTALL PREVIOUSLY REMOVED "STOP" SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

INSTALL NEW COMMERCIAL DRIVEWAY PER DETAIL D ON SHEET 26.

INSTALL PREVIOUSLY REMOVED STREET SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.
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24

25
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S. BROADWAY BLOW UP DETAILS

18'12'6'0'

SCALE: 1" = 6'

6'
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S. BROADWAY AND WELLS STREET INTERSECTION BLOW UP DETAIL 1
8 21

S. BROADWAY AND DEKEMA STREET INTERSECTION BLOW UP DETAIL 2
8 21



EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN .

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.

27

30
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25
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31

32

33
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36
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EXISTING KEYNOTES

6

2

1

3

4

5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

7

9

10

13

12

11

14

8

15

16

17

18

22

20

19

23

24

21

CONSTRUCTION  KEYNOTES

1

2

3 INSTALL 6-INCH P.C.C. CURB AND GUTTER PER CITY OF BLYTHE STANDARD
DETAIL S-208. SEE DETAIL A ON SHEET 26.

INSTALL 4-INCH P.C.C. SIDEWALK OVER 6 INCHES OF GRANULAR SAND PER
CITY OF BLYTHE STANDARD DETAIL S-206C. SEE DETAIL H ON SHEET 26.

AFTER THE PLACEMENT OF THE P.C.C. SIDEWALK OR THE P.C.C. CURB AND
GUTTER IS COMPLETED, PLACE NATIVE MATERIAL FLUSH WITH P.C.C.
SIDEWALK OR THE CURB AND GUTTER SURFACE FOR A HORIZONTAL
DISTANCE OF 5 FEET TO DAYLIGHT OR AS ILLUSTRATED BY THE HATCH AREA
(EXISTING GRADE). COMPACT NATIVE MATERIAL TO 85 PERCENT OF MAXIMUM
DENSITY PER ASTM D-1557. APPLY LIGHT MIST OF WATER TO THE SURFACE
OF THE NATIVE MATERIAL AFTER FINAL GRADING IS SATISFACTORILY
COMPLETED.

INSTALL P.C.C. RADIAL HANDICAP RAMP PER DETAIL I ON SHEET 27.

INSTALL STANDARD P.C.C. HANDICAP RAMP PER DETAIL B ON SHEET 26.

INSTALL TRUNCATED DOMES PER CALTRANS STANDARD PLANS A88A NOTE 9.

INSTALL NEW P.C.C. COMMERCIAL ALLEY DRIVEWAY PER DETAIL CROSS
SECTION DETAIL D-D AND E-E ON SHEET 18.

INSTALL NEW STORMWATER CATCH BASIN PER CALTRANS STANDARD PLANS
D72, TYPE OL.

A CALIFORNIA LICENSED LAND SURVEYOR/AUTHORIZED CIVIL ENGINEER
CONTRACTED BY THE CONTRACTOR SHALL PLACE TIE POINTS BEYOND THE
IMMEDIATE CONSTRUCTION AREA PRIOR TO COMMENCEMENT OF
CONSTRUCTION ACTIVITIES.  THE LAND SURVEYOR/AUTHORIZED CIVIL
ENGINEER SHALL COORDINATE WITH THE CONTRACTOR AND EXERCISE
CAUTION TO INSURE THAT THE TIE POINTS ARE NOT DISTURBED DURING THE
PROJECT CONSTRUCTION. CONTRACTOR TO INSTALL A NEW MONUMENT
WELL OVER THE EXISTING SURVEY MONUMENT C

E.  

CONTRACTOR TO ADJUST THE EXISTING GAS VALVE RISERS TO FINISH
GRADE. AFTER PAVING OPERATIONS ARE COMPLETE PLACE AN 8-INCH WIDE,
8-INCH DEEP, 5,000 PSI CONCRETE RING AROUND THE EXTERIOR
CIRCUMFERENCE OF THE GAS VALVE RISER. SEE DETAIL O ON SHEET 27.

INSTALL PREVIOUSLY REMOVED "STOP" AND STREET SIGN ON NEW POST AND
PEDESTAL PER CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

CONTRACTOR TO ADJUST THE EXISTING FIRE HYDRANT TO FINISH GRADE
CONTRACTOR PRIOR TO PLACING THE P.C.C. HANDICAP CURB. SEE DETAIL N
ON SHEET 27.

INSTALL NEW RESIDENTIAL DEPRESSED DRIVEWAY SECTION PER DETAIL K
ON SHEET 27.

INSTALL NEW P.C.C. BARRIER CURB PER MODIFIED CITY OF BLYTHE
STANDARD DETAIL S-208C. SEE DETAIL E ON SHEET 26.

INSTALL PREVIOUSLY REMOVED "STOP" SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

INSTALL NEW COMMERCIAL DRIVEWAY PER DETAIL D ON SHEET 26.

INSTALL PREVIOUSLY REMOVED STREET SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.
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UNAUTHORIZED CHANGES & USES:  The engineer preparing these plans will not be responsible
for, or liable for, unauthorized changes to or uses of these plans.  All changes to the plans
must be in writing and must be approved by the preparer of these plans.

06-30-15

35

VG

EB, DB, AG

VG / RKH

56

CITY OF BLYTHE
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EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN .

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.
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EXISTING KEYNOTES

6

2

1

3

4

5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.
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CONSTRUCTION  KEYNOTES

1

2

3 INSTALL 6-INCH P.C.C. CURB AND GUTTER PER CITY OF BLYTHE STANDARD
DETAIL S-208. SEE DETAIL A ON SHEET 26.

INSTALL 4-INCH P.C.C. SIDEWALK OVER 6 INCHES OF GRANULAR SAND PER
CITY OF BLYTHE STANDARD DETAIL S-206C. SEE DETAIL H ON SHEET 26.

AFTER THE PLACEMENT OF THE P.C.C. SIDEWALK OR THE P.C.C. CURB AND
GUTTER IS COMPLETED, PLACE NATIVE MATERIAL FLUSH WITH P.C.C.
SIDEWALK OR THE CURB AND GUTTER SURFACE FOR A HORIZONTAL
DISTANCE OF 5 FEET TO DAYLIGHT OR AS ILLUSTRATED BY THE HATCH AREA
(EXISTING GRADE). COMPACT NATIVE MATERIAL TO 85 PERCENT OF MAXIMUM
DENSITY PER ASTM D-1557. APPLY LIGHT MIST OF WATER TO THE SURFACE
OF THE NATIVE MATERIAL AFTER FINAL GRADING IS SATISFACTORILY
COMPLETED.

INSTALL P.C.C. RADIAL HANDICAP RAMP PER DETAIL I ON SHEET 27.

INSTALL STANDARD P.C.C. HANDICAP RAMP PER DETAIL B ON SHEET 26.

INSTALL TRUNCATED DOMES PER CALTRANS STANDARD PLANS A88A NOTE 9.

INSTALL NEW P.C.C. COMMERCIAL ALLEY DRIVEWAY PER DETAIL CROSS
SECTION DETAIL D-D AND E-E ON SHEET 18.

INSTALL NEW STORMWATER CATCH BASIN PER CALTRANS STANDARD PLANS
D72, TYPE OL.

A CALIFORNIA LICENSED LAND SURVEYOR/AUTHORIZED CIVIL ENGINEER
CONTRACTED BY THE CONTRACTOR SHALL PLACE TIE POINTS BEYOND THE
IMMEDIATE CONSTRUCTION AREA PRIOR TO COMMENCEMENT OF
CONSTRUCTION ACTIVITIES.  THE LAND SURVEYOR/AUTHORIZED CIVIL
ENGINEER SHALL COORDINATE WITH THE CONTRACTOR AND EXERCISE
CAUTION TO INSURE THAT THE TIE POINTS ARE NOT DISTURBED DURING THE
PROJECT CONSTRUCTION. CONTRACTOR TO INSTALL A NEW MONUMENT
WELL OVER THE EXISTING SURVEY MONUMENT C

E.  

CONTRACTOR TO ADJUST THE EXISTING GAS VALVE RISERS TO FINISH
GRADE. AFTER PAVING OPERATIONS ARE COMPLETE PLACE AN 8-INCH WIDE,
8-INCH DEEP, 5,000 PSI CONCRETE RING AROUND THE EXTERIOR
CIRCUMFERENCE OF THE GAS VALVE RISER. SEE DETAIL O ON SHEET 27.

INSTALL PREVIOUSLY REMOVED "STOP" AND STREET SIGN ON NEW POST AND
PEDESTAL PER CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

CONTRACTOR TO ADJUST THE EXISTING FIRE HYDRANT TO FINISH GRADE
CONTRACTOR PRIOR TO PLACING THE P.C.C. HANDICAP CURB. SEE DETAIL N
ON SHEET 27.

INSTALL NEW RESIDENTIAL DEPRESSED DRIVEWAY SECTION PER DETAIL K
ON SHEET 27.

INSTALL NEW P.C.C. BARRIER CURB PER MODIFIED CITY OF BLYTHE
STANDARD DETAIL S-208C. SEE DETAIL E ON SHEET 26.

INSTALL PREVIOUSLY REMOVED "STOP" SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

INSTALL NEW COMMERCIAL DRIVEWAY PER DETAIL D ON SHEET 26.

INSTALL PREVIOUSLY REMOVED STREET SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.
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UNAUTHORIZED CHANGES & USES:  The engineer preparing these plans will not be responsible
for, or liable for, unauthorized changes to or uses of these plans.  All changes to the plans
must be in writing and must be approved by the preparer of these plans.
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CITY OF  BLYTHE BENCHMARK NO. 31
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EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN .

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.
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EXISTING KEYNOTES

6

2

1

3

4

5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.
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CONSTRUCTION  KEYNOTES

1

2

3 INSTALL 6-INCH P.C.C. CURB AND GUTTER PER CITY OF BLYTHE STANDARD
DETAIL S-208. SEE DETAIL A ON SHEET 26.

INSTALL 4-INCH P.C.C. SIDEWALK OVER 6 INCHES OF GRANULAR SAND PER
CITY OF BLYTHE STANDARD DETAIL S-206C. SEE DETAIL H ON SHEET 26.

AFTER THE PLACEMENT OF THE P.C.C. SIDEWALK OR THE P.C.C. CURB AND
GUTTER IS COMPLETED, PLACE NATIVE MATERIAL FLUSH WITH P.C.C.
SIDEWALK OR THE CURB AND GUTTER SURFACE FOR A HORIZONTAL
DISTANCE OF 5 FEET TO DAYLIGHT OR AS ILLUSTRATED BY THE HATCH AREA
(EXISTING GRADE). COMPACT NATIVE MATERIAL TO 85 PERCENT OF MAXIMUM
DENSITY PER ASTM D-1557. APPLY LIGHT MIST OF WATER TO THE SURFACE
OF THE NATIVE MATERIAL AFTER FINAL GRADING IS SATISFACTORILY
COMPLETED.

INSTALL P.C.C. RADIAL HANDICAP RAMP PER DETAIL I ON SHEET 27.

INSTALL STANDARD P.C.C. HANDICAP RAMP PER DETAIL B ON SHEET 26.

INSTALL TRUNCATED DOMES PER CALTRANS STANDARD PLANS A88A NOTE 9.

INSTALL NEW P.C.C. COMMERCIAL ALLEY DRIVEWAY PER DETAIL CROSS
SECTION DETAIL D-D AND E-E ON SHEET 18.

INSTALL NEW STORMWATER CATCH BASIN PER CALTRANS STANDARD PLANS
D72, TYPE OL.

A CALIFORNIA LICENSED LAND SURVEYOR/AUTHORIZED CIVIL ENGINEER
CONTRACTED BY THE CONTRACTOR SHALL PLACE TIE POINTS BEYOND THE
IMMEDIATE CONSTRUCTION AREA PRIOR TO COMMENCEMENT OF
CONSTRUCTION ACTIVITIES.  THE LAND SURVEYOR/AUTHORIZED CIVIL
ENGINEER SHALL COORDINATE WITH THE CONTRACTOR AND EXERCISE
CAUTION TO INSURE THAT THE TIE POINTS ARE NOT DISTURBED DURING THE
PROJECT CONSTRUCTION. CONTRACTOR TO INSTALL A NEW MONUMENT
WELL OVER THE EXISTING SURVEY MONUMENT C

E.  

CONTRACTOR TO ADJUST THE EXISTING GAS VALVE RISERS TO FINISH
GRADE. AFTER PAVING OPERATIONS ARE COMPLETE PLACE AN 8-INCH WIDE,
8-INCH DEEP, 5,000 PSI CONCRETE RING AROUND THE EXTERIOR
CIRCUMFERENCE OF THE GAS VALVE RISER. SEE DETAIL O ON SHEET 27.

INSTALL PREVIOUSLY REMOVED "STOP" AND STREET SIGN ON NEW POST AND
PEDESTAL PER CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

CONTRACTOR TO ADJUST THE EXISTING FIRE HYDRANT TO FINISH GRADE
CONTRACTOR PRIOR TO PLACING THE P.C.C. HANDICAP CURB. SEE DETAIL N
ON SHEET 27.

INSTALL NEW RESIDENTIAL DEPRESSED DRIVEWAY SECTION PER DETAIL K
ON SHEET 27.

INSTALL NEW P.C.C. BARRIER CURB PER MODIFIED CITY OF BLYTHE
STANDARD DETAIL S-208C. SEE DETAIL E ON SHEET 26.

INSTALL PREVIOUSLY REMOVED "STOP" SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

INSTALL NEW COMMERCIAL DRIVEWAY PER DETAIL D ON SHEET 26.

INSTALL PREVIOUSLY REMOVED STREET SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.
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UNAUTHORIZED CHANGES & USES:  The engineer preparing these plans will not be responsible
for, or liable for, unauthorized changes to or uses of these plans.  All changes to the plans
must be in writing and must be approved by the preparer of these plans.
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CONSTRUCTION  KEYNOTES

1

2

3 INSTALL 6-INCH P.C.C. CURB AND GUTTER PER CITY OF BLYTHE STANDARD
DETAIL S-208. SEE DETAIL A ON SHEET 26.

INSTALL 4-INCH P.C.C. SIDEWALK OVER 6 INCHES OF GRANULAR SAND PER
CITY OF BLYTHE STANDARD DETAIL S-206C. SEE DETAIL H ON SHEET 26.

AFTER THE PLACEMENT OF THE P.C.C. SIDEWALK OR THE P.C.C. CURB AND
GUTTER IS COMPLETED, PLACE NATIVE MATERIAL FLUSH WITH P.C.C.
SIDEWALK OR THE CURB AND GUTTER SURFACE FOR A HORIZONTAL
DISTANCE OF 5 FEET TO DAYLIGHT OR AS ILLUSTRATED BY THE HATCH AREA
(EXISTING GRADE). COMPACT NATIVE MATERIAL TO 85 PERCENT OF MAXIMUM
DENSITY PER ASTM D-1557. APPLY LIGHT MIST OF WATER TO THE SURFACE
OF THE NATIVE MATERIAL AFTER FINAL GRADING IS SATISFACTORILY
COMPLETED.

INSTALL P.C.C. RADIAL HANDICAP RAMP PER DETAIL I ON SHEET 27.

INSTALL STANDARD P.C.C. HANDICAP RAMP PER DETAIL B ON SHEET 26.

INSTALL TRUNCATED DOMES PER CALTRANS STANDARD PLANS A88A NOTE 9.

INSTALL NEW P.C.C. COMMERCIAL ALLEY DRIVEWAY PER DETAIL CROSS
SECTION DETAIL D-D AND E-E ON SHEET 18.

INSTALL NEW STORMWATER CATCH BASIN PER CALTRANS STANDARD PLANS
D72, TYPE OL.

A CALIFORNIA LICENSED LAND SURVEYOR/AUTHORIZED CIVIL ENGINEER
CONTRACTED BY THE CONTRACTOR SHALL PLACE TIE POINTS BEYOND THE
IMMEDIATE CONSTRUCTION AREA PRIOR TO COMMENCEMENT OF
CONSTRUCTION ACTIVITIES.  THE LAND SURVEYOR/AUTHORIZED CIVIL
ENGINEER SHALL COORDINATE WITH THE CONTRACTOR AND EXERCISE
CAUTION TO INSURE THAT THE TIE POINTS ARE NOT DISTURBED DURING THE
PROJECT CONSTRUCTION. CONTRACTOR TO INSTALL A NEW MONUMENT
WELL OVER THE EXISTING SURVEY MONUMENT C

E.  

CONTRACTOR TO ADJUST THE EXISTING GAS VALVE RISERS TO FINISH
GRADE. AFTER PAVING OPERATIONS ARE COMPLETE PLACE AN 8-INCH WIDE,
8-INCH DEEP, 5,000 PSI CONCRETE RING AROUND THE EXTERIOR
CIRCUMFERENCE OF THE GAS VALVE RISER. SEE DETAIL O ON SHEET 27.

INSTALL PREVIOUSLY REMOVED "STOP" AND STREET SIGN ON NEW POST AND
PEDESTAL PER CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

CONTRACTOR TO ADJUST THE EXISTING FIRE HYDRANT TO FINISH GRADE
CONTRACTOR PRIOR TO PLACING THE P.C.C. HANDICAP CURB. SEE DETAIL N
ON SHEET 27.

INSTALL NEW RESIDENTIAL DEPRESSED DRIVEWAY SECTION PER DETAIL K
ON SHEET 27.

INSTALL NEW P.C.C. BARRIER CURB PER MODIFIED CITY OF BLYTHE
STANDARD DETAIL S-208C. SEE DETAIL E ON SHEET 26.

INSTALL PREVIOUSLY REMOVED "STOP" SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.

INSTALL NEW COMMERCIAL DRIVEWAY PER DETAIL D ON SHEET 26.

INSTALL PREVIOUSLY REMOVED STREET SIGN ON NEW POST AND PEDESTAL
PER MODIFIED CITY OF BLYTHE STANDARD DETAIL S-227A. SEE DETAIL G ON
SHEET 26.
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EXISTING KEYNOTES

6

2

1

3

4

5

EXISTING A.C. PAVEMENT TO REMAIN.

EXISTING P.C.C. CURB AND GUTTER TO REMAIN.

EXISTING P.C.C. SIDEWALK TO REMAIN.

EXISTING P.C.C. CROSS GUTTER TO REMAIN.

EXISTING P.C.C. HANDICAP RAMP TO REMAIN.

EXISTING BARRIER CURB TO REMAIN.

EXISTING P.C.C. DRIVEWAY TO REMAIN.

EXISTING P.C.C. SPANDREL TO REMAIN.

EXISTING FIRE HYDRANT TO REMAIN.

EXISTING SANITARY SEWER MANHOLE TO REMAIN.

EXISTING STOP SIGN TO REMAIN.

EXISTING WATER VALVE RISER TO REMAIN.

EXISTING UTILITY LINE TO REMAIN.

EXISTING CHAIN LINK FENCE TO REMAIN.

EXISTING WOODEN FENCE TO REMAIN.

EXISTING CHAIN LINK GATE TO REMAIN.

EXISTING GAS PIPELINE TO REMAIN.

EXISTING WOODEN GATE TO REMAIN.

EXISTING NATIVE DRIVEWAY TO REMAIN.

EXISTING NATIVE WALK WAY TO REMAIN.

EXISTING NATIVE MATERIAL TO REMAIN.

EXISTING PALM TREE TO REMAIN.

EXISTING TREE TO REMAIN.

EXISTING A.C. PAVEMENT DRIVEWAY TO REMAIN.

EXISTING P.C.C. WALK WAY TO REMAIN.

EXISTING GRAVEL DRIVEWAY TO REMAIN.

EXISTING GRASS LANDSCAPE TO REMAIN.

EXISTING GAS VALVE RISER TO REMAIN.

EXISTING STORMDRAIN MANHOLE TO REMAIN .

EXISTING STORMWATER CATCH INLET TO REMAIN.

EXISTING SIGN TO REMAIN.

EXISTING STREET LIGHT TO REMAIN.

EXISTING TRAFFIC LIGHT TO REMAIN.

EXISTING SURVEY MONUMENT WELL TO REMAIN.

EXISTING POWER AND/OR TELEPHONE POLE TO
REMAIN.

EXISTING GUY WIRE TO REMAIN.

EXISTING 6-FOOT MASONRY WALL TO REMAIN.

EXISTING HEDGE TO REMAIN.

EXISTING BRICK PAVERS CROSS WALK TO REMAIN.

EXISTING SPEED LIMIT SIGN TO REMAIN.

EXISTING WATER PIPELINE TO REMAIN.

EXISTING SANITARY SEWER PIPELINE TO REMAIN.

EXISTING STORM DRAIN PIPELINE TO REMAIN.
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CITY OF BLYTHE

CITY OF  BLYTHE BENCHMARK NO. 31
CHISELED SQUARE ON THE TOP OF THE EAST CURB AT THE BCR OF HOBSONWAY
AND CARLTON AVE.

EL 265.915

 EL= 265.915'

N. BROADWAY BLOW UP DETAILS

18'12'6'0'

SCALE: 1"=6'

6'

25

N BROADWAY AND STEWART STREET INTERSECTION BLOW UP DETAIL 9
10 25



9"

INSTALL 9-INCHES OF CLASS 2 BASE.
COMPACT THE CLASS 2 BASE MATERIAL TO
95% IF MAXIMUM DENSITY PER ASTM D-1557.

EXPANSION JOINT

1/2"

1"R

SECTION

2

6

1"R

1"R

1 1/2"

6"
VARIABLE

6"

1"R

CURB LINE

1"R

1" A.C. LIP

CURB LINE

GUTTER LINE

7"

NOTES:

2"

4" SHINER

1. CURB AND GUTTER SHALL CONTAIN 7 SACKS OF
CEMENT PER CUBIC YARD AND ATTAIN A 28-DAY
COMPRESSIVE STRENGTH OF 5,000 PSI IN
ACCORDANCE WITH ASTM C39/C39M-99 AND SHALL
CONTAIN 1-1/2 LBS. POLYPROPYLENE FIBER PER
CUBIC YARD.  POLYPROPYLENE FIBER BY FIBERMESH
CO., FORTA MONO, O.A.E.

2. WIDTH OF STANDARD STREET SECTIONS SHOWN ON
PLANS ARE TO CURB LINES UNLESS OTHERWISE
INDICATED.

3. WEAKENED PLANE JOINTS SHALL BE CONSTRUCTED
AT 10-FOOT INTERVALS, EXCEPT THAT THE INTERVAL
SHALL BE VARIED TO ALLOW MATCHING OF JOINTS IN
ADJACENT EXISTING IMPROVEMENTS.

4. CURING COMPOUND SHALL BE SPRAYED UNIFORMLY
ON EXPOSED SURFACES.  HYDRO-CURE CLEAR
CC-309-1W, OR APPROVED EQUAL.

5. WHEN CURB AND GUTTER IS PLACED BY AN
EXTRUSION MACHINE MINOR FINISHING SHALL BE

DONE TO PROVIDE AN ACCEPTABLE FINISH AND THE
WEAKENED PLANE JOINT MAY BE SAWCUT.

6. ALL STREET AND ALLEY DRAINAGE SLOPES SHALL BE
NOT LESS THAN 0.10%.

7. ALL METAL FORM STAKES MUST HAVE PROTECTIVE
DEVICES SUCH AS "MUSHROOMS" INSTALLED AT ALL
TIMES DURING USE, TO ADEQUATELY INSURE THE
PUBLIC SAFETY.

8. ALL EXPOSED SURFACES TO HAVE A SMOOTH
TROWEL FINISH.  DRY SACK FINISH WILL NOT BE
ALLOWED.

9. THE CURB EDGES SHALL BE PLACED TRUE TO LINE
AND GRADE.  VERTICAL ELEVATIONS SHALL NOT VARY
MORE THAN ±0.01' WITH A MAXIMUM VARIANCE OF

0.02' FROM DESIGN GRADE OCCURRING IN ANY GIVEN
100 FEET SECTION.  THE HORIZONTAL CURB EDGES
SHALL NOT VARY MORE THAN 1/4" INCH IN ANY GIVEN
100 FOOT SECTION.

PREMOULDED
EXPANSION JOINT
FILLER @ 60' O.C.

EXPANSION JOINT AT END OF
RETURN AND STRUCTURES

6"CURB ELEVATION

4.00'

B
6.00'

10

2.00'

4

6.00'

10

TYPICAL
0.5'

S=8.3
3%

 M
AX

5

VARIE
S

1.0
0'

LC

4.0
0'

7

VARIES

VARIES

7

1.00' V
A

R
IE

S

6

B

8"

4

6"
 O

R
 8

"

6"
4"

SLOPE 8.33% MAX.

1

VARIES SEE PLANS

3

7

1/4"

SEE GROOVING

4"
6"

4.00'

1

8 DETAIL
9

3

GROOVING DETAIL

+ +

3/4" TYP.

INSTALL CLASS 2 BASE MATERIAL.
COMPACT THE BASE MATERIAL TO 95
PERCENT OF MAXIMUM DENSITY PER
ASTM D-1557.

9

10

8

6

7

4

5

3

2

1

HANDICAP RAMP SECTION

B-B

8"

2

2

INSTALL 4" THICK 5,000 PSI P.C.C.
CONCRETE CURB RETURN.
NATIVE MATERIAL TO REMAIN.

FACE OF CURB.

P.C.C. DEPRESSED CURB FOR A 6'-0"
DISTANCE.
INSTALL NATIVE MATERIAL FLUSH WITH
THE SURFACE OF THE P.C.C. CONCRETE.
SLOPE THE NATIVE MATERIAL AWAY
FROM THE TOP OF THE P.C.C. CONCRETE
FOR A HORIZONTAL LENGTH OF 5 FEET.

THE CURB RETURN SHALL BE
CONSTRUCTED WITH 4" OF P.C.C.
CONCRETE PLACED OVER 6" OF CLASS 2
BASE MATERIAL. THE CONCRETE SHALL
ATTAIN 5,000 P.S.I. COMPRESSIVE
STRENGTH AFTER 28 DAYS CURING. THE
CONCRETE SURFACE SHALL RECEIVE A
DOUBLE TROWEL FINISH. THE FINAL
SURFACE OF THE RAMP SHALL CONSIST
OF A LIGHT TRANSVERSE BROOMED
SURFACE EXCEPT FOR GROOVED
AREAS.  A 12 INCH BORDER SHALL BE
PLACED ON THE RAMP.  THE BORDER
SHALL CONSIST OF 1/4 INCH GROOVES
PLACED 3/4 INCHES ON CENTER. SEE
GROOVING DETAIL ABOVE.

TOP OF RAMP.

ROUNDED.

P.C.C. CURB TRANSITION.

INSTALL TRUNCATED DOMES ON
SLOPES FROM 0 PERCENT TO
6.67 PERCENT. DOMES MAY BE
OMITTED WHEN RAMP SLOPE
EXCEEDS 6.67 PERCENT.

11
11

11

2.0
'

TRANSITION

TRANSITION

INSTALL VARIABLE P.C.C.
HEIGHT RETAINING CURB,
AT EDGE OF P.C.C.
HANDICAP RAMP IF THE
VERTICAL DISTANCE
BETWEEN THE TOP OF
THE P.C.C. CONCRETE
RAMP AND THE NATIVE
MATERIAL EXCEEDS
4-INCHES.

1'-0 1/5"
TYP.

2"2"

INSTALL #4 REINFORCING
BARS 1'-0" ON CENTER.

INSTALL #5 REINFORCING
BARS 1'-0 1/5" ON CENTER.

24" 24"

3'

3'

6'

CURB & GUTTER

E.C.R.
R=PER PLAN

ALTERNATE
FLOW LINE

SPANDREL

B
.C

.R
.

B.C.R.
R=PER PLAN

E
.C

.R
.

FLOW LINE

SPANDREL

EXPANSION JOINTS

8"

10"

6'

1/2"R

STEEL TROWEL FINISH

1/2"

8"

1/2"R
CROSS GUTTER

SPANDREL

EXPANSION
JOINT
FILLER

CROSS-GUTTER

12" CLASS 2 BASE

1" LIP

A

A

BB

2" TYP.

PAVING AS
REQUIRED

1. CROSS-GUTTER AND SPANDREL SHALL CONTAIN 7 SACKS OF CEMENT PER CUBIC YARD AND ATTAIN A 28-DAY
COMPRESSIVE STRENGTH OF 5,000 PSI IN ACCORDANCE WITH ASTM C39/C39M-99 AND SHALL CONTAIN 1-1/2
LBS. POLYPROPYLENE FIBER PER CUBIC YARD.  FIBER BY FIBERMESH CO., FORTA MONO, O.A.E.

2. THE STRAIGHT GRADE BETWEEN B.C.R.'S MAY BE ALTERED ON AN EXCESSIVE GRADE

3. ALL CURB RADII SHALL HAVE HANDICAPPED RAMPS.

4. CURING COMPOUND SHALL BE CURE-TREAT (CONCRETE CONDITIONER AND CURING AIDE) AS
MANUFACTURED  BY W.R. MEADOWS, INC. OR APPROVED EQUAL.  COMPOUND SHALL BE APPLIED IN
ACCORDANCE WITH MANUFACTURERS RECOMMENDATION.

5. CLASS 2 BASE MATERIAL SHALL BE COMPACTED TO 95% OF MAXIMUM DENSITY PER ASTM D-1557.

6. ALL METAL FORM STAKES MUST HAVE PROTECTIVE DEVICES SUCH AS "MUSHROOMS" INSTALLED AT ALL
TIMES DURING USE TO ADEQUATELY INSURE THE PUBLIC SAFETY.

NOTES:
SECTION A-A

FLOW LINE

PREMOULDED

SECTION B-B

PLAN

N.T.S.
ELEVATION

N.T.S.
PLAN

5'
-0

"

SECTION X-X
N.T.S.

PER PLAN

INSTALL NUMBER 5
REINFORCING BARS
1-FOOT ON CENTER EACH
WAY.

3"

S
=1

.5
%

S
=1

.5
%

NEW P.C.C.

30'

GRADE BREAK

10.0' 10.0'
CURB TRANSITIONCURB TRANSITION

NEW 6" P.C.C. CURB
AND GUTTER

10.0' 10.0'

8"

SLOPE PER PLAN-5% MAX.

GRADE BREAK

INSTALL 9 INCHES OF
CLASS 2 BASE. THE CLASS
2 BASE MATERIAL SHALL
BE COMPACTED TO 95
PERCENT OF MAXIMUM
DENSITY PER ASTM D-1557.

9"

3" 7 
1/

4"

LENGTH PER PLAN

S=5.0% FOR 6" CURB AND
GUTTER

NEW 6" P.C.C. CURB
AND GUTTER

6"

6'
-6

"

DEPRESSED CURB

CURB TRANSITIONCURB TRANSITION

30'
DEPRESSED CURB

9"

12
"

9"

1.
5'

ROW ROWPL PL

LE
N

G
TH

P
E

R
 P

LA
N

S

S=6.67% FOR 8" CURB
AND GUTTER

S=5.0% FOR 6" CURB AND GUTTER
S=6.67% FOR 8" CURB AND GUTTER

INSTALL 8" P.C.C. DRIVEWAY ENTRANCE. THE P.C.C. SHALL
CONTAIN 7 SACKS OF CEMENT PER CUBIC YARD AND ATTAIN
5,000 P.S.I. COMPRESSIVE STRENGTH AFTER 28 DAYS CURING.
THE P.C.C. SHALL CONTAIN 1 1/2 IBS OF POLYPROPYLENE FIBER
PER CUBIC YARD.

INSTALL A.C.
PAVEMENT DEPTH
PER PLANS.

INSTALL 9 INCHES OF CLASS 2
BASE. THE CLASS 2 BASE MATERIAL
SHALL BE COMPACTED TO 95
PERCENT OF MAXIMUM DENSITY
PER  ASTM D-1557.

INSTALL 12 INCHES OF
CLASS II BASE. THE BASE
MATERIAL SHALL BE
COMPACTED TO 95
PERCENT OF MAXIMUM
DENSITY PER  ASTM
D-1557.

INSTALL 6" P.C.C. DEPRESSED
CURB AND GUTTER.

CURB
FACE
0.13 FT. LIP

S=2.0%

DEPRESSED CURB
GUTTER
FLOWLINE

GUTTER
FLOWLINE

0.13' LIP

P.C.C. DRIVEWAY ENTRANCE

S
=1

.5
%

S
=1

.5
%

S
=1

.5
%

S
=1

.5
%

S
=1

.5
%

S
=5

.0
%

 M
A

X

S
=5

.0
%

 M
A

X

S
=5

.0
%

 M
A

X

TOP OF
CURB

EXPANSION

@ 60' O.C.
JOINT FILLER

EXPANSION JOINT

1/2"

PREMOULDED

1"R

8"

SURFACE
A.C. PAVEMENT

2

6"

R=1"

7"

6"

LANDSCAPE AREA  
OR SIDEWALK (SEE
GRADING PLAN)

NOTES:

6

CLASS II BASE

3" MIN.

1. BARRIER CURB SHALL CONTAIN 7 SACKS OF CEMENT PER CUBIC YARD AND ATTAIN A
28-DAY COMPRESSIVE STRENGTH OF 5,000 PSI IN ACCORDANCE WITH ASTM C39/C39M-99
AND SHALL CONTAIN 1-1/2 LBS. POLYPROPYLENE FIBER PER CUBIC YARD.
POLYPROPYLENE FIBER BY FIBERMESH CO., FORTA MONO, O.A.E.

2. WIDTH OF STANDARD STREET SECTIONS SHOWN ON PLANS ARE TO CURB LINES UNLESS
OTHERWISE INDICATED.

3. WEAKENED PLANE JOINTS SHALL BE CONSTRUCTED AT 10-FOOT INTERVALS, EXCEPT
THAT THE INTERVAL SHALL BE VARIED TO ALLOW MATCHING OF JOINTS IN ADJACENT
EXISTING IMPROVEMENTS.

4. CURING COMPOUND SHALL BE CURE-TREAT (CONCRETE CONDITIONER AND CURING AIDE)
AS MANUFACTURED  BY W.R. MEADOWS, INC. OR APPROVED EQUAL.  COMPOUND SHALL
BE APPLIED IN ACCORDANCE WITH MANUFACTURERS RECOMMENDATION

5. WHEN BARRIER CURB IS PLACED BY AN EXTRUSION MACHINE MINOR FINISHING SHALL BE
DONE TO PROVIDE AN ACCEPTABLE FINISH AND THE WEAKENED PLANE JOINT MAY BE
SAWCUT.

6. ALL METAL FORM STAKES MUST HAVE PROTECTIVE DEVICES SUCH AS "MUSHROOMS"
INSTALLED AT ALL TIMES DURING USE, TO ADEQUATELY INSURE THE PUBLIC SAFETY.

7. ALL EXPOSED SURFACES TO HAVE A SMOOTH TROWEL FINISH.  DRY SACK FINISH WILL
NOT BE ALLOWED.

8. THE CURB EDGES SHALL BE PLACED TRUE TO LINE AND GRADE.  VERTICAL ELEVATIONS
SHALL NOT VARY MORE THAN ±0.01' WITH A MAXIMUM VARIANCE OF 0.02' FROM DESIGN

GRADE OCCURRING IN ANY GIVEN 100 FEET SECTION. THE HORIZONTAL CURB EDGES
SHALL NOT VARY MORE THAN 1/4" INCH IN ANY GIVEN 100 FOOT SECTION.

6"

OVERLAY HEADER AREA TO MATCH NEW & EXISTING A.C. SURFACES

GRIND 2' WIDE X 0.12' DEEP HEADER FULL LENGTH OF JOINT

TACK COAT ENTIRE SURFACE WITH AR 1000 PAVING ASPHALT AT AN2

3

NOTES:

1

3

BASE

1 
A.C.

2 

 EXISTING

 EXISTING

A.C.

 NEW
BASE

 NEW

APPROXIMATE RATE OF 0.05 GALLON PER SQUARE YARD OR GRADE SS-1H 
EMULSIFIED ASPHALT AT AN APPROXIMATE RATE OF 0.05 TO 0.10 GALLON
GALLON PER SQUARE YARD SHALL BE UNIFORMLY APPLIED UPON THE 
EXISTING PAVEMENT PRECEDING THE PLACEMENT OF THE ASPHALT CONCRETE.
THE SURFACE SHALL BE FREE OF WATER,FOREIGN MATERIAL,OR DUST, WHEN 
THE TACKCOAT IS APPLIED.  

4 WHERE PAVEMENT IS INSTALLED ON A PROJECT ON MORE THAN ONE DAY, A 
HEADER (AS HERE IN DESCRIBED) MUST BE PROVIDED AT THE CONSTRUCTION
JOINT.

2' MAINN. ST.

12"

4" DOWEL

4"
2'

-6
"

18"

36
" M

A
X

.

SIGN PANEL, AS SPECIFIED ON
IMPROVEMENT PLANS (SEE
MOUNTING DETAIL)

S
E

E
 N

O
TE

 6

5'
 - 

0"
 F

O
R

 S
IG

N
S

 IN
 C

E
N

TE
R

 M
E

D
IA

N

2 1/2" DIA. GALV.
STEEL POLE

FLATTEN END OF STEEL
POLE PRIOR TO INSTALLATION

NOTES:
GALVANIZED PARTS SHALL BE GALVANIZED
PER THE STANDARD SPECIFICATIONS FOR
PUBLIC WORKS CONSTRUCTION

STAINLESS STEEL STRAPPING BAND SHALL
BE 3/4" WIDE AND 0.02" THICK.

STREET NAME SIGN FITTINGS SHALL BE 
HEAVY DUTY DIE CAST ALUMINUM, 
2 3/8" DIA. x 5 1/2" SLOT TOP CAP
5 1/2" x 5 1/2" 90° BRACKET.

STREET NAME SIGNS SHALL BE ANODIZED
ALUM., 6"x24 - 36" x 0.080" PLATES, 
3/4" R CORNERS.  DBL. FACED REFLECTIVE 
SHEET W/WHITE 4" STD. "B" ALPHABET WITH

1.

2.

3.

4.

2 1/2" DIA. GALV.
STEEL POLE

STAINLESS STEEL BAND
AND BUCKLE

SIGN BRACKET (REQUIRED FOR SIGNS
OVER 38" WIDE).  WESTERN HWY.
PRODUCTS, INC. CAT. NO. H10-1
O.A.E.

SIGN PANEL
54" MAX. WIDTH

GALV. THEFT PROOF BOLT

GALV. STRAIGHT
LEG BRACKET

MOUNTING DETAIL

5.

THE NW & SE CORNERS.
OR MARKERS SHALL BE PLACED ON BOTH
WHEREVER POSSIBLE, STREET NAME SIGNS

IN RURAL AREAS THE BOTTOM OF THE LOWEST SIGN  
SHALL BE 5' ABOVE NATURAL GRADE.  WHERE SIDEWALK  
EXISTS UNDER THE INSTALLED SIGN IT SHALL BE 7' FROM  
FINISH GRADE TO BOTTOM OF THE LOWEST SIGN.

6.

GREEN BACKGROUND.

12" DIA.
FOUNDATION

THE P.C.C. CONCRETE
SHALL CONTAIN  7 SACKS
OF CEMENT PER CUBIC
YARD AND ATTAIN A
COMPRESSIVE STRENGTH
OF 5,000 PSI AFTER 28
DAYS CURING.

INSTALL 6-INCHES OF GRANULAR SAND.
COMPACT THE GRANULAR SAND MATERIAL
TO 95% IF MAXIMUM DENSITY PER ASTM
D-1557.

VARIES

5.5' MIN.

R/W

ALL METAL FORM STAKES MUST HAVE PROTECTIVE DEVICES SUCH AS

SCORES AND WEAKENED PLANE JOINTS SHALL BE PER S-209.

"MUSHROOMS" INSTALLED AT ALL TIMES DURING USE, TO ADEQUATELY
3.

NOTES:

2.

1.

SLOPE 1/4" : 1'

INSURE THE PUBLIC SAFETY.

5"

SIDEWALK SHALL BE 6".
WHEN TYPE "C" CURB AND GUTTER PER S-208B IS USED, THICKNESS OF4.

2"

THE P.C.C. SIDEWALK SHALL CONTAIN  7 SACKS OF CEMENT PER CUBIC
YARD AND ATTAIN A COMPRESSIVE STRENGTH OF 5,000 PSI AFTER 28
DAYS CURING, AND SHALL CONTAIN 1-1/2 LBS. POLYPROPYLENE FIBER
PER CUBIC YARD.  POLYPROPYLENE FIBER BY FIBERMESH CO., FORTA
MONO, O.A.E.

6"
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CITY OF BLYTHE

CITY OF  BLYTHE BENCHMARK NO. 31
CHISELED SQUARE ON THE TOP OF THE EAST CURB AT THE BCR OF HOBSONWAY
AND CARLTON AVE.

EL 265.915

 EL= 265.915'

CROSS GUTTER DETAIL
(MODIFIED COB STANDARD DETAIL S-207)

NTS

A
7-14

B
9,11

0.13' LIP COMMERCIAL DRIVEWAY APPROACH WITH CURB
NTS

C
8,9,14 NTS

D
12

E F G H

6-INCH CURB AND GUTTER DETAIL
(MODIFIED COB STANDARD DETAIL S-208A)

ADA HANDICAP CURB DETAIL
NTS

BARRIER CURB DETAIL
(MODIFIED COB STANDARD DETAIL S-208C)
NTS

NEW CONSTRUCTION PAVEMENT EXTENSION JOINT DETAIL
(COB STANDARD DETAIL S-230)
NTS

STREET SIGN DETAIL
(MODIFIED COB STANDARD DETAIL S-227A)
NTS

SIDEWALK DETAIL
(MODIFIED COB STANDARD DETAIL S-206C)
NTS7-14 9,10,11,1412



CONCRETE FOR SUPPORT COLLAR SHALL CONTAIN

DETAIL
SEE GROOVING

HANDICAP RAMP SECTION B-B

S=8.33%

7

2%
 M

A
X

B

2

C

2

C

7S=1.5%9
5

S=1.5%

S=
8.

33
%

9

2

10

2

B

2% MAX

4

4.0
'

VARIES

INSTALL CLASS 2 BASE MATERIAL.
COMPACT THE CLASS 2 BASE MATERIAL TO
95 PERCENT OF ITS MAXIMUM DENSITY PER
ASTM D-1557.

P.C.C. CURB TRANSITION.

COMPACT THE NATIVE MATERIAL TO 90
PERCENT OF ITS MAXIMUM DENSITY AT 2
PERCENT OVER OPTIMUM WATER CONTENT
PER ASTM D-1557.

FACE OF CURB.

P.C.C. DEPRESSED CURB FOR A 4'-0"
DISTANCE.

INSTALL NATIVE MATERIAL FLUSH WITH THE
SURFACE OF THE P.C.C. CONCRETE. SLOPE
THE NATIVE MATERIAL AWAY FROM THE TOP
OF THE P.C.C. CONCRETE AT A 1:5 SLOPE TO
DAYLIGHT.

THE CURB RETURN SHALL BE
CONSTRUCTED WITH 5" OF P.C.C. CONCRETE
PLACED OVER 4" OF CLASS 2 BASE
MATERIAL. THE CONCRETE SHALL ATTAIN
4,000 P.S.I. COMPRESSIVE STRENGTH AFTER
28 DAYS CURING AND CONTAIN 1-1/2 LBS.
POLYPROPYLENE FIBER PER CUBIC YARD.
POLYPROPYLENE FIBER BY FIBERMESH CO.,
FORTA MONO, O.A.E.  THE CONCRETE

SURFACE SHALL RECEIVE A DOUBLE
TROWEL FINISH.  THE FINAL SURFACE OF
THE RAMP SHALL CONSIST OF A
TRANSVERSE BROOMED SURFACE EXCEPT
FOR GROOVED AREAS.  A 12 INCH BORDER
SHALL BE PLACED ON THE RAMP. THE
BORDER SHALL CONSIST OF 1/4 INCH
GROOVES PLACED 3/4 INCHES ON CENTER.
SEE GROOVING DETAIL.

TOP OF RAMP.

ROUNDED.

6" P.C.C. CURB.

REMOVE AND REPLACE EXISTING BASE WITH
12" OF CLASS 2 BASE COMPACTED TO 95" OF
MAXIMUM DENSITY PER ASTM D-1557.
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2% MAX
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'

VARIES
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6.0
'
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VARIES
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DETAIL
SEE GROOVING 2 10

1

DETAIL
SEE GROOVING2
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GROOVING DETAIL
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HANDICAP RAMP SECTION C-C
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TYPE A
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8"

SLOPE 1.5% MAX.

12"

12
"

AA

FRAME & COLLAR

SECTION A-A

FRAME

12"

OUT OF PAVEMENT IN PAVEMENT

ASPHALT COLLAR

24"

6"

ASPHALT 
IN UNPAVED AREAS

A.C. PAVEMENT

MANHOLE FRAME AND COVER TO BE
LOWERED 0.30 FEET BELOW GRADE
PRIOR TO PAVING. MANHOLE FRAME
AND COVER SHALL BE RAISED TO
FINISH GRADE AFTER PAVING
OPERATIONS ARE COMPLETE.

CONCRETE FOR SUPPORT
COLLAR SHALL CONTAIN 7
SACKS OF CEMENT PER
CUBIC YARD AND ATTAIN A
28-DAY COMPRESSIVE
STRENGTH OF 5,000 PSI IN
ACCORDANCE WITH ASTM
C39/C39M-99 AND  SHALL
CONTAIN 1-1/2 LBS.
POLYPROPYLENE FIBER PER
CUBIC YARD.
POLYPROPYLENE FIBER AS
MANUFACTURED BY
FIBERMESH CO. OR
APPROVED EQUAL.

3/
8"

WATER 8"

PAVEMENT

PLAN

COLLAR

8"

8"

1

3

2

NOTES:

1

2
MANUFACTURED BY TYLER PIPE, OR APPROVED EQUAL.
VALVE COVER ASSEMBLY SHALL BE SERIES 6855 AS

SUPPORT COLLAR SHALL NOT BE INSTALLED UNTIL A.C. 
PAVING HAS CURED ENOUGH TO PRODUCE A CLEAN AND 

3

STABLE EDGE.

CONCRETE SUPPORT

VALVE COVER INSTALLATIONS IN UNPAVED PORTIONS OF
RIGHT-OF-WAY SHALL HAVE 2' WIDE X 6" THICK ASPHALT

4

APRON AS SHOWN IN STANDARD DRAWING NO. SS-401.

CONCRETE FOR SUPPORT COLLAR SHALL CONTAIN 7 SACKS OF
CEMENT PER CUBIC YARD AND ATTAIN A 28-DAY COMPRESSIVE
STRENGTH OF 5,000 PSI IN ACCORDANCE WITH ASTM
C39/C39M-99 AND  SHALL CONTAIN 1-1/2 LBS. POLYPROPYLENE
FIBER PER CUBIC YARD. POLYPROPYLENE FIBER AS
MANUFACTURED BY  FIBERMESH CO. OR APPROVED EQUAL.

WATER VALVE RISERS TO BE
LOWERED 0.30 FEET BELOW GRADE
PRIOR TO PAVING. WATER VALVE
RISERS SHALL BE RAISED TO FINISH
GRADE AFTER PAVING OPERATIONS
ARE COMPLETE.

3/
8"

CONCRETE FOR SUPPORT COLLAR SHALL CONTAIN
7 SACKS OF CEMENT PER CUBIC YARD AND ATTAIN
A 28-DAY COMPRESSIVE STRENGTH OF 5,000 PSI IN
ACCORDANCE WITH ASTM C39/C39M-99 AND  SHALL
CONTAIN 1-1/2 LBS. POLYPROPYLENE FIBER PER
CUBIC YARD. POLYPROPYLENE FIBER AS
MANUFACTURED BY  FIBERMESH CO. OR APPROVED
EQUAL.CONCRETE COLLAR

MAXIMUM DENSITY PER ASTM D-1557.

DUCTILE IRON FRAME & COVER,
ALHAMBRA A-2925, OR
APPROVED EQUAL

FINISHED PAVEMENT8"
CLEAR

1 1/4" O.D. IRON PIPE
18" LONG WITH TAG

CLASS "3" CONCRETE
POURED IN PLACE

BACKFILL
WITH SAND

6" DIA.

12"

4"

2'
 M

IN
.

12"

3"

8"
 M

A
X

.

DUCTILE 
1" CLEAR 

IRON PIPE 2" MIN. CLEAR

NOTES:
 1.

 2.

 3. CROSS-GUTTER AND SPANDREL SHALL BE CONSTRUCTED OF
CLASS "3" CONCRETE WHICH SHALL ATTAIN A 28 DAY
COMPRESSIVE STRENGTH OF 4000 PSI IN ACCORDANCE WITH
ASTM C39/C39M-99 AND SHALL  CONTAIN 1-1/2 LBS.
POLYPROPYLENE FIBER PER CUBIC YARD.  POLYPROPYLENE
FIBER BY  FIBERMESH CO., FORTA MONO, O.A.E.

ALL OTHER STREET INTERSECTIONS AND CURVE REFERENCE
POINTS SHALL BE RIVERSIDE COUNTY TYPE "B" COPPERWELD
MONUMENTS SET FLUSH ON FINISH PAVING.

THE PERMANENT STREET MONUMENT SHOWN HEREON
IS TO BE INSTALLED AT INTERSECTIONS OF MASTER
PLANNED STREETS.

MONUMENT WELL TO BE LOWERED
0.30 FEET BELOW GRADE PRIOR TO
PAVING. MONUMENT WELL FRAME
AND COVER SHALL BE RAISED TO
FINISH GRADE AFTER PAVING
OPERATIONS ARE COMPLETE.

18
"

M
IN

.

45°

45°

C
U

R
B

G
U

TT
E

R

MAIN SIZE X 6"
FLANGED TEE OUTLET

TYLER 6855 SERIES
VALVE BOX

BORE UNDER
CURB AND GUTTER

THRUST BLOCKS

6" R.W. GATE VALVE
FLANGE BY MJ

6"

VALVE BOX AND LID

VARIES 7' (OR 18" 
BEHIND SIDEWALK)

3" 

1

2

1 BREAKOFF BOLTS AND SHEAR SPOOL.
6" DUCTILE IRON BURY ELL-6 HOLE FLANGE MJ.2

NOTES:

HYDRANT LOCATIONS MUST BE COORDINATED WITH ALL
OTHER UTILITY COMPANIES IN THE CITY.
APPLY 2 COATS OF WHITE ENAMEL TO HYDRANT.  PLACE
A BLUE REFLECTIVE MARKER ONE FOOT ON HYDRANT SIDE
OF CENTERLINE.
HYDRANTS SHALL BE JAMES JONES J-3700 , J-4040, OR 
CLOW F-845 FOR RESIDENTIAL INSTALLATIONS OR JAMES 

6" LATERAL PIPE SHALL BE CLASS 150 MINIMUM.

STAINLESS STEEL 304 OR BETTER.
3 ALL NUTS AND BOLTS BELOW GRADE SHALL BE

MEGA-LUG SERIES 2000 OR STAR ALL GRIP WITH4
MJ.  ALL INTERMEDIATE JOINTS MUST BE RESTRAINED 
WITH EBAA 1500 SERIES BELL RESTRAINERS.

3
PER W-314

SUPPORT COLLAR

3

3

MJ

44

TOP FLANGE ONLY.

SHEAR SPOOL WITH
BREAKAWAY BOLTS

5

6

7

8

PER W-315A-D

JONES J-3765, J-4060, CLOW F-860, OR LBI 615 FOR 
COMMERCIAL INSTALLATIONS.

FIRE HYDRANT SHALL BE RAISED TO
FINISH GRADE AFTER PAVING
OPERATIONS ARE COMPLETE.

GAS

PAVEMENT

PLAN

COLLAR

1

3

2

NOTES:

1

2
MANUFACTURED BY TYLER PIPE, OR APPROVED EQUAL.
VALVE COVER ASSEMBLY SHALL BE SERIES 6855 AS

SUPPORT COLLAR SHALL NOT BE INSTALLED UNTIL A.C. 
PAVING HAS CURED ENOUGH TO PRODUCE A CLEAN AND 

3

STABLE EDGE.

CONCRETE SUPPORT

VALVE COVER INSTALLATIONS IN UNPAVED PORTIONS OF
RIGHT-OF-WAY SHALL HAVE 2' WIDE X 6" THICK ASPHALT

4

APRON AS SHOWN IN STANDARD DRAWING NO. SS-401.

CONCRETE FOR SUPPORT COLLAR SHALL CONTAIN 7 SACKS OF
CEMENT PER CUBIC YARD AND ATTAIN A 28-DAY COMPRESSIVE
STRENGTH OF 5,000 PSI IN ACCORDANCE WITH ASTM
C39/C39M-99 AND  SHALL CONTAIN 1-1/2 LBS. POLYPROPYLENE
FIBER PER CUBIC YARD. POLYPROPYLENE FIBER AS
MANUFACTURED BY  FIBERMESH CO. OR APPROVED EQUAL.

8"

8"

8"

GAS VALVE RISERS TO BE LOWERED
0.30 FEET BELOW GRADE PRIOR TO
PAVING. GAS VALVE RISERS SHALL
BE RAISED TO FINISH GRADE AFTER
PAVING OPERATIONS ARE
COMPLETE.

3/
8"

N.T.S.
ELEVATION

N.T.S.
PLAN

P.C.C. DRIVEWAY ENTRANCE

5'
-0

"

SECTION X-X
N.T.S.

PER PLAN

INSTALL 6 INCH THICK
P.C.C. DRIVEWAY. PLACE
6X6-6 GAUGE WELDED
WIRE REINFORCING
FABRIC IN THE
RESIDENTIAL DRIVEWAY
SLAB.

2 
1/

2"

S
=1

.5
%

S
=1

.5
%NEW P.C.C.

DIMENSION PER PLANS

GRADE BREAK

10.0' 10.0'
CURB TRANSITIONCURB TRANSITION

NEW 6" OR 8" P.C.C.
CURB AND GUTTER

10.0' 10.0'

6"

SLOPE PER PLAN-5% MAX

INSTALL 9 INCHES OF
CLASS 2 BASE. THE BASE
MATERIAL SHALL BE
COMPACTED TO 95
PERCENT OF MAXIMUM
DENSITY PER ASTM
D-1557.

9"

2 1/2"

LENGTH PER PLAN

NEW 6" OR 8" P.C.C.
CURB AND GUTTER

6"

6'
-6

"

DEPRESSED CURB

CURB TRANSITIONCURB TRANSITION

LENGTH VARIES.  SEE PLANS.
DEPRESSED CURB

9"

9"

9"

1.
5'

ROW ROWPL PL

 L
E

N
G

TH
P

E
R

 P
LA

N
S

S=5.0% FOR 6" CURB AND
GUTTER

S=6.67% FOR 8" CURB
AND GUTTER

S=5.0% FOR 6" CURB AND GUTTER
S=6.67% FOR 8" CURB AND GUTTER

NOTES:
1.  THE CONCRETE SURFACES SHALL

RECEIVE A DOUBLE TROWEL FINISH.
2.  P.C.C. CONCRETE FOR RESIDENTIAL

DRIVEWAYS SHALL CONTAIN 1 1/2
IBS OF POLYPROPYLENE PER CUBIC
YARD.

INSTALL A.C.
PAVEMENT. DEPTH
PER PLANS.

INSTALL 9 INCHES OF CLASS 2
BASE. THE BASE MATERIAL SHALL
BE COMPACTED TO 95 PERCENT
OF MAXIMUM DENSITY PER  ASTM
D-1557.

INSTALL P.C.C. DRIVEWAY ENTRANCE.
THE P.C.C. SHALL CONTAIN 7 SACKS OF
CEMENT PER CUBIC YARD AND ATTAIN
5,000 P.S.I. COMPRESSIVE  STRENGTH
AFTER 28 DAYS CURING.

INSTALL 6" P.C.C. DEPRESSED
CURB AND GUTTER.

CURB
FACE
0.13 FT. LIP

S=2.0%

INSTALL 9 INCHES OF CLASS 2
BASE. THE BASE MATERIAL SHALL
BE COMPACTED TO 95 PERCENT
OF MAXIMUM DENSITY PER  ASTM
D-1557.

GRADE BREAK

S
=1

.5
%

S
=1

.5
%

S
=1

.5
%

TOP OF
CURB

S
=5

.0
%

 M
A

X

S
=5

.0
%

 M
A

X
S

=5
.0

%
 M

A
X

S
=5

.0
%

 M
A

X

GUTTER
FLOWLINE

GUTTER
FLOWLINEMAX.

S=5.0% OR 6.67%DEPRESSED CURB
0.13' LIP

S=5.0% OR 6.67%
MAX.
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CONTRACTOR TO PAINT 4" SOLID WHITE LINE.

CONTRACTOR TO PAINT LANELINE STRIPING PER CALTRANS
STANDARD PLAN A20A, DETAIL 14A.

CONTRACTOR TO PAINT TWO-WAY LEFT TURN LANE
STRIPING PER CALTRANS STANDARD PLAN A20B, DETAIL 31.

CONTRACTOR TO PAINT MEDIAN ISLAND STRIPING PER
CALTRANS STANDARD PLAN A20B, DETAIL 28.

CONTRACTOR TO PAINT NO PASSING ZONES - TWO
DIRECTION STRIPING PER CALTRANS STANDARD PLAN A20A,
DETAIL 21.

CONTRACTOR TO PAINT TYPE IV (L) ARROW PER CALTRANS
STANDARD PLAN RSP A24A.

CONTRACTOR TO PAINT 4" WIDE, 1' X 1' X 1' PARKING T'S.

CONTRACTOR TO PAINT 4" WIDE, 1' X 1' PARKING L'S.

CONTRACTOR TO PAINT BASIC CROSSWALK PER CALTRANS
STANDARD PLAN RSP A24F.

CONTRACTOR TO PAINT "STOP" LEGEND PER CALTRANS
STANDARD PLAN A24D

CONTRACTOR TO PAINT TYPE VI ARROW PER CALTRANS
STANDARD PLAN RSP A24A

INSTALL TYPE D BLUE RAISED PAVEMENT MARKER FOR FIRE
HYDRANT LOCATOR PER CITY OF BLYTHE STANDARD
DETAIL W-308.
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CONTRACTOR TO PAINT 4" SOLID WHITE LINE.

CONTRACTOR TO PAINT LANELINE STRIPING PER CALTRANS
STANDARD PLAN A20A, DETAIL 14A.

CONTRACTOR TO PAINT TWO-WAY LEFT TURN LANE
STRIPING PER CALTRANS STANDARD PLAN A20B, DETAIL 31.

CONTRACTOR TO PAINT MEDIAN ISLAND STRIPING PER
CALTRANS STANDARD PLAN A20B, DETAIL 28.

CONTRACTOR TO PAINT NO PASSING ZONES - TWO
DIRECTION STRIPING PER CALTRANS STANDARD PLAN A20A,
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STANDARD PLAN RSP A24A.

CONTRACTOR TO PAINT 4" WIDE, 1' X 1' X 1' PARKING T'S.

CONTRACTOR TO PAINT 4" WIDE, 1' X 1' PARKING L'S.

CONTRACTOR TO PAINT BASIC CROSSWALK PER CALTRANS
STANDARD PLAN RSP A24F.

CONTRACTOR TO PAINT "STOP" LEGEND PER CALTRANS
STANDARD PLAN A24D

CONTRACTOR TO PAINT TYPE VI ARROW PER CALTRANS
STANDARD PLAN RSP A24A

INSTALL TYPE D BLUE RAISED PAVEMENT MARKER FOR FIRE
HYDRANT LOCATOR PER CITY OF BLYTHE STANDARD
DETAIL W-308.
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S. BROADWAY STRIPING PLAN FROM STATION
19+50N TO STATION 26+47N
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CONTRACTOR TO PAINT 4" SOLID WHITE LINE.

CONTRACTOR TO PAINT LANELINE STRIPING PER CALTRANS
STANDARD PLAN A20A, DETAIL 14A.

CONTRACTOR TO PAINT TWO-WAY LEFT TURN LANE
STRIPING PER CALTRANS STANDARD PLAN A20B, DETAIL 31.

CONTRACTOR TO PAINT MEDIAN ISLAND STRIPING PER
CALTRANS STANDARD PLAN A20B, DETAIL 28.

CONTRACTOR TO PAINT NO PASSING ZONES - TWO
DIRECTION STRIPING PER CALTRANS STANDARD PLAN A20A,
DETAIL 21.

CONTRACTOR TO PAINT TYPE IV (L) ARROW PER CALTRANS
STANDARD PLAN RSP A24A.

CONTRACTOR TO PAINT 4" WIDE, 1' X 1' X 1' PARKING T'S.

CONTRACTOR TO PAINT 4" WIDE, 1' X 1' PARKING L'S.

CONTRACTOR TO PAINT BASIC CROSSWALK PER CALTRANS
STANDARD PLAN RSP A24F.

CONTRACTOR TO PAINT "STOP" LEGEND PER CALTRANS
STANDARD PLAN A24D

CONTRACTOR TO PAINT TYPE VI ARROW PER CALTRANS
STANDARD PLAN RSP A24A

INSTALL TYPE D BLUE RAISED PAVEMENT MARKER FOR FIRE
HYDRANT LOCATOR PER CITY OF BLYTHE STANDARD
DETAIL W-308.

STRIPING KEYNOTES

1

2

3

4

5

6

7

8

9
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N. BROADWAY STRIPING PLAN FROM
STATION 0+00N TO STATION 10+50N
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TRAFFIC CONTROL LEGEND

ITEM
NO.

ITEM
DESCRIPTION ITEM

1.

2.

3.

4.

TYPE III BARRICADE

WARNING/REGULATORY SIGN

WARNING LIGHT

WORK AREA

INSTALL TYPE III BARRICADE WITH WARNING LIGHTS AS
ILLUSTRATED ON PLANS.

INSTALL WARNING/REGULATORY SIGN AS ILLUSTRATED
ON THE PLAN.

INSTALL WARNING/REGULATORY SIGN WITH WARNING
LIGHT AS ILLUSTRATED ON THE PLAN.

1

2

3

GENERAL TRAFFIC CONTROL NOTES:

TRAFFIC CONTROL KEYNOTES:

1. ALL TRAFFIC CONTROL DEVICES FOR THIS PROJECT SHALL BE IN ACCORDANCE WITH THE LATEST
VERSION OF CALIFORNIA MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (CA MUTCD) AND
CA MUTCD SUPPLEMENT UNLESS SPECIFIED OTHERWISE.

2. TRAFFIC CONTROL SHOWN HEREIN IS THE MINIMUM REQUIRED . ADDITIONAL TRAFFIC CONTROL
MAY BE REQUIRED TO FACILITATE PUBLIC SAFETY AND TRAFFIC FLOW IF DEEMED NECESSARY BY
THE CITY OF BLYTHE PUBLIC WORKS DEPARTMENT REPRESENTATIVE , RIVERSIDE COUNTY
REPRESENTATIVE, OR THE RESIDENT ENGINEER. THESE CHANGES MAY BE DONE IN THE FIELD.

3. TRAFFIC CONTROL DEVICES SHOWN ON PLANS ARE LOCATED APPROXIMAT ELY AND SHALL BE
ADJUSTED AS REQUIRED TO MEET FIELD CONDITIONS. ALL SUCH CHANGES MADE  DUE TO FIELD
CONDITIONS SHALL BE IN ACCORDANCE WITH THE LATEST VERSION OF CA MUTCD, CA MUTCD
SUPPLEMENT, RIVERSIDE COUNTY STANDARDS AND CITY OF BLYTHE STANDARDS AND
SPECIFICATIONS.

4. THROUGHOUT EACH WORK PERIOD, CONTRACTOR SHALL INSPECT TRAFFIC CONTROL (SIGNS,
BARRICADES AND DELINEATORS) AND MAINTAIN SAME IN ACCORDANCE WITH TRAFFIC CONTROL
PLANS.

5. ACCESS TO PRIVATE PROPERTY SHALL BE MAINTAINED AT ALL TIMES.

6. ALL SIGNS SHALL BE HIGH INTENSITY REFLECTIVE.  ALL TRAFFIC CONTROL DEVICES SHALL BE
REFLECTIVE.  FLASHING LIGHTS ARE OPTIONAL.

7. THE INTENSITY AND DISTRIBUTION OF LIGHT FROM EACH ILLUMINATED SIGNAL LENS SHOULD
CONFORM TO THE CURRENT “STANDARDS FOR VEHICLE TRAFFIC CONTROL SIGNAL HEADS” AND

“TRAFFIC SIGNAL LAMPS” (SEE SECTION 1A.11 OF LATEST VERSION OF CA MUTCD). IF A SIGNAL

INDICATION IS OPERATED IN THE FLASHING MODE FOR NIGHTTIME OPERATION AND THE SIGNAL
INDICATION IS SO BRIGHT AS TO CAUSE EXCESSIVE GLARE, SOME FORM OF AUTOMATIC DIMMING
SHOULD BE USED TO REDUCE THE BRILLIANCE OF THE SIGNAL INDICATION.

8. REFER TO THE LATEST REVISION OF CA MUTCD REGARDING THE NOTES FOR EACH TYPICAL
APPLICATION CALLED OUT ON THIS PLAN.

9. CONTRACTOR SHALL INSPECT TRAFFIC CONTROL AT THE  BEGINNING  AND AT THE END OF EACH
WORKING  DAY TO ENSURE COMPLIANCE WITH THESE PLANS.

10. CONTRACTOR SHALL INSTALL ADA COMPLIANT TEMPORARY RAMPS BETWEEN THE EDGE OF THE
EXISTING CURB RETURN/ HANDICAP RAMP AND EXCAVATED SURFACE AT THE END OF EACH WORK
DAY.

11. CONTRACTOR SHALL INSTALL CLASS 2 BASE UP TO FINISHED GRADE ELEVATION AFTER SAWCUT
AND REMOVAL OF EXISTING A.C. BARRIER CURB / A.C PAVEMENT SECTION / P.C.C. SIDEWALK.
PRIOR TO OPENING THE LANE TO TRAFFIC.  CONTRACTOR SHALL PLACE CLASS 2 BASE  FROM THE
EXISTING EDGE OF PAVEMENT TO THE EDGE OF THE SAWCUT AREA  AT A SLOPE NO STEEPER
THAN 6:1.

12. NO STREET PARKING SHALL BE ALLOWED ALONG BROADWAY WITHIN THE CONSTRUCTION ZONES
DURING THE PROJECT CONSTRUCTION PERIOD. CONTRACTOR SHALL INSTALL NO PARKING SIGNS
(R8-3A) AT ALL REQUIRED AREAS AT LEAST ONE WEEK PRIOR TO BEGINNING OF CONSTRUCTION .

13. CONTRACTOR SHALL INSTALL TEMPORARY TRAFFIC CONTROL DEVICES ACCORDING TO TYPICAL
APPLICATION CA MUTCD 2014, FIGURE 6H-29 (TA-29): CROSSWALK CLOSURES AND PEDESTRIAN
DETOURS IF REQUIRED TO PROVIDE TEMPORARY PEDESTRIAN ACCESS AT ALL INTERSECTIONS
AFFECTED BY THE PROPOSED CONSTRUCTION ACTIVITIES. IF NECESSARY CONTRACTOR SHALL
PROVIDE FLAG PERSONNEL FOR ADDITIONAL TRAFFIC CONTROL AS NEEDED.

14. IF A PORTION OF THE CONSTRUCTION AREA MUST REMAIN OPEN AT THE END OF EACH WORK DAY,
EACH EXPOSED SECTION MUST BE COMPLETELY FILLED WITH CLASS 2 BASE MATERIAL  AND
SURROUNDED WITH BARRICADES AND TAPE OR AS APPROVED BY THE CITY ENGINEER.

15. ALL ADJACENT BUSINESSES, RESIDENCES, SCHOOL S AND CHURCHES SHALL BE DULY NOTIFIED BY
THE CONTRACTOR, IN WRITING, OF HIS PROPOSED OPERATIONS.  NOTICE SHALL BE DELIVERED AT
LEAST TWO (2) WORKING WEEKS PRIOR TO START OF CONSTRUCTION ACTIVITIES. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR REPRODUCTION OF NOTIFICATION LETTERS . THE
NOTIFICATION LETTERS SHALL BE WRITTEN IN ENGLISH AND SPANISH LANGUAGES.
RE-NOTIFICATION WILL BE REQUIRED IF THE CONTRACTOR'S SCHEDULE IS ALTERED OR OTHER
DELAYS OCCUR WHICH AFFECT THE PROJECT SCHEDULE.

16. IF CONSTRUCTION OCCURS DURING THE SCHOOL YEAR, CONTRACTOR SHALL NOTIFY IN WRITING
TO THE CITY OF BLYTHE SCHOOL DISTRICT OF THE  PROPOSED ROAD CLOSURES AT LEAST TWO
(2) WORKING WEEKS PRIOR TO START OF CONSTRUCTION ACTIVITIES . CONTRACTOR SHALL
COORDINATE WITH THE SCHOOL DISTRICT ANY ADDITIONAL TRAFFIC CONTROL THAT MAY
REQUIRED FOR SCHOOL BOUND PEDESTRIAN AND VEHICULAR TRAFFIC.

17. THE CONTRACTOR SHALL MAKE ACCOMMODATIONS TO ALLOW REGULARLY SCHEDULED SOLID
WASTE DISPOSAL PICK UP ALONG THE AFFECTED STREET SECTIONS DURING THE PROJECT
CONSTRUCTION PERIOD.

18. CONTRACTOR SHALL COVER EXISTING TRAFFIC SIGNS, TRAFFIC SIGNALS, OR PEDESTRIAN SIGNAL
INDICATIONS SHOULD SAID CONTROLS CONFLICT WITH TEMPORARY TRAFFIC CONTROL PLAN OR
AS DIRECTED BY THE CITY OF BLYTHE.

19. WHENEVER THE WORK CAUSES OBLITERATION OF PAVEMENT DELINEATION, TEMPORARY OR
PERMANENT PAVEMENT DELINEATION SHALL BE IN PLACE PRIOR TO OPENING THE TRAVELED WAY
TO PUBLIC TRAFFIC.  LANE LINES AND CENTERLINE PAVEMENT DELINEATION SHALL BE PROVIDED
AT ALL TIMES FOR TRAVELED WAYS OPEN TO THE PUBLIC TRAFFIC.

20. CONTRACTOR SHALL REPLACE/REPAIR ANY AND ALL STRIPING, PAVEMENT MARKINGS, RAISED
PAVEMENT MARKERS, AND CURB PAINT DISRUPTED OR REMOVED DURING THE CONSTRUCTION TO
THE SATISFACTION OF THE CITY ENGINEER.

21. ALL ADVANCED WARNING SIGNS SHALL BE EQUIPPED WITH FLAGS FLASHING YELLOW BEACONS,
TYPE-B SHALL BE USED ON ALL W20- 1, W20-2, C-19 SIGNS AND ON ALL TYPE-III AND TYPE-II
BARRICADES GUARDING THE WORK AREA OVERNIGHT.

22. ACCESS TO THE CALIFORNIA DEPARTMENT OF MOTOR VEHICLES AND CALIFORNIA HIGHWAY
PATROL OFFICES SHALL BE PROVIDED AT ALL TIMES DURING CONSTRUCTION. CONTRACTOR
SHALL COORDINATE WITH THE RESPECTIVE OFFICES OF ANY CLOSURE THAT MAY BE REQUIRED
DURING PAVING OPERATIONS.

** LATEST VERSION OF CALIFORNIA MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (CA MUTCD) IS
CA MUTCD 2014 **
*** A COPY OF CA MUTCD 2014 CAN BE OBTAINED FROM
"HTTP://WWW.DOT.CA.GOV/HQ/TRAFFOPS/SIGNTECH/MUTCDSUPP/CA_MUTCD2014.HTM" ***
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TRAFFIC CONTROL LEGEND

ITEM
NO.

ITEM
DESCRIPTION ITEM

1.

2.

3.

4.

TYPE III BARRICADE

WARNING/REGULATORY SIGN

WARNING LIGHT

WORK AREA

INSTALL TYPE III BARRICADE WITH WARNING LIGHTS AS
ILLUSTRATED ON PLANS.

INSTALL WARNING/REGULATORY SIGN AS ILLUSTRATED
ON THE PLAN.

INSTALL WARNING/REGULATORY SIGN WITH WARNING
LIGHT AS ILLUSTRATED ON THE PLAN.

1

2

3

TRAFFIC CONTROL KEYNOTES:

** LATEST VERSION OF CALIFORNIA MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (CA MUTCD) IS
CA MUTCD 2014 **
*** A COPY OF CA MUTCD 2014 CAN BE OBTAINED FROM
"HTTP://WWW.DOT.CA.GOV/HQ/TRAFFOPS/SIGNTECH/MUTCDSUPP/CA_MUTCD2014.HTM" ***
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GENERAL TRAFFIC CONTROL NOTES:

1. ALL TRAFFIC CONTROL DEVICES FOR THIS PROJECT SHALL BE IN ACCORDANCE WITH THE LATEST
VERSION OF CALIFORNIA MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (CA MUTCD) AND
CA MUTCD SUPPLEMENT UNLESS SPECIFIED OTHERWISE.

2. TRAFFIC CONTROL SHOWN HEREIN IS THE MINIMUM REQUIRED . ADDITIONAL TRAFFIC CONTROL
MAY BE REQUIRED TO FACILITATE PUBLIC SAFETY AND TRAFFIC FLOW IF DEEMED NECESSARY BY
THE CITY OF BLYTHE PUBLIC WORKS DEPARTMENT REPRESENTATIVE , RIVERSIDE COUNTY
REPRESENTATIVE, OR THE RESIDENT ENGINEER. THESE CHANGES MAY BE DONE IN THE FIELD.

3. TRAFFIC CONTROL DEVICES SHOWN ON PLANS ARE LOCATED APPROXIMAT ELY AND SHALL BE
ADJUSTED AS REQUIRED TO MEET FIELD CONDITIONS. ALL SUCH CHANGES MADE  DUE TO FIELD
CONDITIONS SHALL BE IN ACCORDANCE WITH THE LATEST VERSION OF CA MUTCD, CA MUTCD
SUPPLEMENT, RIVERSIDE COUNTY STANDARDS AND CITY OF BLYTHE STANDARDS AND
SPECIFICATIONS.

4. THROUGHOUT EACH WORK PERIOD, CONTRACTOR SHALL INSPECT TRAFFIC CONTROL (SIGNS,
BARRICADES AND DELINEATORS) AND MAINTAIN SAME IN ACCORDANCE WITH TRAFFIC CONTROL
PLANS.

5. ACCESS TO PRIVATE PROPERTY SHALL BE MAINTAINED AT ALL TIMES.

6. ALL SIGNS SHALL BE HIGH INTENSITY REFLECTIVE.  ALL TRAFFIC CONTROL DEVICES SHALL BE
REFLECTIVE.  FLASHING LIGHTS ARE OPTIONAL.

7. THE INTENSITY AND DISTRIBUTION OF LIGHT FROM EACH ILLUMINATED SIGNAL LENS SHOULD
CONFORM TO THE CURRENT “STANDARDS FOR VEHICLE TRAFFIC CONTROL SIGNAL HEADS” AND

“TRAFFIC SIGNAL LAMPS” (SEE SECTION 1A.11 OF LATEST VERSION OF CA MUTCD). IF A SIGNAL

INDICATION IS OPERATED IN THE FLASHING MODE FOR NIGHTTIME OPERATION AND THE SIGNAL
INDICATION IS SO BRIGHT AS TO CAUSE EXCESSIVE GLARE, SOME FORM OF AUTOMATIC DIMMING
SHOULD BE USED TO REDUCE THE BRILLIANCE OF THE SIGNAL INDICATION.

8. REFER TO THE LATEST REVISION OF CA MUTCD REGARDING THE NOTES FOR EACH TYPICAL
APPLICATION CALLED OUT ON THIS PLAN.

9. CONTRACTOR SHALL INSPECT TRAFFIC CONTROL AT THE  BEGINNING  AND AT THE END OF EACH
WORKING  DAY TO ENSURE COMPLIANCE WITH THESE PLANS.

10. CONTRACTOR SHALL INSTALL ADA COMPLIANT TEMPORARY RAMPS BETWEEN THE EDGE OF THE
EXISTING CURB RETURN/ HANDICAP RAMP AND EXCAVATED SURFACE AT THE END OF EACH WORK
DAY.

11. CONTRACTOR SHALL INSTALL CLASS 2 BASE UP TO FINISHED GRADE ELEVATION AFTER SAWCUT
AND REMOVAL OF EXISTING A.C. BARRIER CURB / A.C PAVEMENT SECTION / P.C.C. SIDEWALK.
PRIOR TO OPENING THE LANE TO TRAFFIC.  CONTRACTOR SHALL PLACE CLASS 2 BASE  FROM THE
EXISTING EDGE OF PAVEMENT TO THE EDGE OF THE SAWCUT AREA  AT A SLOPE NO STEEPER
THAN 6:1.

12. NO STREET PARKING SHALL BE ALLOWED ALONG BROADWAY WITHIN THE CONSTRUCTION ZONES
DURING THE PROJECT CONSTRUCTION PERIOD. CONTRACTOR SHALL INSTALL NO PARKING SIGNS
(R8-3A) AT ALL REQUIRED AREAS AT LEAST ONE WEEK PRIOR TO BEGINNING OF CONSTRUCTION .

13. CONTRACTOR SHALL INSTALL TEMPORARY TRAFFIC CONTROL DEVICES ACCORDING TO TYPICAL
APPLICATION CA MUTCD 2014, FIGURE 6H-29 (TA-29): CROSSWALK CLOSURES AND PEDESTRIAN
DETOURS IF REQUIRED TO PROVIDE TEMPORARY PEDESTRIAN ACCESS AT ALL INTERSECTIONS
AFFECTED BY THE PROPOSED CONSTRUCTION ACTIVITIES. IF NECESSARY CONTRACTOR SHALL
PROVIDE FLAG PERSONNEL FOR ADDITIONAL TRAFFIC CONTROL AS NEEDED.

14. IF A PORTION OF THE CONSTRUCTION AREA MUST REMAIN OPEN AT THE END OF EACH WORK DAY,
EACH EXPOSED SECTION MUST BE COMPLETELY FILLED WITH CLASS 2 BASE MATERIAL  AND
SURROUNDED WITH BARRICADES AND TAPE OR AS APPROVED BY THE CITY ENGINEER.

15. ALL ADJACENT BUSINESSES, RESIDENCES, SCHOOL S AND CHURCHES SHALL BE DULY NOTIFIED BY
THE CONTRACTOR, IN WRITING, OF HIS PROPOSED OPERATIONS.  NOTICE SHALL BE DELIVERED AT
LEAST TWO (2) WORKING WEEKS PRIOR TO START OF CONSTRUCTION ACTIVITIES. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR REPRODUCTION OF NOTIFICATION LETTERS . THE
NOTIFICATION LETTERS SHALL BE WRITTEN IN ENGLISH AND SPANISH LANGUAGES.
RE-NOTIFICATION WILL BE REQUIRED IF THE CONTRACTOR'S SCHEDULE IS ALTERED OR OTHER
DELAYS OCCUR WHICH AFFECT THE PROJECT SCHEDULE.

16. IF CONSTRUCTION OCCURS DURING THE SCHOOL YEAR, CONTRACTOR SHALL NOTIFY IN WRITING
TO THE CITY OF BLYTHE SCHOOL DISTRICT OF THE  PROPOSED ROAD CLOSURES AT LEAST TWO
(2) WORKING WEEKS PRIOR TO START OF CONSTRUCTION ACTIVITIES.  CONTRACTOR SHALL
COORDINATE WITH THE SCHOOL DISTRICT ANY ADDITIONAL TRAFFIC CONTROL THAT MAY
REQUIRED FOR SCHOOL BOUND PEDESTRIAN AND VEHICULAR TRAFFIC.

17. THE CONTRACTOR SHALL MAKE ACCOMMODATIONS TO ALLOW REGULARLY SCHEDULED SOLID
WASTE DISPOSAL PICK UP ALONG THE AFFECTED STREET SECTIONS DURING THE PROJECT
CONSTRUCTION PERIOD.

18. CONTRACTOR SHALL COVER EXISTING TRAFFIC SIGNS, TRAFFIC SIGNALS, OR PEDESTRIAN SIGNAL
INDICATIONS SHOULD SAID CONTROLS CONFLICT WITH TEMPORARY TRAFFIC CONTROL PLAN OR
AS DIRECTED BY THE CITY O F BLYTHE.

19. WHENEVER THE WORK CAUSES OBLITERATION OF PAVEMENT DELINEATION, TEMPORARY OR
PERMANENT PAVEMENT DELINEATION SHALL BE IN PLACE PRIOR TO OPENING THE TRAVELED WAY
TO PUBLIC TRAFFIC.  LANE LINES AND CENTERLINE PAVEMENT DELINEATION SHALL BE PROVIDED
AT ALL TIMES FOR TRAVELED WAYS OPEN TO THE PUBLIC TRAFFIC.

20. CONTRACTOR SHALL REPLACE/REPAIR ANY AND ALL STRIPING, PAVEMENT MARKINGS, RAISED
PAVEMENT MARKERS, AND CURB PAINT DISRUPTED OR REMOVED DURING THE CONSTRUCTION TO
THE SATISFACTION OF THE CITY ENGINEER.

21. ALL ADVANCED WARNING SIGNS SHALL BE EQUIPPED WITH FLAGS FLASHING YELLOW BEACONS,
TYPE-B SHALL BE USED ON ALL W20- 1, W20-2, C-19 SIGNS AND ON ALL TYPE-III AND TYPE-II
BARRICADES GUARDING THE WORK AREA OVERNIGHT.



1. EROSION CONTROL PLAN INCLUDES ALL POSSIBLE
BMPS FOR THE CONSTRUCTION OF THIS PROJECT.
CONTRACTOR SHALL APPLY APPROPRIATE  BMPS FOR
EACH PHASE OF CONSTRUCTION.

2. STREET SWEEPING (DURING MASS GRADING
ACTIVITIES, STREETS WILL BE SWEPT AS NECESSARY
TO PREVENT DIRT AND DUST FROM LEAVING THE
CONSTRUCTION AREA).

3. CONTRACTOR SHALL PROVIDE ADEQUATE DUST
SUPPRESSION TO MEET ALL CITY OF BLYTHE/ COUNTY
OF RIVERSIDE AIR POLLUTION CONTROL DISTRICT
REQUIREMENTS INCLUDING ALL DETOUR SIDE ROADS.

GENERAL EROSION CONTROL NOTES:
NECESSARY BY ON SITE INSPECTION.

9. DRAIN INLET PROTECTION SHALL BE PROVIDED
THROUGHOUT THE DURATION OF THE PROJECT.
EXISTING DRAIN INLETS SHALL BE PROTECTED UNTIL
FINAL REMOVAL AND THE CONNECTING PIPE SHALL BE
PROPERLY CAPPED TO PREVENT SEDIMENT FROM
ENTERING THE STORM DRAIN SYSTEM.

10. GENERAL CONTRACTOR SHALL BE RESPONSIBLE TO
TAKE WHATEVER MEANS NECESSARY TO ESTABLISH
PERMANENT SOIL STABILIZATION ON ANY EXPOSED
AREAS WHEN THE PROJECT IS COMPLETE.

11. THE CITY OF BLYTHE SHALL AFFORD THE
CONTRACTOR AN AREA WITHIN PUBLIC WORKS
COMPOUND OR WITHIN PROJECT LIMITS FOR STORAGE
OF MATERIALS AND STAGING OF CONSTRUCTION
APPLICATIONS.

4. ALL BEST MANAGEMENT PRACTICES SHALL MEET THE
REQUIREMENTS OF THE LATEST VERSION OF CASQA
STORMWATER BEST MANAGEMENT PRACTICE
HANDBOOK.

5. SITE DISTURBING ACTIVITIES SHALL NOT COMMENCE
UNTIL APPROVAL TO DO SO HAS BEEN RECEIVED BY
GOVERNING AUTHORITIES.

6. NO SITE CLEARING OR GRADING SHALL BEGIN UNTIL
ALL PERIMETER EROSION AND SEDIMENT CONTROL
MEASURES HAVE BEEN INSTALLED.

7. GENERAL CONTRACTOR SHALL COMPLY WITH ALL
STATE AND LOCAL ORDINANCE THAT APPLY.

8. ADDITIONAL EROSION AND SEDIMENT CONTROL
MEASURES WILL BE INSTALLED IF DEEMED
NECESSARY BY ON SITE INSPECTION.

120'80'40'0'

SCALE: 1"=40'

40'

LEGEND

PORTABLE TOILET

GRAVEL BAGS

CONCRETE WASHOUT AREA

WORK AREA

1

2

3

4

CONTRACTOR SHALL LOCATE THE PORTABLE
RESTROOM FACILITIES TO A LOCATION
APPROVED BY THE ENGINEER. SEE DETAIL A FOR
TYPICAL STAGING AREA DETAILED ON SHEET 35.

INSTALL TWO (2) LAYER GRAVEL-FILLED BAGS AT
AND ALONG THE DOWNSTREAM LOCATIONS OF
THE EXISTING/NEW CONCRETE STORMWATER
CONVEYANCE FACILITIES AND ALONG THE LIMITS
OF CONSTRUCTION ALONG S. BROADWAY. SEE
DETAIL B ON SHEET 35.

INSTALL CONCRETE WASHOUT AREA PER
CALIFORNIA BMP HANDBOOK WM-8 DETAILS. SEE
DETAIL C ON SHEET 35.

INSTALL CONSTRUCTION ENTRANCE PER DETAIL
D ON SHEET 35.

2

3

BMP

NO.

ITEM NOTES/ COMMENT

- CONSTRUCTION SITE AND
BMP MANAGEMENT

SITE MANAGEMENT INCLUDES, BUT IS NOT LIMITED TO TC-1, TC-3,
WM-5, WM-6, WM-8 AND WM-9.  REFER TO LATEST VERSION OF
CASQA STORMWATER BMP HANDBOOK.

- STREET SWEEPING STREET SWEEPING SHALL BE PERFORMED DAILY AS NECESSARY
TO ENSURE TRAVELED WAYS  ARE FREE OF DIRT.

- TEMPORARY RESTROOM
FACILITIES

THE RESTROOM FACILITIES SHALL BE SECURED FROM
OVERTURNING IN HIGH WIND CONDITIONS

WE-1 WIND EROSION CONTROL
MAINTAIN DUST CONTROL THROUGHOUT THE ENTIRE SITE FOR THE
DURATION OF THE PROJECT.  WATER TRUCKS, OR EQUIVALENT
BMP, SHALL BE USED FOR DUST SUPPRESSION.
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PLAN

NOT TO SCALE
TYPE "BELOW GRADE"

V
A

R
IE

S

MIN
SANDBAG

LATH AND FLAGGING
ON ALL SIDES

BERM

A

NOT TO SCALE
SECTION A-A

SANDBAG

10 MIL
PLASTIC
LINING

BERM

3'
-0

"

10 MIL PLASTIC
LINING

A

10'-0"

NOTE: CONTRACTOR SHALL USE A TEMPORARY WASHOUT AREA AT AREAS
WHERE A PERMANENT CONCRETE WASHOUT IS NOT ALLOWED.

EROSION CONTROL
DETAIL SHEET

35

TYPICAL STAGING AREA - DETAIL A
NOT TO SCALE
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